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STANDARD PLANS LIST

The standard plan sheets applicable to this Contract include those listed below. The applicable
revised standard plans (RSPs) listed below are included in the project plans.

A10A
RSP A10B
A10C
A10D
A10E

RSP T9
RSP T10
RSP T10A
RSP T11
RSP T12

RSP T13
RSP T14
RS1
RS2
RS4
S19
S20
S21
S22

S81
S86
S87

S88

S90
S91
S92
S93
RSP ES-1A
RSP ES-1B

Abbreviations (Sheet 1 of 2)

Abbreviations (Sheet 2 of 2)

Lines and Symbols (Sheet 1 of 3)

Lines and Symbols (Sheet 2 of 3)

Lines and Symbols (Sheet 3 of 3)

Traffic Control System Tables for Lane and Ramp Closures

Traffic Control System for Lane Closure on Freeways and Expressways
Traffic Control System for Lane Closures on Freeways and Expressways

Traffic Control System for Lane Closure on Multilane Conventional Highways

Traffic Control System for Half Road Closure on Multilane Conventional Highways

and Expressways
Traffic Control System for Lane Closure on Two Lane Conventional Highways

Traffic Control System for Ramp Closure

Roadside Signs, Typical Installation Details No. 1

Roadside Signs - Wood Post, Typical Installation Details No. 2

Roadside Signs, Typical Installation Details No. 4

Overhead Signs - Truss, Sign Mounting Details - Laminated Panel - Type A
Overhead Signs - Steel Frames - Removable Sign Panel Frames
Overhead Signs - Removable Sign Panel Frames Mounting Details

Overhead Signs - Truss, Removable Sign Panel Frames - 110" and 120" Sign
Panels
Overhead Laminated Sign - Single or Multiple Panel, Type A (1" Thick)

Laminated Panel Details - Extrusions for Type A, B and H Panels

Type A-1 Mounting Hardware - Overhead Laminated Type A Panel, Truss and
Lightweight Sign Structures

Type A-2 Mounting Hardware - Overhead Laminated Type A Panel, Bridge
Mounted and Tubular Sign Structures

Channel and Bolt Hole Location, Overhead Formed Sign Panel

Overhead Sign - Formed Sign Panel, Type A-3 Mounting Hardware

Overhead Sign - Formed Sign Panel

Framing Details for Framed Single Sheet Aluminum Signs, Rectangular Shape
Electrical Systems (Legend and Abbreviations)

Electrical Systems (Legend and Abbreviations)
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RSP ES-1C Electrical Systems (Legend and Abbreviations)
ES-15A Electrical Systems (Sign lllumination Equipment)
ES-15C Electrical Systems (Sign lllumination Equipment)
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CANCELED STANDARD PLANS LIST

The standard plan sheets listed below are canceled and not applicable to this contract.

Plan No. Calrjwzﬁed Plan No. Calrjwzﬁed Plan No. Calrjwzﬁed
A77A1 07-19-13 A77J4 07-19-13 ES-6H 07-19-13
A77A2 07-19-13 A77K1 07-19-13 ES-6l 07-19-13
A77B1 07-19-13 A77K2 07-19-13 ES-6J 07-19-13
A77CH 07-19-13 P3 07-19-13 ES-7I 07-19-13
A77C2 07-19-13 C8A 07-19-13 ES-8 01-20-12
A77C3 07-19-13 C8B 07-19-13 ES-10 07-20-12
A77C4 07-19-13 C8C 07-19-13 ES-12A 10-30-15
RSP A77C5  07-19-13 D98D 10-30-15 ES-12B 10-30-15
RSP A77C6  07-19-13 D98E 10-30-15
RSP A77C7 07-19-13 B3-1 04-20-12
RSP A77C8  07-19-13 B3-2 04-20-12
RSP A77C9 07-19-13 B3-3 04-20-12
RSP A77C10 07-19-13 B3-4 04-20-12
A77E1 07-19-13 B3-7 04-20-12
A77E2 07-19-13 B3-8 04-20-12
A77E3 07-19-13 S7 07-19-13
A77E4 07-19-13 S14 07-19-13
A77E5 07-19-13 S41 07-19-13
A77E6B 07-19-13 S42 07-19-13
A77F1 07-19-13 S43 07-19-13
A77F2 07-19-13 S44 07-19-13
A77F3 07-19-13 S45 07-19-13
A77F4 07-19-13 S46 07-19-13
A77F5 07-19-13 S47 07-19-13
A77GH 07-19-13 S120 07-19-13
A77G2 07-19-13 S121 07-19-13
A77G3 07-19-13 S122 07-19-13
A77G4 07-19-13 S123 07-19-13
A77G5 07-19-13 S124 07-19-13
A77G6 07-19-13 S125 07-19-13
A77G7 07-19-13 S126 07-19-13
A77G8 07-19-13 S127 07-19-13
A77HA 07-19-13 S128 07-19-13
A77H2 07-19-13 S129 07-19-13
A77H3 07-19-13 S130 07-19-13
A77I11 07-19-13 S131 07-19-13
A7712 07-19-13 S132 07-19-13
A77J1 07-19-13 S133 07-19-13
A77J2 07-19-13 S134 07-19-13
A77J3 07-19-13 S135 07-19-13
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NOTICE TO BIDDERS

Bids open Wednesday, January 27, 2016
Dated December 28, 2015
General work description: Replace the overhead sign panels

The Department will receive sealed bids for CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA
COUNTY AT VARIOUS LOCATIONS.

District-County-Route-Post Mile: 04-Ala-13, 24, 80, 84, 92, 238, 580, 680, 880, 980-Various
Contract No. 04-2J1404

The Contractor must have either a Class A license or any combination of the following Class C licenses
which constitutes a majority of the work: C-10, C-31.

The DBE Contract goal is 11 percent.
Federal-aid project no.:

ACNHP-X001(599)E

Bids must be on a unit price basis.

Complete the work within 250 working days.
The estimated cost of the project is $4,610,000.
No prebid meeting is scheduled for this project.

The Department will receive bids until 2:00 p.m. on the bid open date via Bid Express web site. Bids
received after this time will not be accepted. For more information refer to the Electronic Bidding Guide at
the Bidders' Exchange web site.

The Department will open and publicly read the bids at 1727 30th Street, Bidders' Exchange, MS 26,
Sacramento, CA 95816 immediately after the specified closing time.

District office addresses are provided in the Standard Specifications.
Present bidders' inquiries to the Department and view the Department's responses at:

http://www.dot.ca.gov/hg/esc/oe/inquiry/bid_inquiries.php

Questions about alleged patent ambiguity of the plans, specifications, or estimate must be asked before
bid opening. After bid opening, the Department does not consider these questions as bid protests.

Submit your bid with bidder's security equal to at least 10 percent of the bid.

Prevailing wages are required on this Contract. The Director of the California Department of Industrial
Relations determines the general prevailing wage rates. Obtain the wage rates at the DIR Web site,
http://www.dir.ca.gov, or from the Department's Labor Compliance Office of the district in which the work
is located.

The federal minimum wage rates for this Contract as determined by the United States Secretary of Labor
are available at http://www.dot.ca.gov/hg/esc/oe/federal-wages.

Contract No. 04-2J1404
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If the minimum wage rates as determined by the United States Secretary of Labor differs from the general
prevailing wage rates determined by the Director of the California Department of Industrial Relations for
similar classifications of labor, the Contractor and subcontractors must not pay less than the higher wage
rate. The Department does not accept lower State wage rates not specifically included in the federal
minimum wage determinations. This includes helper, or other classifications based on hours of
experience, or any other classification not appearing in the federal wage determinations. Where federal
wage determinations do not contain the State wage rate determination otherwise available for use by the
Contractor and subcontractors, the Contractor and subcontractors must not pay less than the federal
minimum wage rate that most closely approximates the duties of the employees in question.

The Department has made available Notices of Suspension and Proposed Debarment from the Federal
Highway Administration. For a copy of the notices, go to http://www.dot.ca.gov/hg/esc/oe/contractor_info.
Additional information is provided in the Excluded Parties List System at https://www.epls.gov.

Caltrans and the Construction Industry are committed to making partnering the way we do business. For
more information, go to http://www.dot.ca.gov/hg/construc/partnering.html.

Department of Transportation

D04MGS
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BID ITEM LIST

Item Item Code Item Description Unit of Measure | Estimated Quantity

No.

1 090105 TIME-RELATED OVERHEAD (LS) LS LUMP SUM

2 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM

3 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM

4 128652 PORTABLE CHANGEABLE MESSAGE SIGN (LS) LS LUMP SUM

5 130100 JOB SITE MANAGEMENT LS LUMP SUM

6 130200 PREPARE WATER POLLUTION CONTROL LS LUMP SUM
PROGRAM

7 146002 CONTRACTOR-SUPPLIED BIOLOGIST (LS) LS LUMP SUM

8 150755 REMOVE SIGN STRUCTURE WALKWAY (EA) EA 277

9 568016 INSTALL SIGN PANEL ON EXISTING FRAME SQFT 60,500

10 029938 FURNISH FORMED PANEL SIGN (OVERHEAD) SQFT 57,100
FOR RETROREFLECTIVE SHEETING (TYPE XI)

11 029939 FURNISH LAMINATED PANEL SIGN (1"-TYPE SQFT 3,500
A)FOR RETROREFLECTIVE SHEETING (TYPE XI)

12 029940 RETROREFLECTIVE SHEETING (TYPE Xl) SQFT 60,500

13 860508 MODIFY SIGN ILLUMINATION LS LUMP SUM

14 029941 REMOVE ELECTRICAL SYSTEM LS LUMP SUM

15 999990 MOBILIZATION LS LUMP SUM
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3




SPECIAL PROVISIONS

AAAAAANAAAANAANNAAANAAANAAAAANANAAAAAAANANAANAANANN

ORGANIZATION

Special provisions are under headings that correspond with the main-section headings of the Standard
Specifications. A main-section heading is a heading shown in the table of contents of the Standard
Specifications.

Each special provision begins with a revision clause that describes or introduces a revision to the
Standard Specifications as revised by any revised standard specification.

Any paragraph added or deleted by a revision clause does not change the paragraph numbering of the
Standard Specifications for any other reference to a paragraph of the Standard Specifications.

DIVISION | GENERAL PROVISIONS
1 GENERAL

Add to section 1-1.01:

Bid Items and Applicable Sections

ltem Item description Applicable
code section
029938 FURNISH FORMED PANEL SIGN (OVERHEAD) FOR 56
RETROREFLECTIVE SHEETING (TYPE XI)
029939 FURNISH LAMINATED PANEL SIGN (1"-TYPE A) FOR 56
RETROREFLECTIVE SHEETING (TYPE XI)
029940 RETROREFLECTIVE SHEETING (TYPE XI) 56
029941 REMOVE ELECTRICAL SYSTEMS 86

AAAAAAAAANAANANAAANAAANAANAAAAAANAAAAAAAANAAAANAANANN

5 CONTROL OF WORK

Add to section 5-1.20A:

During the progress of the work under this Contract, work under the following contracts may be in
progress at or near the job site of this Contract:

Coincident or Adjacent Contracts

CONTRACT NO. COUNTY—-ROUTE-POST LOCATION TYPE OF WORK
MILE
04-01407 ALA-880-17/22 SFOBB TOLL PLAZA PLANTING AND
MEDIAN LANDSCAPE IRRIGATION SYSTEM
PLANTING.

Contract No. 04-2J1404
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04-0A710

ALA-880-28.4/29.2

IN OAKLAND FROM 0.2
MILE SOUTH OF 29TH
AVE OC TO 0.3 ML.
NORTH OF 23RD AVE
OC. MODIFY
INTERCHANGE AND
CONSTRUCT
SOUNDWALLS.

MODIFY
INTERCHANGE AND
CONSTRUCT
SOUNDWALLS FOR
SAFETY
IMPROVEMENTS

04-0G210

ALA-13-9.9/10.1

IN ALAMEDA COUNTY
IN OAKLAND ON NB
ROUTE 13 (TUNNEL
RD) BETWEEN HILLER
DR & VINCENTE RD
TO UPGRADE
SHOULDER/SIDEWALK
AND CONSTR. A
RETAINING WALL TO
MEET ADA
STANDARDS.

UPGRADE
SHOULDER/SIDEWALK
AND CONSTR A
RETAINING WALL.

04-15148

ALA-880-4.6/7.4

IN ALAMEDA CTY ON
RTE 880 FR RTE
112/DAVIS ST TO
SANTA CLARA CTY,
LINE ; ON RTE 238 FR
RTE 880 TO RTE 580;
ON RTE 92 FR RTE 880
TO SAN MATEO BR
TOLL PLAZA; ON RTE
84 FR

TO INSTALL RAMP
METERS & TRAFFIC
OPERATIONS
SYSTEMS (TOS)
ELEMENTS

04-29226

ALA-080-2.5/3.3

IN ALAMEDA COUNTY
IN OAKLAND AND
EMERYVILLE FROM
MARITIME STREET /
BURMA ROAD
INTERSECTION TO 0.4
MILE NORTH OF 40TH
STREET / HUBBARD
STREET
INTERSECTION

CONSTRUCT
BIKEWAY

04-29227

ALA-080-1.1/2.5

IN OAKLAND, FROM
T0.3 MILE WEST TO
0.5 EAST OF THE SAN
FRANCISCO-
OAKLAND PAY
BRIDGE TOLL PLAZA

CONSTRUCT
BIKEWAY

Contract No. 04-2J1404
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04-4A480 ALA-260-R1/R2 IN ALAMEDA COUNTY, | REPAIR HANDRAIL
ROUTE 260 IN AND AND SIDEWALK
NEAR ALAMEDA AND | ALONG POSEY AND
OAKLAND FROM 0.1 WEBSTER TUBES AND
MILE WEST OF POSEY | OTHER
AND WEBSTER ST MISCELLANEOUS
TUBES TO 0.1 MILE REPAIRS
EAST OF POSEY AND
WEBSTER STREET
TUBES.

04-4A800 ALA-880-30.5/30.5 IN ALAMEDA COUNTY | RELOCATE RAILROAD
NEAR ROUTE-880 AT BRIDGE
PM 30.5 BETWEEN
EMBARCADERO AND
8TH STREET ACROSS
LAKE MERRITT
CHANNEL

04-3A774 ALA-080-1.9/8 ALA CONTRA COSTA TOS SOFTWARE
CNTIES ON ROUTE 80 | PROCREMENT AND
PORTION SPLIT INTEGRATION
3A7700

04-17243 ALA-580-R8.3/8.3 IN ALAMEDA COUNTY | ENVIRONMENTAL
NEAR LIVERMORE MITIGATION FOR EA
EAST OF CROSS 04-17240 PPNO 0086Z.
ROAD 2.2 MILES
SOUTHEAST OF
ROUTE
580/GREENVILLE
ROAD
UNDERCROSSING

04-29762 ALA-084-22.9/25.7 IN ALAMEDA COUNTY | EXPRESSWAY
IN AND NEAR LIVER WIDENING - SEGMENT
MORE AND 2 SOU TH WIDEN AND
PLEASANTON FROM UPGRADE EXISTING
.1 MILE SO TH OF SR 84 FROM TWO TO
RUBY HILL DRIVE TO FOUR LANES
0.6 MILE NORTH OF
CONCANNON BLVD.

04-4A07U ALA-580-R4.7 /8.2 IN ALAMEDA COUNTY | CONST TRUCK
IN AND NEAR CLIMBING LN & RET

LIVERMORE FROM 1.0
MILE EAST OF NORTH
FLYNN ROAD TO
GREENVILLE ROAD
UNDERCROSSING

WALLS

Contract No. 04-2J1404
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04-2G410 ALA-680-R20 / R20.3 IN ALAMEDA COUNTY | REPLACE METAL
IN THE CITY OF GUARDRAIL WITH
DUBLIN ON 1-680 AT I- | CONCRETE BARRIER
580/680 INTER
CHANGE

04-2G000 ALA-185-3.64 / 3.86 IN ALA COUNTY ON INSTALL ADDITIONAL
ROUTE 185, EAST LEFT-TURN LANE ON
14TH SB E-14 STREET AND
STREET/HESPERIAN EB HESPERIAN
BOULEVARD/ 150TH BOULEVARD.
AVENUE STREET.

04-2G480 ALA-013-12.1/13.4 IN ALAMEDA COUNTY, | UPGRADE CURB
IN BEREKLEY, FROM RAMPS AND
SHATTLUCK AVE. TO SIDEWALKS.
7TH STREET.

04-1SS02 ALA-013-8.3/8.3 CONSTRUCT TIE- CONSTRUCT TIE-
BACK RETAINING BACK RETAINING
WALL. WALL.

04-1SS03 ALA-580-4.9/5.6 IN ALAMEDA COUNTY, | CONSTRUCT SOLDIER
ON WESTBOUND OF PILE WALL
ROUTE 580. AT PM 5.0

04-4A820 ALA-080-6.2/6.5 IN ALAMEDA COUNTY | STORM WATER
IN BERKELEY ON MITIGATION
ROUTE 80 FROM 0.4
MILE TO 0.2 MILE
SOUTH OF GILMAN ST
UNDERCROSSING

04-4A810 ALA-880-32.8 / 34 IN ALAMEDA COUNTY
IN OAKLAND FROM 0.6
MILE SOUTH OF 7TH
STREET TO 0.5 MILE
SOUTH OF WEST
GRAND AVENUE

04-2908C ALA-580- IN ALAMEDA COUNTY | ROADWAY WIDENING

R8.4/R21.6 IN LIVERMORE FROM | AND REHABILITATION

0.1 MILE WEST OF
GREENVILLE ROAD
UC TO 0.5 MILE WEST
OF 84/580
SEPARATION

Contract No. 04-2J1404
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04-2G830 ALA-013- IN ALAMEDA COUNTY, | REPAIR SLOPE SLIDE
IN OAKLAND, ON WITH SOLDIER BEAM
8.8/8.8 ROUTE 13 NEAR TIE BACK RETAINING
BROADWAY TERRACE | WALL
04-2G850 ALA-580- IN ALAMEDA COUNTY, | CONSTRUCT SOLDIER
ON EASTBOUND PILE TIE-BACK WALL
39/4.2 ROUTE 580, BEFORE
THE STONE CUT
UNDERPASS
04-2G860 ALA-580- IN ALAMEDA COUNTY, | RE-BUILD
IN SAN LEANDRO AT | EMBANKMENT
33.4/33.4 THE BENEDICT DRIVE
OFFRAMP ON ROUTE
580
04-3G305 ALA-084- IN VARIOUS REPLACE FOG
LOCATIONS ON HORNS, RADAR
RO /R0.7 DUMBARTON BRIDGE, | BEACONS, AND
SAN MATEO- RELATED
HAYWARD BRIDGE, ELECTRICAL
AND SAN FRANCISCO- | SYSTEMS.
OAKLAND BAY
BRIDGE
04-3G590 ALA-580- IN ALAMEDA COUNTY | ROADWAY
ON ROUTE 580 FROM | REHABILITATION (2R)
0/8 SAN JOAQUIN
COUNTY LINE TO
EAST OF GREENVILLE
ROAD OVEHEAD
04-3G710 ALA-580- ROADSIDE SAFETY ROADSIDE SAFETY
IMPROVEMENTS IMPROVEMENTS
R35/ 44.7
04-3A922 ALA-880- IN ALAMEDA COUNTY | WIDEN MAINLINE AND
o4/ 255 FROM 0.2 MILE BRIDGE FOR HOV

NORTH OF ROUTE
112/880 SEPARATION
TO HEGENBERGER
ROAD
OVERCROSSING
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04-1A672 ALA-580- IN ALAMEDA COUNTY | CLEAN AND PAINT
IN OAKLAND AT STRUCTURAL STEEL
46/46.8 ROUTE 80/580/880 GIRDERS, REPLACE
SEPARATION AND UPGRADE
ELECTRICAL
EQUIPMENT, INSTALL
TOS ELEMENTS, AND
REPLACE
STRUCTURAL SIGN
PANELS
04-4G190 ALA-580- IN ALAMEDA CO. ON | INSTALL RAMP
005 RTE 580 FROM SAN METERING AND TOS

JOAQUIN CO. LINE TO
VASCO RD IC (PM
0/9.5) AND FROM
FOOTHILL RD TO
CROW CANYON RD
(PM 21.5/27.0)

ELEMENTS

Contract No. 04-2J1404
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04-1SS44 ALA-880- NEAR HAYWARD, AT | RE-GRADE GROUND
HACIENDA AVENUE. . | AND INSTALL ROCK
19.27/19.27 SLOPE PROTECTION
04-4G111 ALA-680- ALA 680 FROM SCOTT | WIDEN RAMPS AND
CREEK ROAD TO CONSTRUCT RAMP
0/21.9 ROUTE580 METERING FACILITIES
ON ROUTE 680
04-3G960 ALA-880- IN THE CITIES OF INTEGRATED
OAKLAND AND SAN CORRIDOR
22.84/31.68 LEANDRO. MANAGEMENT
04-4H260 ALA-580- INTERCHANGE, AT
FRUITVALE PARK AND
41.4/41.5 RIDE LOT. UPGRADE
EXISTING CURB
RAMP, SIDEWALK,
AND PEDESTRIAN
PUSH BUTTONS TO
ADA STANDARDS.
04-4G970 ALA-VAR-0/0 4G970 SLOPE PAVING | SLOPE PAVING
04-01410 ALA-080- ONRTE 80 IN SFOBB MAINTENANCE
ALAMEDA COUNTY IN | WAREHOUSE PHASE
17727 THE CTY OF OAKLAND | 2
AT THE SAN
FRANSISCO
JOAKLAND BAY
BRIDGE TOLL PLAZA
04-2G362 ALA-092- IN ALAMEDA COUNTY | REPLACEMENT
IN THE CITY OF PLANTING ANG
R5.1/R5.8 HAYWARD ON ROUTE | IRRIGATION
92 FROM INDUSTRIAL
BOULEVARD TO
HESPERIAN
BOULEVARD
OVERCROSSING
04-1SS41 ALA-013- IN ALAMEDA IN SOLDIER PILE
48149 OAKLAND AT 0.1 MILE | RETAINING WALL

SOUTH OF CARSON
STREET
UNDERCROSSING

WITH TIE-BACKS

Contract No. 04-2J1404

10




04-4H830 ALA-VAR IN ALAMEDA COUNTY | REPLACE JOINT
ON ROUTES 24,580, | SEALS, REPAIR
680, 880, AND 980 AT | SPALLS, TREATE
VARIOUS LOCATIONS | BRIDGE DECK WITH
(31 BRIDGES). METHACRYLATE,
HYDRO DEMO, PLACE
POLYSTER
CONCRETE OVERLAY
04-17245 ALA-880- IN HAYWARD, 1.7 ENVIRONMENTAL
MILES NORTHEAST MITIGATION (SITE 1)
UNDERCROSSING
04-0J290 ALA-061- IN ALAMEDA COUNTY | PRESSURE WASH,
ON ROUTE 61 AT SAN | SPOT BLAST CLEAN,
18.55/18.55 LEANDRO BAY PAINT STEEL
BRIDGE AND SAN ELEMENTS, REPLACE
LEANDRO BIKE MACHINIERY ROOM
BRIDGE WALS AND CEILING,
REPLACE TRAFFIC
GATES, EXTEND
CATWALK, WELD
DECK, REBUILD LOCK
SYSTEM, INSTALL
CCTV
04-0J350 ALA-880- BETWEEN NEWARK INSTALL ROCK SLOPE
AND FREMONT, ON PROTECTION (RSP).
8.5/86 NORTHBOUND 880
BELOW SOUTHERN
PACIFIC RAILROAD
OVERCROSSING.
04-0G221 ALA-580- CONSTRUCT NEW CONSTRUCT NEW
ADA COMPLIANT ADA COMPLIANT
32.981/32.981 CURB RAMPS AND CURB RAMPS AND
PASSAGEWAYS. PASSAGEWAYS.
04-2G501 ALA-VAR-0/0 IN ALAMEDA COUNTY, | UPGRADE
ON VARIOUS ROUTES | TRANSITION RAILING
AT VARIOUS (SITE GROUP #1).
LOCATIONS.
04-2A331 ALA-084- IN ALAMEDA COUNTY | CONSTRUCT MINOR
IN FREMONT FROM SAFETY
10.8/18 ROSEWARNES IMPROVEMENTS

UNDERPASS TO 1-680

Contract No. 04-2J1404
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04-4H221

ALA-580-
R41.2 /47

IN ALAMEDA COUNTY
IN OAKLAND FROM 0.1
MILE EAST OF
BOSTON AVENUE
OVERCROSSING TO
0.2 MILE EAS OF JCT
RTE 80 (MAINLINE)

04-4H222

ALA-580-
R41.2/47

IN OAKLAND, FROM
0.1 MILE EAST OF
BOSTON AVENUE
OVERCROSSING TO
0.2 MILE EAST OF
ROUTE 80/580
JUNCTION. ALSO ON
ROUTE 80 AT PM
2.1/3.0

REHABILITATE
PAVEMENT/CURB
RAMPS.

04-2G502

ALA-VAR-0/0

IN ALAMEDA COUNTY,
ON VARIOUS ROUTE
AT VARIOUS
LOCATIONS

UPGRADE
TRANSITION RAILING
(SITE GROUP #2)

04-2G521

ALA-VAR-
19.4 /46

IN ALAMEDA COUNTY,
ON RTE 1580 FR.
DOUGHERTY
OVERHEAD TO
MCARTHUR BLVD UC
AND ON RTE 1680 FR.
GRIMMER AVE. UC TO
AMADOR VALLEY
BLVD. UC

UPGRADE
TRANSITION RAILING
AT VARIOUS
LOCATIONS

04-2G522

VAR-VAR-
0.4/48

IN ALAMEDA COUNTY,
ON RTE 1580/1205
SEPARATION TO
MAINLINE AT
CERRITO CREEK AND
ON RTE 1680 FROM
MAINLINE AT SCOTT
CREEKUC TO
MAINLINE AT SUNOL-
KOOPMAN UC

UPGRADE
TRANSITION RAILING
AT VARIOUS
LOCATIONS

04-0J810

ALA-580-
7.8/21.6
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04-1J190 ALA-013- IN ALAMEDA COUNTY | PERFORM ASPHALT
IN OAKLAND ON CONCRETE DIGOUTS
4.3/R9.6 STATE ROUTE 13 AND PLACE 1.8
FROM STATE ROUTE | INCHES OF
13/580 SEPARATION RUBBERIZED HOT MIX
TO STATE ROUTE ASPHALT (RHMA)
13/24 SEPARATION OVERLAY ON THE
MAINLINE
04-1J520 ALA-084- IN SAN MATEO AND COSTRUCT PUBLIC
ALAMEDA COUNTY IN | ACCESS
0.5/0.5 MENLO PARK AND
FREMONT FROM 0.6
MIILES EAST OF
ROUTE 109 TO
BEGINING OF
DUMBARTON BRIDGE
AND AT END OF
DUMBARTON BRIDGE.
04-4G112 ALA-680-
0/21.9
04-1J830 ALA-680- IN ALAMEDA COUNTY | REPLACE PCCP AND
FROM KOOPMAN REAPIR SPALLED
12.4/15.9 ROAD TO JOINTS.
PLEASANTON
INDUSTRIAL OH.
04-2J070 ALA-880- IN ALAMEDA COUNTY | INSTALL MEDIAN
FROM 0.6 MILE CONCRETE BARRIER
29/27.5 NORTH OF MISSION
BOULEVARD (ROUTE
262) IN FRMONT TO
HIGH STREET IN
OAKLAND
04-01411 ALA-080- NEAR OAKLAND, AT RECONSTRUCT
THE SAN FRANCISCO | MAINTENANCE
2/215 OAKLAND BAY FACILOTIES.

BRIDGE TOLL PLAZA
BUILDING.

Contract No. 04-2J1404
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04-01413 ALA-080- IN ALALMEDA THE PURPOSE OF
COUNTY AT THE SAN | THIS PROJECT IS TO
1.8/1.9 FRANCISCO-OAKLAND | COMPLETE THE

BAY BRIDGE NECESSARY SEISMIC,
MAINTENANCE YARD. | FIRE/LIFE SAFETY
SYSTEM UPGRADES
AND OVERALL
BUILDING AND SITE
IMPROVEMENTS TO
MEET THE CURRENT
APPLICABLE CODE
REQUIREMENTS FOR
THE NEW AND
INTENDED USE.

04-2537H ALA-680-
2/6.6

Add to section 5-1.32
Do not use sign structure walkways for construction access.

AAAAAAAAANAANNAAANAAAANAAAAAANAAAAAAAANANAAANAANANN

8 PROSECUTION AND PROGRESS

Replace "Reserved" in section 8-1.04C with:
Section 8-1.04B does not apply.

Start job site activities within 55 days after receiving notice that the Contract has been approved by the
Attorney General or the attorney appointed and authorized to represent the Department.

Do not start job site activities until the Department authorizes or accepts your submittal for:

Contractor-supplied biologist

Biological resource information program

CPM baseline schedule

WPCP or SWPPP, whichever applies

Notification of DRA or DRB nominee and disclosure statement
Contingency plan for opening closures to public traffic

ook wD =

If the submittals for Contractor-supplied biologist and biological resource information program are
authorized, you may enter the job site only to measure controlling field dimensions and locate utilities.

Do not start other job site activities until all the submittals from the above list are authorized or accepted
and the following information is received by the Engineer:

1. Notice of Materials To Be Used form.
2. Written statement from the vendor that the order for the sign panels has been received and accepted
by the vendor. The statement must show the dates that the materials will be shipped.

Contract No. 04-2J1404
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You may start job site activities before the 55th day after Contract approval if you:

1. Obtain specified authorization or acceptance for each submittal before the 55th day
2. Receive authorization to start

Submit a notice 72 hours before starting job site activities. If the project has more than 1 location of work,
submit a separate notice for each location.

AAAAANAANAAAANAAAANANAANAANAAAANAANAANAANAANAN

9 PAYMENT

Add to section 9-1.16C:
The following items are eligible for progress payment even if they are not incorporated into the work:

1. Sign Panels
2. Retroreflective Sheeting (Type XI)
3. Portable Changeable Message Sign

AAAAAAAAAAANAAAANAANANAANAAANAAAAANAAAAAAAANANAAAANNAAAAANNAANAAANANANAN

DIVISION I GENERAL CONSTRUCTION

12 TEMPORARY TRAFFIC CONTROL

Replace section 12-2 with:
12-2 CONSTRUCTION PROJECT FUNDING SIGNS
12-2.01 GENERAL
Section 12-2 includes specifications for installing construction project funding signs.

Construction project funding signs must comply with the details shown on the Department's Traffic
Operations Web site.

Keep construction project funding signs clean and in good repair at all times.

12-2.02MATERIALS
Construction project funding signs must be wood post signs complying with section 56-4.

Sign panels for construction project funding signs must be framed, single sheet aluminum panels
complying with section 56-2.

The background on construction project funding sighs must be Type Il retroreflective sheeting on the
Authorized Material List for signing and delineation materials.

The legend must be retroreflective, except for nonreflectiveblack letters and numerals. The colors blue
and orange must comply with PR Color no. 3 and no. 6, respectively, as specified in the Federal Highway
Administration's Color Tolerance Chart.

The legend for the type of project on construction project funding signs must read as follows:

Highway Improvements

Contract No. 04-2J1404
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The legend for the types of funding on construction project funding signs must read as follows and in the
following order:

FEDERAL HIGHWAY TRUST FUNDS
STATE HIGHWAY FUNDS

The Engineer will provide the year of completion for the legend on construction project funding signs.
Furnish and install a sign overlay for the year of completion within 10 working days of notification.

The legend for the year of completion on construction project funding signs must read as follows:
YEAR OF COMPLETION 2017

The size of the legend on construction project funding signs must be as described. Do not add any
additional information unless authorized.

12-2.03 CONSTRUCTION

Installl Type 2 construction project funding signs at the locations designated by the Engineer before
starting major work activities visible to highway users.

When authorized, remove and dispose of construction project funding signsupon completion of the
project.

12-2.04 PAYMENT
Not Used

Add to section 12-3.12C:

Start displaying the message on the portable changeable message sign 5 minutes before closing the
lane.

Place a portable changeable message sign in advance of the 1st warning sign for each:

Stationary lane closure
Mainline closure

Ramp closure
Connector closure
Shoulder closure
Speed reduction zone

ogkwD =

Add to section 12-4.02A:
Designated holidays are shown in the following table:

Designated Holidays

Holiday Date observed
New Year's Day January 1st
Washington's Birthday 3rd Monday in February
Memorial Day Last Monday in May
Independence Day July 4th
Labor Day 1st Monday in September
Veterans Day November 11th
Thanksgiving Day 4th Thursday in November
Christmas Day December 25th

If a designated holiday falls on a Sunday, the following Monday is a designated holiday. If November 11th
falls on a Saturday, the preceding Friday is a designated holiday.

Special days are:The third Monday in January, and any day on which a major event is scheduled at the
ORACLE Arena or the Oakland-Alameda County Coliseum where closure of ramps or a freeway will
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cause major impact to public traffic. Major events are defined as concerts, Oakland A's games, Oakland
Raiders games, Golden State Warriors games, and any other scheduled event. The Contractor
shouldexpect 56 Special Days during the duration of the contract. The determination of Special Days will
be made by the Engineer and the Contractor will be informed of a Special Day at least 1 week before the
designated Special Day. The Special Day ramp and freeway lane closure requirements are specified on
the applicable lane or ramp closure chart.

Freeway closure charts are for placement and removal of overhead sign panels, and other authorized
work.

Personal vehicles of your employees must not be parked on the traveled way or shoulders, including
sections closed to traffic.

If work vehicles or equipment are parked within 6 feet of a traffic lane, close the shoulder area as shown.

Add to the RSS for section 12-4.03B:

For each 10-minute interval or fraction thereof past the time specified to open the closure, the Department
deducts the amount for liquidated damages per interval shown in the table below. Liquidated damages
are limited to 5 percent of the total bid per occurrence. Liquidated damages are not assessed if the
Engineer orders the closure to remain in place beyond the scheduled pickup time.
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Type of Facility Route / Period Liquidated
Direction or Segment damages/interval ($)

Mainline 13 1st half hour $1,000 / 10 minutes
2nd half hour $1,000 / 10 minutes
2nd hour and beyond $1,200 / 10 minutes
Mainline 24 1st half hour $4,000 / 10 minutes
2nd half hour $6,000 / 10 minutes
2nd hour and beyond $8,000 / 10 minutes
Mainline 80 1st half hour $3,900 / 10 minutes
2nd half hour $5,900 / 10 minutes
2nd hour and beyond $7,800 / 10 minutes
Mainline 84 1st half hour $1,100 / 10 minutes
2nd half hour $1,600 / 10 minutes
2nd hour and beyond $2,100 / 10 minutes
Mainline 92 /238 1st half hour $3,100 / 10 minutes
2nd half hour $4,600 / 10 minutes
2nd hour and beyond $6,100 / 10 minutes
Mainline 580 1st half hour $2,000 / 10 minutes
2nd half hour $2,900 / 10 minutes
2nd hour and beyond $3,900 / 10 minutes
Mainline 680 1st half hour $3,000 / 10 minutes
2nd half hour $4,400 / 10 minutes
2nd hour and beyond $5,900 / 10 minutes
Mainline 880 1st half hour $2,500 / 10 minutes
2nd half hour $3,800 / 10 minutes
2nd hour and beyond $5,000 / 10 minutes
Mainline 980 1st half hour $1,000 / 10 minutes
2nd half hour $1,200 / 10 minutes
2nd hour and beyond $1,600 / 10 minutes
Connector 80 / (880-580 connector) 1st half hour $2,500 / 10 minutes
2nd half hour $3,800 / 10 minutes
2nd hour and beyond $5,000 / 10 minutes
Connector 80 /580 1st half hour $1,400 / 10 minutes
2nd half hour $2,000 / 10 minutes
2nd hour and beyond $2,700 / 10 minutes
Connector 238 /580 1st half hour $1,000 / 10 minutes
2nd half hour $1,000 / 10 minutes
2nd hour and beyond $1,000 / 10 minutes
Connector 980/ 880 1st half hour $1,000 / 10 minutes
2nd half hour $1,200 / 10 minutes
2nd hour and beyond $1,600 / 10 minutes
Ramp 80/84/92/238/580/ 1st half hour $1,000 / 10 minutes
880 /980 2nd half hour $1,000 / 10 minutes
2nd hour and beyond $1,000 / 10 minutes

Add to the RSS for section 12-4.03C:
Submit a contingency plan for each of the following activities:

1. Replace overhead sign panels, remove walkway and electrical
2. Remove sign structure walkway
3. Remove electrical system

Discuss the contingency plan with the Engineer at least 5 business days before starting the activity.
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Lane Closure Restriction for Designated Holidays and Special Days

Thu Fri Sat Sun Mon | Tues | Wed Thu Fri Sat Sun
H
X XX XX XX
SD
XX
H
X XX XX XX
SD
XX
H
X XX XX XX
SD
XX
H
X XX XX XX XXX
SD
X XX XX XX XXX
H
X XX
SD
X XX
H
X XX
SD
XX
H
X XX XX XX XX
SD
XX
Legend:
Refer to lane requirement charts
X The full width of the traveled way must be open for use by traffic after 5:00 AM.
XX The full width of the traveled way must be open for use by traffic.
xxx | The full width of the traveled way must be open for use by traffic until 8:00 PM.
H Designated holiday
SD | Special day
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Replace "Reserved" in section 12-4.05B with:
Chart no. A1
FreewaylLane Requirements
County: Alameda Route/Direction: 13/NB PM: 4.319/5.393

Closure limits: From Mountain Blvd. UC to Redwood Rd. OC

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|{ 1 [1]|1([1]1 1111111
Thu
Fri |1 [1]1[1]1 111 (111

Sat |1 |1 |1 |1 |1 1]|1]1 1)1 (111

Sun [T (1 (1|1 [1[1]|1]1 111 (1 1111

Legend:
1 Provide at least 1 through freeway lane open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 1 - OMSI ID 33013004344N1
2. Location 2 - OMSI ID 33013004604N1
3. Location 3 - OMSI ID 33013005193NH1

Chart no. A2
FreewaylLane Requirements

County: Alameda Route/Direction: 13/NB PM: 7.397/9.066
Closure limits: From Park Blvd. OC to Broadway Terrace UC

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|{ 1 [1]|1([1]1 1111
Thu
Fri |1 [1]1[1]1 1111

Sat |1 |1 |1 |1 | 1| 1]|1]1 1(1]1]1

Sun [T (1 (1|11 [1]|1]1 11111

Legend:
1 Provide at least 1 through freeway lane open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 4 - OMSI ID 33013008005N1
2. Location 5 - OMSI ID 33013008209N1
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Chart no. A3
FreewaylLane Requirements

County: Alameda Route/Direction: 13/SB PM: 6.469/5.012
Closure limits: From Lincoln Ave. OC to Carson St. UC

Hour24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-| 1|1 |1][1]1 111111
Thu
Fri 111111 111111

Sat |1 |1 |1 |1 ]|1]1]1]1 11111111

Sun [T (1 (1|11 [1]|1]1 1111111

Legend:
1 Provide at least 1 through freeway lane open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 7 - OMSI ID 3301300598951
2. Location 8 - OMSI ID 3301300555751
3. Location 9 - OMSI ID 33013005193S1

Chart no. B1
Freeway/Expressway Lane Requirements
County: Alameda Route/Direction: 24/EB PM: 1.868

Closure limits: From EB980 27th St. On-Ramp to Grove-52nd St. Off-Ramp

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-

Thu 111 (1 ]1]1]1]2 2
Fri |1 (1|1 [1]1[1]2 2
Sat |2 (1|1 ]|1]|1]1]1]2 2
Sun |2 (|1 |1 |1 ]|1]|1]1]|1]2 212
Legend:

1 Provide at least 1 through freeway lane open in direction of travel
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 11 - OSMI_ID 33024001868E1
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Chart no.B2
Freeway/Expressway Lane Requirements

County: Alameda Route/Direction: 24/EB PM: 5.570

Closure limits: From NB13 off to EB24 Connector to Frontage Rd. Off-Ramp
Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-

Thu 111|111 ]1]2 313|122
Fri 111|111 1]2]|3|3|3]3 313|132
Sat (2 (1|1 (1|1 [1[1|[2][2[3]3 313|333
Sun |2 |2 |1 |1|1|1]|1]2]|2]|2]|3|3]|3 3|13|3|2]2

Legend:

1 Provide at least 1 through freeway lane open in direction of travel
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel
3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 12 - OSMI_ID 33024000557W 1

Chart no.B3
Freeway/Expressway Lane Requirements
County: Alameda Route/Direction: 24/WB PM: 1.864

Closure limits: From Grove-52nd St. On-Ramp to WB980 27th St. Off-Ramp

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-

Thu 1 (1] 1[(1]1 21221
Fri (1 ]1]1]1]2 2122 |1
Sat (1|11 [1]|1[1]2]2 2122 |1
Sun |1 (1|1 |1 [1]1[1]2]2 2122 |1

Legend:

1 | Provide at least 1 through freeway lane open in direction of travel
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 11 - OSMI_ID 33024001868E1
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Chart no. B4
Freeway/Expressway Lane Requirements

County: Alameda Route/Direction: 24/WB PM: 5.570

Closure limits: From Caldecott Lane On-Ramp to NB13 Connector

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-

Thu 111111 1]2 313121221
Fri 111111 1]2 3|13|3|3|2|2]|2]1
Sat (1 (1|11 [1[2]|]2][3]3 3|13|3|3|2|2]|2]1
Sun |1 |1 |1 ]|1]|1]|]1]|]2]|2]|2]|3 3|13|3|3|3|2|2]|2]|1

Legend:

1 Provide at least 1 through freeway lane open in direction of travel
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel
3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 12 - OSMI_ID 33024000557W 1
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Chart no. C1
Freeway/Expressway Lane Requirements

County:Ala Route/Direction:80/EB PM:1.766-2.561
Closure limits: From bus off-ramp to EB580 connector
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-| 2|1 |1][1]1 3
Thu
Fri (3|21 [1]1 4
Sat [3 (3 |2(2|1[1[2]3
Sun | 3|3 |3|2|1|1]|1]2 2
Legend:

1 Provide at least 1 through freeway lane open in direction of travel

Z Provide at least 2 adjacent through freeway lanes open in direction of travel
E Provide at least 3 adjacent through freeway lanes open in direction of travel
I| Provide at least 4 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 13 -OSMI_ID 33080001777E4
2. Location 14 - OSMI_ID 33080002353E4
3. Ramps/connector within the mainline closure limits may be closed concurrently along with
mainline closure but must be approved by the Engineer.
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Chart no. C2
Freeway/Expressway Lane Requirements

County:Ala Route/Direction:80/EB PM:3.643-4.671

Closure limits: From WB580 connector to Ashby Ave. /Rte 13 on-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|2 (|2 ]|1(|1]2 4
Thu

Fri |3]2(2]|2]2

Sat |4|3|2|2|2]|3

Sun (4|3 |2|2|1|2|2]|83 3

Legend:
1 Provide at least 1 through freeway lane open in direction of travel

2 | Provide at least 2 adjacent through freeway lanes open in direction of travel
3 | Provide at least 3 adjacent through freeway lanes open in direction of travel
4 | Provide at least 4 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:

Location 17 - OSMI_ID 3308000344E1
Location 19 - OSMI_ID 33080003643E2
Location 21 - OSMI_ID 3380003898E1
Location 25 - OSMI_ID 33080004315E1

S
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Chart no. C3
Freeway/Expressway Lane Requirements

County: Ala Route/Direction:80/EB PM:4.671-6.79

Closure limits: From Ashby Ave./Rte 13 on-ramp to Gilman St. on-ramp

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-| 2|1 |1][1]1 3
Thu
Fri (221 [1][1 4

Sat |[3|2|2|1|1]2]|2]|3

Sun (32|21 |1|1]|2]|2]|83 3|3

Legend:
1 Provide at least 1 through freeway lane open in direction of travel

2 | Provide at least 2 adjacent through freeway lanes open in direction of travel
3 | Provide at least 3 adjacent through freeway lanes open in direction of travel
4 | Provide at least 4 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:

Location 27 - OSMI_ID 33080005253E1
Location 28 - OSMI_ID 33080005639E2
Location 30 - OSMI_ID 33080006133E1
Location 31 - OSMI_ID 33080000064E4
Location 33 - OSMI_ID 3308000661 1E1

agrwn~
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Chart no. C4
Freeway/Expressway Lane Requirements

County:Ala Route/Direction:80/EB PM:6.79-7.571
Closure limits: From Gilman St. on-ramp to Buchanan St. on-ramp

Hour24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-| 1|1 |1][1]1 211
Thu
Fri 111111 2

Sat |2 |1 |1 ]|1]1]1

Sun (21 [1[11]1 2

Legend:
1 Provide at least 1 through freeway lane open in direction of travel

2 | Provide at least 2 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:

Location35 - OSMI_ID 33080006836E1

Location 36 - OSMI_ID 33080006991E4

Location 38 - OSMI_ID 33080007143E2

Location 40 - OSMI_ID 33080007717E1

Location36 - OSMI_ID 33080006991E4 and Location 38 - OSMI_ID 33080007143E2,

contractor to maintain the downstream mainline EB80 open for traffic, during the lane closure

hours.

6. Atleast 3 portable CMS must be used in advance of the work zone during closure of the left
lanes to inform public traffic that the EB80 mainline remains open.

agkrwd~
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Chart no. C5
Freeway/Expressway Lane Requirements

[ 2 |P
| 3 |P

County: Ala Route/Direction:80/WB PM:3.562-7.955
Closure limits: From Central Ave. on-ramp to 880/580 connector
Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-[1 (|1 ]|1]1]2 3|2
Thu
Fri [1{1]1]1]2 3
Sat (2|2 |1|1]1]|2]3 3
Sun |2 |1 (1|1 [|[1]|2]2]|3 3|2
Legend:
1 Provide at least 1 through freeway lane open in direction of travel

rovide at least 2 adjacent through freeway lanes open in direction of travel

rovide at least 3 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMAR

©CoNoG AWM~

15.

16.

KS:

Location 42 - OSMI_ID 3308007955W 1
Location 41 - OSMI_ID 33080007844W2
Location 39 - OSMI_ID 33080007192W 1
Location 37 - OSMI_ID 33080007017W 1
Location 33 - OSMI_ID 33080006611W1
Location 32 - OSMI_ID 33080006401W1
Location 29 - OSMI_ID 33080006061W2
Location 26 - OSMI_ID 33080004804W2
Location 24 - OSMI_ID 3308000427W 1

. Location 23 - OSMI_ID 33080004123W6
. Location 22 - OSMI_ID 33080003897W' 1
. Location 20 - OSMI_ID 330800371W4

. Location 18 - OSMI_ID 33080003562W 3

. Location18 - OSMI_ID 33080003562W 3, the WB80 to SB880/EB580 connector and WB80

mainline to San Francisco Oakland Bay Bridge (SFOBB) downstream of closed lanes must
remain open for traffic.

At least 3 portable CMS must be used in advance of the work zone to inform public traffic the
connector to SB880/EB580 and mainline to SFOBB remain open.

During the right hand side lane closure, for the above over head Location, at the location just
before the WB80 to SB880/EB580 split, guide the WB80 mainline traffic to use the left side
HQV fly over as a by-pass lane toward SFOBB. Advance Locationing need to be in place
before University I/C.
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Chart no. C6
Freeway/Expressway Lane Requirements

County:Ala Route/Direction:80/WB PM:3.165-3.562
Closure limits: From 880/580 connector nose to WB580 connector touchdown( 3 lane section)

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-| 1 (1 [1[1]1 2|1
Thu
Fri |1 [1]1[1]1 2
Sat [2 (1 [1[1[1[1]1 2
Sun |2 |1 |1 |1]1]1]1]1 2
Legend:

1 Provide at least 1 through freeway lane open in direction of travel
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 16 - OSMI_ID 33080003165W2

Chart no. C7
Freeway/Expressway Lane Requirements
County:Ala Route/Direction:80/WB PM:2.885

Closure limits: Between WB 580 connector and W. Grand Ave.off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-{1 (|11 |12 212
Thu
Fri 11111 1]2 2
Sat [2 (1|1 [1[1|[2]3 3
Sun |2 |1 |1 |1]|1]|]2]|2]|2 211
Legend:

1 Provide at least 1 through freeway lane open in direction of travel

2 | Provide at least 2 adjacent through freeway lanes open in direction of travel

3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 15 - OSMI_ID 3308002885W 1
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Chart no. D1
Freeway/Expressway Lane Requirements

County: Alameda Route/Direction: 84/SB PM: 3.95/6.01

Closure limits: From 1-880 UC to Thornton Ave Off-Ramp

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-
Thu11111 1111

Fri (1 [1[1]1]1 1111

Sat |1 |1 |1 ]|1]1]1]1 1111

Sun [T (1 (1|1 (1|1 |1]|1]1 1(1]1]1

Legend:
1 Provide at least 1 through freeway lane open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 43 - OSMI ID 33084004649W 1
2. Location 44 - OSMI ID 33084004039W2

Chart no. D2
Freeway/Expressway Lane Requirements
County: Alameda Route/Direction: 84/NB PM: 3.04

Closure limits: At the overhead Location just west of Toll Plaza

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-
Thu

S
Fri | S
S
S

Sat

Nl nu|lun|lnw

S|S|S
S|S|S
S[S|S
S[S|S

Nl nu|un|lnwn

S
S
S
S

N nu|lun|lnw
N nu|lun|lnw

S|S
S|S
S|S
S|S

N nu|Iun|lnw

S S|S|S]|S
S S|S|S]|S
S S|[S|S|S
S S|[S|S|S

Sun

Legend:
S | Shoulder closure allowed (right)

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 45 - OSMI ID 33084003039E1

Contract No. 04-2J1404
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Chart no. D3
Freeway/Expressway Lane Requirements

County: Alameda Route/Direction: 84/NB PM: 3.18/5.09

Closure limits: From Toll Plaza to Newark Blvd On-Ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-
Thu1111111 1111

Fri |11 (1|1 ]1]1]H1 1111

Sat |1 |1 |1 |1 |1 |1 ]|1]|1]1]1]1 1(1]1]1

Sun |1 |1 (1|11 |11 [1[1]1]1 1(1]1]1

Legend:
1 Provide at least 1 through freeway lane open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 46 - OSMI ID 33084003466E1
2. Location 47 - OSMI ID 33084004685E1
3. Location 48 - OSMI ID 33084004876E2

Chart no. E1
Freeway/Expressway Lane Requirements
County: Alameda Route/Direction: 92/EB PM: 2.60/4.48

Closure limits: From Toll Plaza to Clawiter Rd I/C

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-
Thu111111 1

Fri |11 [1]1[1]1

Sat |1 |1 |1 |1 1]|1]|1]1

Sun [T (1|1 [T (1|1 |1]|1]1 1

Legend:
1 Provide at least 1 through freeway lane open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 50 - OSMI ID 33092000367E1
2. Location 51 - OSMI ID 33092004181E2

Contract No. 04-2J1404
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Chart no. E2
Freeway/Expressway Lane Requirements

County: Alameda Route/Direction: 92/EB PM: 4.48/5.12

Closure limits: From Clawiter Rd I/C to Industrial Blvd 1/C
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-| ot gyl 11 l1]2]2]2l2]2]2 2021
Thu
Fri (1111112222 ]|2]|2 222
Sat [1 1|11 1|11 |1]2|2]|2]|2 222221
sun [1 11111111 |1]2]2 2l2(2(2]1]1
Legend:

1 Provide at least one through freeway lane open in direction of travel
2 | Provide at least two adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 52 - OSMI ID 33092004636E1
Chart no. E3
Freeway/Expressway Lane Requirements
County: Alameda Route/Direction: 92/WB PM: 5.82/6.49

Closure limits: From 1-880 UC to Hesperian Blvd I/C
Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-

Thu 11111111 21212111
Fri 11111111 21212121
Sat |1 |11 ]1]|1]1]2]2 212|222
Sun |1 |1 |1 |1]|1]|1]|1]|]2]|2]|2 2122|222
Legend:

1 Provide at least 1 through freeway lane open in direction of travel
2 | Provide at least 2 through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 53 - OSMI ID 33092006488W 1

Contract No. 04-2J1404
32



Chart no. E4
Freeway/Expressway Lane Requirements

County: Alameda Route/Direction: 92/WB PM: 4.70/5.62

Closure limits: From Hesperian Blvd On-Ramp to Clawiter Rd Off-Ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-
Thu 11111111 21212111
Fri 11111111 21212121

Sat |1 |1 |1|1]|1]1]2]|2|3|3|3|3|3[|3|3|3|3|3|3|2|2|2]|2]2

Sun (1 (1|1 |11 |1|(1|2|2|2|3|3|3|3|3|3|3|3|2|2|2|2|2]|2

Legend:
1 Provide at least 1 through freeway lane open in direction of travel

2 | Provide at least 2 through freeway lanes open in direction of travel
3 | Provide at least 3 through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 54 - OSMI ID 33092005196W3
2. Location 55 - OSMI ID 33092004744W2

Chart no. F1
Freeway/Expressway Lane Requirements
County: Alameda Route/Direction: 238/NB PM: 14.727

Closure limits: From NB on from NB238/Castro Valley Blvd. to NB on from EB580

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-

Thu 111111 212121
Fri 111111 212121

Sun |1 |1 |1 ]|1]|1]2]|2 2122

Legend:

1 Provide at least 1 through freeway lane open in direction of travel
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 57 - OSMI ID 3323801472N1

Contract No. 04-2J1404
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Chart no. F2
Freeway/Expressway Lane Requirements

County: Alameda Route/Direction: 238/NB PM: 15.397

Closure limits: From NB on from Rte185 to NB off to SB 880
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-

Thu 111111 211
Fri 111111 211
Sat |1 |1 ]1]1]2 212
Sun |1 |1 |1]|1]|1]2]2 2
Legend:

1 Provide at least 1 through freeway lane open in direction of travel
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 58 - OSMI ID 33238015397N1

Chart no. F3
Freeway/Expressway Lane Requirements
County: Alameda Route/Direction: 238/SB PM: 15.026

Closure limits: From SB off to Rte185 to SB on from Rite185
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-

The (21111 ] ]2 2
Fri (211 [1]1]|2 2
Sat [1[|1[1]1[1]2 2
Sun |21 [1]|1|1[1]2 2
Legend:

1 Provide at least 1 through freeway lane open in direction of travel
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:

Contract No. 04-2J1404
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Chart no. F4
Freeway/Expressway Lane Requirements

County: Alameda Route/Direction: 238/SB PM: 14.796

Closure limits: From SB on from Rte185 to SB238/Castro Valley Blvd. Off-Ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-

Thu 211111111 ]2 2
Fri [2[1[1[1[1]2 2
Sat ({1 [1[1[1[1]2 2
Sun |2 |1 |1 |1]|1]|1]2 2

Legend:

1 Provide at least 1 through freeway lane open in direction of travel
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 59 - OSMI ID 33238014796S2

Chart no. F5
Freeway/Expressway Lane Requirements
County: Alameda Route/Direction: 238/SB PM: 14.491

Closure limits: From SB off to Castro Valley Blvd. to SB off to WB580

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-

Thu 2111111 ]1]2 2
Fri [2[1[1[1[1]2 2
Sat ({1 [1[1[1[1]2 2
Sun |2 |1 |1 |1]|1]|1]2 2

Legend:

1 Provide at least 1 through freeway lane open in direction of travel
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 61 - OSMI ID 33238014491S1

Contract No. 04-2J1404
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Chart no. G1
Freeway/Expressway Lane Requirements

County: Ala Route/Direction: 580 / WB PM:48.007
Closure limits: From Buchanan St. on-ramp to Central Ave. off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-| 1|1 |1][1]1 111111
Thu
Fri 111111 111111

Sat |1 |1 ]|1]1]1 1111

Sun [ 1 [1[1[1]1 1111

Legend:
1 Provide at least 1 through freeway lane open in direction of travel

Z Provide at least 2 adjacent through freeway lanes open in direction of travel
E Provide at least 3 adjacent through freeway lanes open in direction of travel
I| Provide at least 4 adjacent through freeway lanes open in direction of travel
E Provide at least 5 adjacent through freeway lanes open in direction of travel
E Shoulder closure allowed (right / left)

N No work allowed

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location140 - OSMI_ID 33580048007W1

Contract No. 04-2J1404
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Chart no. G2
Freeway Lane Requirements

County: Alameda Route/Direction: EB/580 PM: 44.234
Closure limits: Between Oakland Ave. UC and Grand Ave. UC
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-[ 2|1 [1[1]1]3 3|2
Thu

Fri [2|1][1[1][1]3 3
Sat [2|2[21[1][1]2]3 3
Sun[2f2f2[1[1][1][1]2]3 3|32
Legend:

1 Provide at least 1 through freeway lane open in direction of travel
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel
3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 68 - OSMI_ID 33580044234E2

Contract No. 04-2J1404
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Chart no. G3
Freeway Lane Requirements

County: Alameda Route/Direction: EB/580 PM: R41.153/R39.774

Closure limits: From Fruitvale Ave. UC to Junction Rte 13

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-[ 2|1 [1][1]1]3 3|2
Thu

Fri [2|1][1[1][1]3 3
Sat [2|2]2[1[1[1]2]3 3
Sun[2f2f2[1[1][1[1]2]3 3|32
Legend:

1 Provide at least 1 through freeway lane open in direction of travel
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel
3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:

Location 69 - OSMI_ID 33580041153E1
Location 70 - OSMI_ID 33580004081E1
Location 71 - OSMI_ID 33580040295E2
Location 72 - OSMI_ID 33580045986E2
Location 74 - OSMI_ID 33580039774E1

agrwn~
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Chart no. G4
Freeway Lane Requirements

County: Alameda Route/Direction: EB/580 PM: R39.07/R35.754

Closure limits: From Junction Rte 13 to 106th Ave. UC

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-{2 (1 [1[1([1]3 3122
Thu
Fri (21 [1[1[1]3 3132
Sat (2 (1|11 [1[1]|]2]2]3 332
Sun |2 |1 |1 |1 |1]|1]|]1]|]2]|2]3 3121
Legend:

1 Provide at least 1 through freeway lane open in direction of travel
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel
3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:

Location 75 - OSMI_ID 33580003907E1
Location 76 - OSMI_ID 33580038246E1
Location 77 - OSMI_ID 3358003804 7E1
Location 78 - OSMI_ID 33580037021E1
Location 79 - OSMI_ID 33580036313E1
Location 80 - OSMI_ID 33580035754E1

2B

Contract No. 04-2J1404
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Chart no. G5
Freeway Lane Requirements

County: Alameda Route/Direction: EB/580 PM: R35.518/R34.617
Closure limits: From 106th Ave. UC to Grand Ave./McArthur Blvd. OC
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-{1 (1 ([1([1([1]3 3|22
Thu

Fri [1[1[1[1[1]3 3132
Sat (2 (1|11 [1[1]|]2]2]3 332
Sun |2 |1 |1 |1|1]|1]|]1]|]2]|2]3 312|121
Legend:

1 Provide at least 1 through freeway lane open in direction of travel
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel
3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

R REMARKS:
1. Location 81 - OSMI_ID 33580035518E1
2. Location 82 - OSMI_ID 33580034897E1
3. Location 83 - OSMI_ID 3358003461 7E1

Contract No. 04-2J1404
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Chart no. G6
Freeway Lane Requirements

County: Alameda Route/Direction: EB/580 PM: R33.828/R31.473
Closure limits: From Grand Ave./McArthur Blvd. OC to 167th Ave. UC

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-{1 (|1 [1([1([1]3 3122
Thu

Fri [1[1[1[1[1]3 3132
Sat (2 (1|11 [1[1]|]2]2]3 332
Sun |2 |1 |1 |1 |1]|1]|]1]|]2]|2]3 312|121
Legend:

1 Provide at least 1 through freeway lane open in direction of travel
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel
3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 84 - OSMI_ID 33580033828E1
2. Location 85 - OSMI_ID 33580033432E1
3. Location 86 - OSMI_ID 33580031473EH1

Chart no. G7
Freeway Lane Requirements

County: Alameda Route/Direction: EB/580 PM: R31.33/R31.128
Closure limits: At Rte 238 Separation (3-lane section)

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- | 1 [1[1]1]1 2|2
Thu

Fri [1[1]1[1]1 2|2
Sat [1[1[1[1[1]1]2]2 22
Sun[2[1[1[1[1][1][1]2]2 21
Legend:

1 Provide at least 1 through freeway lane open in direction of travel
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 87 - OSMI_ID 33580031333E3
2. Location 89 - OSMI_ID 33580031128EH1

Contract No. 04-2J1404
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Chart no. G8
Freeway Lane Requirements

County: Alameda Route/Direction: EB/580 PM: R27.47/R22.702

Closure limits: From Five Canyon Creek UC to San Ramon Rd. OC

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-{1 (1 ([1([1([1]3 3|2
Thu
Fri [1[1[1[1[1]3 3|2
Sat (21|11 [1[1][2]3 3132
Sun |2 |1 |1 |1]|1]|1]|]1]|]2]3 312|121
Legend:

1 Provide at least 1 through freeway lane open in direction of travel
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel
3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:

Location 91 - OSMI_ID 3358000274 7E1
Location 92 - OSMI_ID 33580026921E1
Location 93 - OSMI_ID 33580026516E1
Location 94 - OSMI_ID 33580023851E1
Location 95 - OSMI_ID 33580022702E1

agrwn~
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Chart no. G9
Freeway Lane Requirements

County: Alameda Route/Direction: EB/580 PM: R19.467/R19.077
Closure limits: From Hopyard Rd./Dougherty Rd. UC to Hacienda Dr. OC
Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-[ 2|1 [1[1]1]3 3|2
Thu

Fri [2|1][1[1][1]3 3
Sat [2[2[1[1]1]2]3 3
Sun[2f2f1[1[1]1]2]2]3 32
Legend:

1 Provide at least 1 through freeway lane open in direction of travel
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel
3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 100 - OSMI_ID 33580019467E1
2. Location 101 - OSMI_ID 33580019077E1

Contract No. 04-2J1404
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Chart no. G10
Freeway Lane Requirements

County: Alameda Route/Direction: EB/580 PM: R2.709/R1.118
Closure limits: From Greenville Rd. OC to Junction Rte 205

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-[{1 (1|1 [1[1]|2[3|S|[S|[S]|S 3|2
Thu
Fri 21111111112 |3|S|S|S|S 313
Sat (2 (1|11 [1[1][2][3]3 313
Sun |2 |1 |1 |1|1]|1]|]1]|]2]|2]3 3|2

Legend:
1 Provide at least 1 through freeway lane open in direction of travel

2 | Provide at least 2 adjacent through freeway lanes open in direction of travel
3 | Provide at least 3 adjacent through freeway lanes open in direction of travel
S | Shoulder closure allowed (right / left)

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 103 - OSMI_ID 33580002709E1
2. Location 104 - OSMI_ID 33580001717E3
3. Location 105 - OSMI_ID 33580001506E1
4. Location 106 - OSMI_ID 33580001118E1

Contract No. 04-2J1404
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Chart no. G11
Freeway Lane Requirements

County: Alameda Route/Direction: WB/580 PM: R0.942/R8.319

Closure limits: From Junction Rte 205 to Greenville Rd. OC

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-| 1 (1|1 3|13|3|3|3|3|2|2|2]|2]1
Thu

Fri (111 313121221
Sat (1 (1|1 [1|2]|2]3 313|13|3]|2
Sun |1 |1 |1 |1]|1]|]1]2]|2]3 3|2
Legend:

1 Provide at least 1 through freeway lane open in direction of travel
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel
3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:

Location 108 - OSMI_ID 33580000942W1
Location 109 - OSMI_ID 33580004903W1
Location 110 - OSMI_ID 33580005908W1
Location 111 - OSMI_ID 33580007217W1
Location 112 - OSMI_ID 33580008319W1

o~

Contract No. 04-2J1404
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Chart no. G12
Freeway Lane Requirements

County: Alameda Route/Direction: WB/580 PM: 20.443
Closure limits: At the Junction Rte 680
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-| 1|1 1]3 31332
Thu
Fri 111113 3|13]|2
Sat (1 [1[1[1[1[2]3 3
Sun |2 |1 |1 |1]|1]|]1]2]3 3
Legend:

1 Provide at least 1 through freeway lane open in direction of travel
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel
3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 113 - OSMI_ID 33580020443W3

Contract No. 04-2J1404
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Chart no. G13
Freeway Lane Requirements

County: Alameda Route/Direction: WB/580 PM: R23.875/30.328

Closure limits: From San Ramon Rd./Foothill Rd. OC to Strobridge Ave. UC

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- | 1 1 1 3 3 3 2 1
Thu
Fri 111]11]3 313|132
Sat (1|1 |11 [1|2]|2]3 33|32
Sun |1 |1 |1 |1]|1]|]1]2]|2]3 313|121
Legend:

1 Provide at least 1 through freeway lane open in direction of travel
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel
3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:

Location 115 - OSMI_ID 33580023875W1
Location 116 - OSMI_ID 33580025199W1
Location 117 - OSMI_ID 33580025937W1
Location 118 - OSMI_ID 33580027484W1
Location 119 - OSMI_ID 33580027963W1
Location 120 - OSMI_ID 33580029353W1
Location 121 - OSMI_ID 33580030328W2

Noohrowd

Contract No. 04-2J1404
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Chart no. G14
Freeway Lane Requirements

County: Alameda Route/Direction: WB/580 PM: R31.331/R32.436
Closure limits: From Junction Rte 238 to Fairmont Dr. OC
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-{1 (|11 |13 313|133 31221
Thu

Fri (1 [1[1[1]3 312|122
Sat (1 (1|1 {1 [1[1[1[2]3 313|122
Sun |1 |1 |1 |1]|1]|1]|1]|]1]2]3 312|121
Legend:

1 Provide at least 1 through freeway lane open in direction of travel
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel
3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 123 - OSMI_ID 33580031331W1
2. Location 124 - OSMI_ID 33580031473W1
3. Location 125 - OSMI_ID 33580032436W 1

Contract No. 04-2J1404
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Chart no. G15
Freeway Lane Requirements

County: Alameda Route/Direction: WB/580 PM: R33.155/34.617
Closure limits: From 150th Ave. OC to Dutton Ave. UC
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-{1 (1|1 |13 313|133 31221
Thu

Fri (1 [1[1[1]3 313|122
Sat (1 (1|11 [1[1]|]2]2]3 33|32
Sun |1 |1 |1 |1]|1]|1]|1]|]1]|]2]3 312|121
Legend:

1 Provide at least 1 through freeway lane open in direction of travel
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel
3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 126 - OSMI_ID 33580033155W1
2. Location 127 - OSMI_ID 33580033829W 1
3. Location 128 - OSMI_ID 33580034617W1

Contract No. 04-2J1404
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Chart no. G16
Freeway Lane Requirements

County: Alameda Route/Direction: WB/580 PM: R35.463/R38.69

Closure limits: From Dutton Ave. UC to Seminary off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- | 1 1 1 1 3 3 3 2 1
Thu
Fi [1[1[1]1]3 3|3(3]2
Sat |1 |1 [1]|1]|1[1]2]3]|3 3(3[|3]|2
Sun [1 |11 [1]|1]1|[1]2]2]3 3[3|2]1
Legend:

1 Provide at least 1 through freeway lane open in direction of travel
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel
3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:

Location 129 - OSMI_ID 3358003563W 1
Location 130 - OSMI_ID 33580035754W1
Location 131 - OSMI_ID 33580037021W1
Location 132 - OSMI_ID 33580038089W11
Location 133 - OSMI_ID 33580038243W1
Location 134 - OSMI_ID 33580003869W2

ook~

Contract No. 04-2J1404
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Chart no. G17
Freeway Lane Requirements

County: Alameda Route/Direction: WB/580 PM: R39.057/R40.939
Closure limits: From Junction Rte 13 to Coolidge Ave. UC
Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-[1]1]1]1]3 3[3]2]2
Thu

Fi [1[1[1]1]3 3|3(3]2
Sat [1[1[1[1[1][1]2]3]3 3[3[3]2
Sun 21111 [1]1]2]2]3 3[3]2]2
Legend:

1 Provide at least 1 through freeway lane open in direction of travel
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel
3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 135 - OSMI_ID 33580039057W3
2. Location 136 - OSMI_ID 33580039607W'1
3. Location 137 - OSMI_ID 33580040138W'1
4. Location 138 - OSMI_ID 33580040939W2

Contract No. 04-2J1404
51



Chart no. G18
Freeway Lane Requirements

County: Alameda Route/Direction: WB/580 PM: 44.234
Closure limits: Between Grand Ave. UC and Oakland Ave. UC
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-| 1|1 ]1([1]2 3[13](2
Thu
Fri 11111 1]2 3|3
Sat |2 |1 ]|1]1]|1]1]2]3 3
Sun |2 |1 |1 |1]|1]|]1]2]|2]3 3|2
Legend:

1 Provide at least 1 through freeway lane open in direction of travel
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel
3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 68 - OSMI_ID 33580044234E2
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Chart no. H1
Freeway Lane Requirements

County: Alameda Route/Direction: 680/NB PM: M3.348/R9.709
Closure limits: From Grimmer Ave. UC to Andrade Rd. OC

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- | 1 [1[1]1]1 2|2
Thu

Fri [1[1]1][1]1 2
Sat [1[1[1[1]1][1]2 2
Sun[1[1[1[1[1]1]2]2]2 57
Legend:

1 Provide at least 1 through freeway lane open in direction of travel
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:

Location 167 - OMSI ID 33680000695N1
Location 168 - OMSI ID 33680007295N1
Location 169 - OMSI ID 33680007439N1
Location 170 - OMSI ID 33680000806N1
Location 171 - OMSI ID 33680008781N1
Location 172 - OMSI ID 33680009451N1

2B

Chart no. H2
Freeway Lane Requirements

County: Alameda Route/Direction: 680/NB PM: R9.709/R11.845

Closure limits: From Andrade Rd.OC to Junction Rte 84 East

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-| 1 [1[1]1]1 2|21
Thu

Fri [1[1]1[1]1 2|2
Sat [1[1[1]1[1]1]2]2 2|2
Sun [1[1[1[1[1][1][1]1]2 2211
Legend:

1 Provide at least 1 through freeway lane open in direction of travel
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 173 - OMSI ID 33680010397N1
2. Location 174 - OMSI ID 33680011581N1
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Chart no. H3
Freeway Lane Requirements

County: Alameda Route/Direction: 680/NB PM: R11.845/R15.044
Closure limits: From Junction Rte 84 East to Happy Valley Rd. UC

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-| 1 (1 [1[1]1 212 |1
Thu
Fri |1 [1]1[1]1 212 |1
Sat (1 [1[1[1[1[1]|[2]2 2122
Sun |1 |1 |1 |1 ]|1]|1]|1]|1]2]2 212121
Legend:

1 Provide at least 1 through freeway lane open in direction of travel
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 176 - OMSI ID 33680013213N1
2. Location 177 - OMSI ID 33680014591N1

Chart no. H4
Freeway Lane Requirements

County: Alameda Route/Direction: 680/NB PM: R15.044/R15.979
Closure limits: From Happy Valley Rd. UC to Laguna Creek Ln. UC

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-| 1 (1 [1[1]1 2121
Thu
Fri 11111111 2121
Sat (1|1 [1[1[1[1][2]2 212|122
Sun |1 |1 |1 |1 ]|1]|1]|1]|]1]2]2 2121111
Legend:

1 Provide at least 1 through freeway lane open in direction of travel

2 | Provide at least 2 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 178 - OMSI ID 33680015108N1
2. Location 179 - OMSI ID 33680015662N1
3. Location 180 - OMSI ID 3368001594 7N1
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Chart no. H5
Freeway Lane Requirements

County: Alameda Route/Direction: 680/NB PM: R15.979/R19.0
Closure limits: From Laguna Creek Ln. UC to 0.3 mile south of Stoneridge Dr. OC

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-| 1 (1 [1[1]1 212 |1
Thu
Fri |1 [1]1[1]1 211
Sat (1|1 [1[1[1[1]|[2]2 212 |2
Sun |1 |1 |1 |1 ]|1]|1]1]|]1]2 212111
Legend:

1 Provide at least 1 through freeway lane open in direction of travel
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 182 - OMSI ID 33680017372N1
2. Location 183 - OMSI IS 33680018968N1

Chart no. H6
Freeway Lane Requirements

County: Alameda Route/Direction: 680/NB PM: R19.0/R20.057
Closure limits: From 0.3 mile south of Stoneridge Dr. OC to Junction Rte 580

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-| 1 [1]|1([1]1 2
Thu
Fri |1 [1]1[1]1 2

Sat |2 |1 |1 ]|1]|1]1]2

Sun (2 (1|1 |1 |1|1]|1]2 2

Legend:
1 Provide at least 1 through freeway lane open in direction of travel

2 | Provide at least 2 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 184 - OMSI ID 33680019589N1
2. Location 185 - OMSI ID 33680019722N3
3. Location 186 - OMSI ID 33680019886N1
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Chart no. H7
Freeway Lane Requirements

County: Alameda Route/Direction: 680/NB PM: R20.057/R21.7
Closure limits: From Junction Rte 580 to 1 mile north of Amador Valley Blvd. UC

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-| 1 (1 [1[1]1 3|2
Thu
Fri (1 [1[1[1][1 3
Sat [2[1[1[1[1[1]2 3
Sun |2 |1 |1 |1]|1]|1]|]1]|]2]3 3|2
Legend:

1 Provide at least 1 through freeway lane open in direction of travel
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel
3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 188 - OMSI ID 33680021024N1
2. Location 189 - OMSI ID 33680021333N1
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Chart no. H8
Freeway Lane Requirements

County: Alameda Route/Direction: 680/SB PM: R21.7/R20.727
Closure limits: From 1 mile north of Amador Valley Blvd. UC to Amador Valley Blvd. UC

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-| 1|1 ]1([1]2 212
Thu
Fri 1111 1]2 2

Sat |2 |1 |1 ]|1]|1]2]2

Sun |2 |1 (1|1 [1[1]2]2 o | 1

Legend:
1 Provide at least 1 through freeway lane open in direction of travel

2 | Provide at least 2 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 141 - OMSI ID 3368000214851
2. Location 142 - OMSI ID 33680021206S3
3. Location 143 - OMSI ID 3368002103451
4. Location 144 - OMSI ID 33680020763S3

Chart no. H9
Freeway Lane Requirements

County: Alameda Route/Direction: 680/SB PM: R20.727/R20.057

Closure limits: From Amador Valley Blvd. UC to Junction Rte 580

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-| 1 [1]|1([1]1 3(]2]|2
Thu
Fri |1 [1]1[1]1 3|12]|2
Sat (1 [1 |11 [1[1][2][3]3 33|32
Sun |1 |1 |1 |1]|1]|]1]|]1]|]2]|2]3 312121
Legend:

1 Provide at least 1 through freeway lane open in direction of travel
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel
3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 147 - OMSI ID 3368002047654
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Chart no. H10
FreewaylLane Requirements

County: Alameda Route/Direction: 680/SB PM: R20.057/R19.7
Closure limits: From Junction Rte 580 to 0.3 mile south of Junction Rte 580

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-| 1 (1 [1[1]1 211
Thu
Fri |1 [1]1[1]1 212
Sat (1 [1[1[1[1[1]|[2]2 21222
Sun |1 |1 |1 |1]|1]|1]|]1]|]2]2 212 |1
Legend:

1 Provide at least 1 through freeway lane open in direction of travel
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Coordinate with Chart No. H22
2. Location 148 - OMSI ID 33680019759S1
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Chart no. H11
FreewaylLane Requirements

County: Alameda Route/Direction: 680/SB PM: R19.7/R11.845

Closure limits: From 0.3 mile south of Junction Rte 580 to Junction Rte 84 East

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-| 1|1 ]1([1]2 212
Thu
Fri 1111 1]2 2

Sat |1 |1 |1 ]|1]1]2]2

Sun (2|11 |1 |1|1]|2]2 2|2

Legend:
1 Provide at least 1 through freeway lane open in direction of travel

2 | Provide at least 2 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:

Location 149 - OMSI ID 33680019585S1
Location 150 - OMSI ID 33680017372S1
Location 152 - OMSI ID 3368001634551
Location 153 - OMSI ID 33680015947S1
Location 155 - OMSI ID 33680014688S1
Location 156 - OMSI ID 33680013212S1
Location 158 - OMSI ID 3368001257551
Location 159 - OMSI ID 33680012227S1
Location 160 - OMSI ID 3368001201652

©COoNOO RN~
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Chart no. H12
FreewaylLane Requirements

County: Alameda Route/Direction: 680/SB PM: R11.845/M4.015

Closure limits: From Junction Rte 84 East to Durham Rd OC

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-{2 (2|2 |2(3 313|122
Thu
Fri (22223 33|32
Sat (2222|2233 3[3]|3
Sun | 2|2 |2|2|2|2|2|2]|3 3|2
Legend:

1 Provide at least 1 through freeway lane open in direction of travel
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel
3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:

Location 161 - OMSI ID 33680010397S1
Location 162 - OMSI ID 33680000999S1
Location 163 - OMSI ID 33680007439S1
Location 164 - OMSI ID 33680007295S1
Location 165 - OMSI ID 33680000494S1
Location 166 - OMSI ID 33680000409S2

ook~
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Chart no. H13
FreewaylLane Requirements

County: Alameda Route/Direction: 680/SB PM: M4.015/M3.348
Closure limits: From Durham Rd OC to Grimmer Ave. UC

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-{2 (2 (|2(|2]|2 313|122
Thu
Fri (22|22 ]|2 33|32
Sat (2222|2233 332
Sun |2 |2 |2 |2|2|2|2|2]|3 3|2
Legend:

1 Provide at least 1 through freeway lane open in direction of travel
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel
3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
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Chart no. I
Freeway Lane Requirements

County: Ala Route/Direction: 880 / NB PM:31.843-34.07

Closure limits: From EB 980 connector to the overhead Location approximately 450 ft south of WB
80/EB80 connectors nose

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-] 11 ]1]1]1 21221
Thu

Fri |11 ]1[1]1 21212
Sat |1 |1 |1 [1]1[1]2]2 2222
Sun |1 1|1 [1]|1[1]1[2]2 2211
Legend:

1 Provide at least 1 through freeway lane open in direction of travel
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:

Location262 - OSMI_ID 33880031843N2
Location 264 - OSMI_ID 33880032502N1
Location 266 - OSMI_ID 33880032939N1
Location 268 - OSMI_ID 33880003323N2
Location 269 - OSMI_ID 33880033739N2
Location 271 - OSMI_ID 33880003407N2

ogkwn

N

Location271 - OSMI_ID 33880003407N2, NB 880 to WB 80 connector and NB 880 to EB 80
connector at downstream of closed lanes must remain open for traffic. At least 3 portable CMS
must be used in advance of the work zone to inform public traffic that the connectors to EB 80 /
WB 80 remain open.

8. Ramps within the mainline closure limits may be closed concurrently along with mainline
closure but must be approved by the Engineer.
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Chart no. 12
Freeway Lane Requirements

County: Ala Route/Direction: 880 / SB PM:R34.032
Closure limits: From EB80 connector to W. Grand Ave./Maritime St. off-ramp

Hour24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-| 1|1 |1][1]1 111111
Thu
Fri 111111 11111

Sat |1 |1 |1 |1 |1 |1 ]|1]|1]1]1]1 1(1]1]1

Sun |1 |1 (1|1 |11 |1 [1[1]1]1 1(1]1]1

Legend:
1 Provide at least 1 through freeway lane open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:

1. SB880 W. Grand/Maritime off-ramp must remain open.
2. Location 270 - OSMI ID 3388003394551
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Chart no. 13
Freeway Lane Requirements

County: Ala Route/Direction: 880 / SB PM:33.945-32.794

Closure limits: From WB80 connector/EB80 connector merge to Adeline St/5th on-ramp

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-| 1 (1 [1[1]1 212121
Thu

Fri |1 [1]1[1]1 2122
Sat (1 [1 |1 {1 [1[1[1][2]2 22| 2
Sun |1 |1 |1 |1]|1]|1]|]1]|]2]2 2111
Legend:

1 Provide at least 1 through freeway lane open in direction of travel
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location270 - OSMI_ID 3388003394551

2. Location 267 - OSMI_ID 3388003319651
3. Location 265 - OSMI_ID 3388003288651
4. Location 266 - OSMI_ID 33880032339S2
5

Ramps within the mainline closure limits may be closed concurrently along with mainline
closure but must be approved by the Engineer.
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Chart no. 14
Freeway Lane Requirements

County: Alameda Route/Direction: 880/NB PM: 2.974/5.928

Closure limits: From Warren Ave. OC to Stevenson Blvd. OC

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-]1|1]1]1]2 3]2
Thu

Fri (1 (1]1[1]2 3|3
Sat |2 2|1 [1]|1[2]2[3]3 3|3
Sun |2 |21 [1[1[1[1[2]2]3 3|22
Legend:

1 Provide at least 1 through freeway lane open in direction of travel
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel
3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:

Location 192 - OSMI_ID 33880002974N1
Location 195 - OSMI_ID 33880004159N1
Location 196 - OSMI_ID 33880004458N1
Location 199 - OSMI_ID 33880005644N1
Location 200 - OSMI_ID 33880005928N1

agkrwpd~
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Chart no. 15
Freeway Lane Requirements

County: Alameda Route/Direction: 880/NB PM: 6.6/13.43

Closure limits: From Stevenson Blvd. OC to Whipple Rd. UC

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-{1 (|11 |12 3|2
Thu

Fri |1 [1]1][1]2

Sat (21|11 [1[1][2]3 3
Sun |2 |1 |1 |1]|1]|1]1]|]2]3 332
Legend:

1 Provide at least 1 through freeway lane open in direction of travel
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel
3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:

Location 202 - OSMI_ID 33880000066N1
Location 204 - OSMI_ID 33880006943N1
Location 206 - OSMI_ID 33880007522N1
Location 207 - OSMI_ID 33880008585N 1
Location 209 - OSMI_ID 33880009515N1
Location 210 - OSMI_ID 33880010035N11
Location 212 - OSMI_ID 33880011017N1
Location 213 - OSMI_ID 33880011169N1
Location 214 - OSMI_ID 33880011363N1
10. Location 217 - OSMI_ID 33880001276N1
11. Location 218 - OSMI_ID 33880013242N1
12. Location 220 - OSMI_ID 33880013334N1
13. Location 221 - OSMI_ID 33880001343N1

©CoNoG WM~
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Chart no. 16
Freeway Lane Requirements

County: Alameda Route/Direction: 880/NB PM: 14.38/19.981

Closure limits: From Whipple Rd. UC to Hesperian Blvd. UC

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-{ 2 (1|1 (123 3
Thu
Fri 212121123

Sat |32 |2/1|1|1|12| 2|3

Sun (3|2 12111 |1 [112|2]|3 3

Legend:
1 Provide at least 1 through freeway lane open in direction of travel

2 | Provide at least 2 adjacent through freeway lanes open in direction of travel
3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:

Location 224 - OSMI_ID 33880001438N1
Location 226 - OSMI_ID 33880014915N1
Location 228 - OSMI_ID 33880015396N1
Location 229 - OSMI_ID 33880015905N 1
Location 230 - OSMI_ID 33880016454N1
Location 232 - OSMI_ID 33880018143N1
Location 234 - OSMI_ID 33880019981N3

Nooprwd
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Chart no. 17
Freeway Lane Requirements

[ 2 |P
[ 3 |P

County: Alameda Route/Direction: 880/NB PM: 20.387/28.238

Closure limits: From Hesperian Blvd. UC to 29th Ave. OC

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-[1 (|1 ]|1]1]2 3|2
Thu

Fri [1]1]|1][1]2

Sat (2|1 |1|1]1]|2]|2]3 3
Sun [2 |1 |1 |1 [1]1]2]|]2]|3 3183]|2
Legend:

1 Provide at least 1 through freeway lane open in direction of travel

rovide at least 2 adjacent through freeway lanes open in direction of travel

rovide at least 3 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMAR

©CoNoG WM~

KS:

Location 235 - OSMI_ID 33880020387N1
Location 237 - OSMI_ID 33880020508N1
Location 238 - OSMI_ID 33880020635N2
Location 240 - OSMI_ID 33880022303N1
Location 241 - OSMI_ID 33880023066N1
Location 242 - OSMI_ID 33880023422N1
Location 243- OSMI_ID 33880024525N1

Location 244 - OSMI_ID 33880025077N1
Location 246 - OSMI_ID 33880025795N1

. Location 248 - OSMI_ID 33880026014N1
. Location 249 - OSMI_ID 33880000261N1
. Location 252 - OSMI_ID 33880028238N1
. On the evening of Special Day, full width of traveled way shouldbe open for use by public traffic

until 12:01 A.M. following day. If Special Day is due to Oakland Raider’s Sunday afternoon
game, the full width of traveled way shouldbe open for public traffic by 8.00 A.M.
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Chart no. I8
Freeway Lane Requirements

County: Alameda Route/Direction: 880/NB PM: 31.177/R31.843

Closure limits: From Oak St. UC to Junction Rte 980
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-| 1|1 ]1([1]2 3|2
Thu

Fri |1 [1]1][1]2

Sat |2 (1|1 |1]|1]2]|2]3 3
Sun (2|11 |1]1[1]|]2]|2]3 3|2
Legend:

1 Provide at least 1 through freeway lane open in direction of travel
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel
3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

Nooprwd

REMARKS:

Location 255 - OSMI_ID 33880031177N2

Location 256 - OSMI_ID 33880031295N1

Location 258 - OSMI_ID 33880031296N3

Location 259 - OSMI_ID 33880031494N1

Location 260 - OSMI_ID 33880003161N3

Location 261 - OSMI_ID 33880031612S1

On the evening of Special Day, full width of traveled way shouldbe open for use by public traffic
until 12:01 A.M. following day. If Special Day is due to Oakland Raider’s Sunday afternoon
game, the full width of traveled way shouldbe open for public traffic by 8.00 A.M.
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Chart no. 19
Freeway Lane Requirements
Route/Direction: 880/SB PM: 31.612
Closure limits: At Junction Rte 980 (3-lane section)

County: Alameda

Hour24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-| 1|1 ]|1]1]2 2| 2
Thu

Fri 1111 1][2 2
Sat [2 (1|11 [1]|2]2 2
Sun |2 |1 |1 |1]|1]|1]|]1]|]2]2 212

Legend:

1 Provide at least 1 through freeway lane open in direction of travel
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 261 - OSMI_ID 3388003161251

2. On the evening of Special Day, full width of traveled way shouldbe open for use by public traffic
until 12:01 A.M. following day. If Special Day is due to Oakland Raider’s Sunday afternoon
game, the full width of traveled way shouldbe open for public traffic by 8.00 A.M.
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Chart no. 110
Freeway Lane Requirements

County: Alameda Route/Direction: 880/SB PM: 31.296/28.297

Closure limits: From Broadway UC to High St. UC

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-{1([1[1[1]2 3|12| 2
Thu

Fri [1[1 1 1]2 3|2
Sat (2211 |1|2]|2]3 3|3
Sun |2 |2 |2 |1 |1]|1]|]2]|2]3 3|22
Legend:

1 Provide at least 1 through freeway lane open in direction of travel
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel
3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:

Location 257 - OSMI_ID 3388003129651

Location 254 - OSMI_ID 3388002900151

Location 253 - OSMI_ID 3388002829751

On the evening of Special Day, full width of traveled way shouldbe open for use by public traffic
until 12:01 A.M. following day. If Special Day is due to Oakland Raider’s Sunday afternoon
game, the full width of traveled way shouldbe open for public traffic by 8.00 A.M.

rpODO~
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Chart no. 111
Freeway Lane Requirements

County: Alameda Route/Direction: 880/SB PM: 27.23/20.477

Closure limits: From High St. UC to Hesperian Blvd. UC

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-{1 (1 [1[1(2(3 3 13|12 2
Thu

Fri [1[1[1[1[2[3 3132
Sat (2211 |[1|2]|2]3 33|33
Sun |2 |2 |2 |1 |1|1]|]2]|2]3 313|122
Legend:

1 Provide at least 1 through freeway lane open in direction of travel
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel
3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:

Location 251 - OSMI_ID 3388000272351

Location 250 - OSMI_ID 3388000269251

Location 247 - OSMI_ID 3388002591951

Location 245 - OSMI_ID 33880025735S1

Location 239 - OSMI_ID 33880020867S1

Location 236 - OSMI_ID 3388002047751

On the evening of Special Day, full width of traveled way shouldbe open for use by public traffic
until 12:01 A.M. following day. If Special Day is due to Oakland Raider’s Sunday afternoon
game, the full width of traveled way shouldbe open for public traffic by 8.00 A.M.

NooaprwdD~

Contract No. 04-2J1404
72




Chart no. 112
Freeway Lane Requirements

County: Alameda Route/Direction: 880/SB PM: 18.536/13.834

Closure limits: From Hesperian Blvd. UC to Whipple Rd. UC

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-{2 (|1 ([1[1]3 3|2
Thu

Fri (211 1]3

Sat (22|21 |2|2]3 3
Sun | 3|2 |2 |1|1]|2]|2]|3 3|2
Legend:

1 Provide at least 1 through freeway lane open in direction of travel
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel
3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:

Location 233 - OSMI_ID 33880018536S1
Location 231 - OSMI_ID 33880017885S1
Location 227 - OSMI_ID 3388001526351
Location 225 - OSMI_ID 33880014764S1
Location 223 - OSMI_ID 33880014352S1
Location 222 - OSMI 1D 33880013834S2

2B
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Chart no. 113
Freeway Lane Requirements

County: Alameda Route/Direction: 880/SB PM: 13.273/6.811

Closure limits: From Whipple UC to Stevenson Blvd. OC

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-{1 (1 [1[1(2(3 3 13|12 2
Thu

Fri [1[1[1[1[2[3 3132
Sat (21|11 [1|2]|2]3 3[3]|3
Sun |2 |2 |1 |1]|1]|1]|]2]|2]3 3122
Legend:

1 Provide at least 1 through freeway lane open in direction of travel
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel
3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:

Location 219 - OSMI_ID 3388001327351
Location 216 - OSMI_ID 3388001170251
Location 215 - OSMI_ID 33880011438S1
Location 211 - OSMI_ID 33880010548S1
Location 208 - OSMI_ID 33880009112S1
Location 205 - OSMI_ID 33880007472S1
Location 203 - OSMI_ID 33880006811S1
Location 201 - OSMI ID 33880006519S1

©ONoOGO AN~
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Chart no. 114
Freeway Lane Requirements

County: Alameda Route/Direction: 880/SB PM: 6.519/R0.248

Closure limits: From Stevenson Blvd. OC to Dixon Landing Rd. OC

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-{1 (1|1 |13 3122
Thu
Fri (1 [1[1[1]3 3132
Sat (21|11 [1|2]|2]3 332
Sun |2 |1 |1 |1]|1]|1]|]1]|]2]3 313|122
Legend:

1 Provide at least 1 through freeway lane open in direction of travel
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel
3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:

Location 198 - OSMI_ID 3388000522151
Location 197 - OSMI_ID 3388000500851
Location 194 - OSMI_ID 3388000368751
Location 193 - OSMI_ID 3388000351451
Location 191 - OSMI_ID 3388000004251
Location 190 - OSMI_ID 3388000024852

2B
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Chart no. J1
Freeway/Expressway Lane Requirements

County: Ala Route/Direction: 980 / EB PM:0.0 - 0.275
Closure limits: From NB 880 connector to 11" St. off-ramp

Hour24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-[ 1 [1]1]1][1 1
Thu
Fri 111111 1

Sat |1 |1 |1 |1 ]|1]1]1]1 1

Sun [T (1 (1|1 (1|1 |1]|1]1 11

Legend:
1 Provide at least 1 through freeway lane open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location280 - OSMI_ID 33980000098E1

2. Ramps within the mainline closure limits may be closed concurrently along with mainline
closure but must be approved by the Engineer.

Chart no. J2
Freeway/Expressway Lane Requirements
County: Ala Route/Direction: 980 / WB PM:1.857-0.224

Closure limits: From 27" St/W. Grand Ave. off-ramp to SB880 connector

Hour24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-| 1 |[1([1]1]1 1111
Thu
Fri [1 (1 ][1]1]1 1111

Sat |1 |1 |11 1]|1]1 1111

Sun [T (1 (1|1 [1[1]|1]1 111 (1]1

Legend:
1 Provide at least 1 through freeway lane open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 277 - OSMI_ID 33980000922W1

2. Location 278 - OSMI_ID 33980000224 W1

3. Ramps within the mainline closure limits may be closed concurrently along with mainline
closure but must be approved by the Engineer.
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Replace "Reserved" in section 12-4.05C with:

Chart no. A4
Complete Freeway Closure Hours
County: Alameda Route/Direction: 13/NB PM: 9.06

Closure limits: Full closure of NB Rte 13 at Junction Rte 24
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|C|C|[C|C C
Thu
Fri |C|[C|C|C]|C C
Sat |[C|C|C|C|C
Sun |C|C|C|C|C C C
Legend:

C | Freeway or expressway may be closed completely

| No complete freeway or expressway closure is allowed

1. REMARKS:
2. See DETOUR PLAN No. 36
3. Coordinate with Chart No.A7
4. Location 6 - OMSI ID 33013009373N1B
Chart no. A5
Complete Freeway Closure Hours
County: Alameda Route/Direction: 13/SB PM: 5.491

Closure limits: Full closure of SB Rte 13 at Redwood Rd. off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|C|C|[C|C C
Thu
Fri |C|[C|C|C]|C C
Sat |[C|C|C|C|C
Sun [C|C|[C|C]|C C
Legend:

C | Freeway or expressway may be closed completely

| No complete freeway or expressway closure is allowed

REMARKS:
1. See DETOUR PLAN No. 39
2. Location 10 - OMSI ID 3301300503852
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Chart no. D4
Complete Freeway/Expressway Closure Hours

County: Alameda Route/Direction: 84/NB PM: 5.09/6.01

Closure limits: From Newark Blvd On-Ramp to [-880 UC

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|C|C|[C|C
Thu
Fri |C|[C|C|[C]|C
Sat |[C|[C|C|[C|C
Sun [C|C|[C|C]|C
Legend:

C | Freeway or expressway may be closed completely

| No complete freeway or expressway closure is allowed

REMARKS:
1. Location 49 - OSMI ID 33084005776E3
2. See Detour Plan No. 54

Chart no. F6
Complete Freeway/Expressway Closure Hours
County: Alameda Route/Direction: 238/SB PM: 14.647

Closure limits: From SB off to Castro Valley Blvd. to SB off to WB580

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-
Thu
Fri

Sat

Sun

O|o|o| o
oOlo|lo] o
oOlo|lo] o

Legend:
C | Freeway or expressway may be closed completely

| No complete freeway or expressway closure is allowed

REMARKS:
1. See Detour Plan #57 and #58
2. Location 60 - OSMI ID 33238014647S2
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Chart no. G19
Complete Freeway Closure Hours

County: Alameda Route/Direction: 580/EB PM: 0.942
Closure limits: Full closure of EB Rte 580 at Rte 205 Separation

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- c|{C|C|C

Thu

Fri c|{C|C|C

Sat c|{C]|C

Sun clc|c|C|C]|C
Legend:

C | Freeway or expressway may be closed completely

| No complete freeway or expressway closure is allowed

REMARKS:
1. See DETOUR PLAN NO. 15
2. All lanes to connector Rte 205 shouldremain open
3. Coordinate with Chart No. G29
4. Location 107 - OSMI_ID 33580000942E2
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Chart no. G20
Complete FreewayClosure Hours

County: Alameda Route/Direction: 580/WB PM: R30.54

Closure limits: Full closure of WB Rte 580 at Rte 238 Separation

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324
Mon- | C
Thu
Fri |C

Sat

O O O O
O] O Oof O
O] O Oof O

Sun

Legend:
C | Freeway or expressway may be closed completely

| No complete freeway or expressway closure is allowed

REMARKS:
1. See DETOUR PLAN NO. 16
2. All lanes to Rte238 connector shouldremain open
3. Coordinate with Chart No. G33
4. Location 122 - OSMI_ID 33580003054W2

Chart no. H14
Complete FreewayClosure Hours

County: Alameda Route/Direction: 680/NB PM: R11.712

Closure limits: Full closure of NB Rte 680 at Junction Rte 84 East

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|C|C|[C|C
Thu
Fri |C|C|C|[C]|C
Sat c|{C]|C
Sun c|{C]|C
Legend:

C | Freeway or expressway may be closed completely

| No complete freeway or expressway closure is allowed

REMARKS:
1. See DETOUR PLAN NO. 46A & 46B
2. Location 175 - OMSI ID 33680011712N3
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Chart no. 115
Complete Connector Closure Hours

County: Alameda Route/Direction: 880/SB PM: 20.867

Closure limits: On the SB Rte 880 to Rte 238 connector

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- C
Thu
Fri

Sat

O O O O
O O O O
O O O O
O O O O
O O O O

Sun

Legend:
C | Connector may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Use DETOUR PLAN NO. 30
2. Location 239 - OSMI ID 33880020867S1
3. On the evening of Special Day, full width of traveled way shouldbe open for use by public traffic
until 12:01 A.M. following day. If Special Day is due to Oakland Raider’s Sunday afternoon
game, the full width of traveled way shouldbe open for public traffic by 8.00 A.M.

Chart no. 116
Complete Freeway/Expressway Closure Hours
County: Ala Route/Direction: 880/NB PM: 31.843

Closure limits: From NB880 to EB980 connector to Market Street off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- C
Thu
Fri

Sat

O O O O
O O O O
O O O O
O O O O
O O O O

Sun

Legend:
C | Freeway or expressway may be closed completely

| No complete freeway or expressway closure is allowed

REMARKS:
1. Location262 - OSMI_ID 33880031843N2 left over head Location replacement.
2. On the evening of Special Day, full width of traveled way shouldbe open for use by public traffic
until 12:01 A.M. following day. If Special Day is due to Oakland Raider’s Sunday afternoon
game, the full width of traveled way shouldbe open for public traffic by 8.00 A.M.
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Replace "Reserved" in section 12-4.05D with:

Chart no. A6
Complete Connector Closure Hours
County: Alameda Route/Direction: 13/NB (580/) PM: 4.262(580 R39.061)

Closure limits: On the NB Rte 13 from WB Rte 580 connector

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-[C|[C|[C|[C|C C
Thu
Fri |C|C|C|C]|C C
Sat [C{C|[C|[C|C
Sun |[C|C|C|C|C C C
Legend:

C | Connector may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. See DETOUR PLAN No. 56
2. Location 1 - OMSI ID 33013004344NH1

Chart no. A7
Complete Connector Closure Hours
County: Alameda Route/Direction: 13/NB PM: R9.522

Closure limits: On the NB Rte 13 to EB Rte 24 connector

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|[C|C|[C|C C
Thu
Fri (C|C|C|C]|C C
Sat |C|[C|C|[C|C
Sun |[C|C|C|C|C C C
Legend:

C | Connector may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. See DETOUR PLAN No. 36
2. Coordinate with Chart No. A4
3. Location 6 - OMSI ID 33013009373N1B
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Chart no. C8
Complete Connector Closure Hours/Connector Lane Requirements

County: Ala Route/Direction: 80 / EB PM:3.44

Closure limits: WB580 to EB80 connector

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-| 1 ([1|1([1]1 1
Thu

Fri (1 (1 1]1]1 1

Sat |1 |1 |1 ]|1]1]1]1 1

Sun [T (1 (1 [T [1T|[1]|1]1 1

Legend:
1 Provide at least 1 connector lane open in direction of travel

2 | Provide at least 2 adjacent connector lanes open in direction of travel
C | Connector may be closed completely
S | Shoulder closure allowed

N No work allowed

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 17 - OSMI_ID 3308000344E1
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Chart no. C9
Complete Connector Closure Hours/Connector Lane Requirements

County: Ala Route/Direction: 80 / EB PM:R7.213

Closure limits: EB80 to WB580 connector

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C[C|C|C|C c|C
Thu
Fri [C|{C|C|C|C C
Sat [C|C|C|[C]|C
Sun [C|C|C|[C|C C
Legend:

L Provide at least 1 connector lane open in direction of travel

E Provide at least 2 adjacent connector lanes open in direction of travel
E Connector may be closed completely

T| Shoulder closure allowed

N No work allowed

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 38 - OSMI_ID 33080007143E2

2. See detour for EB80 to WB580 connector closure
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Chart no. D5
Complete Connector Closure Hours/Connector Lane Requirements

County: Alameda Route/Direction: 84/NB PM: 10.15 (on 1-880)

Closure limits: NB RTE-84 to SB 1-880 Connector

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C[C|C|C|C
Thu
Fri [C|{C|C|C]|C
Sat [C|C|C|[C]|C
Sun [C|C|C|[C|C
Legend:

C | Connector may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 49 - OSMI ID 33084005776E3.
2. See Detour Plan No. 55.

Chart no. E5
Complete Connector Closure Hours/Connector Lane Requirements
County: Alameda Route/Direction: 92/WB PM: 16.945 (on 1-880)

Closure limits: SB 1-880 to WB RTE-92 Connector

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-
Thu

Fri

Sat

Oof O O O
Oof O O O
Oof O O O
Oof O O O

Sun

Legend:
C | Connector may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 53 - OSMI ID 33092006488W 1.
2. See Detour Plan No. 53.
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Chart no. F7
Complete Connector Closure Hours/Connector Lane Requirements

County: Alameda Route/Direction: 238/SB PM: 14.470
Closure limits: From SB238 to WB580

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-
Thu

Fri

Sat

OO0 O

OO0 | O

O|o|O| O
OO0 O
OO0 O
OO0 O
OO0 O

Sun

Legend:
C | Connector may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS: See Detour Plan #58

Chart no. G21
Complete Connector Closure Hours/Connector Lane Requirements

County: Ala Route/Direction: 580 / EB PM:47.723-47.435

Closure limits: From Central Ave. on-ramp to Buchanan St. off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- 1
Thu
Fri

1

Sat y

O O O O
O O O O
O O O O
O O O O
O O O O

Sun

Legend:
1 Provide at least 1 connector lane open in direction of travel

C | Connector may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 62 - OSMI_ID 33580047723E1
2. Location 63 - OSMI_ID 33580047435E2
3. Ramps within the mainline closure limits may be closed concurrently along with mainline
closure but must be approved by the Engineer.
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Chart no. G22
Complete Connector Closure Hours/Connector Lane Requirements

County: Ala Route/Direction: 580 / EB PM:47.723-47.435

Closure limits: From Central Ave. on-ramp to Buchanan St. off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-
Thu
Fri

Sat

O O O O
O O O O
O O O O
O O O O
O O O O

Sun

Legend:
C | Connector may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 62 - OSMI_ID 33580047723E1
2. Location 63 - OSMI_ID 33580047435E2
3. Ramps within the mainline closure limits may be closed concurrently along with mainline
closure but must be approved by the Engineer.

Chart no. G23
Complete Ramp Closure Hours/Ramp Lane Requirements

County: Ala Route/Direction: 580 / EB PM: 45.9862

Closure limits: MacArthur Blvd./San Pablo Ave. off-ramp

Hour 24 1 2 3 4 5 6_7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|[C|C|[C|C C
Thu
Fri |[C|C|[C|C]|C C
Sat [C|C[C|[C|C C
Sun |[C|C|C|C|C C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 64 - OSMI_ID 33580046026E1
2. Location 65 - OSMI_ID 33580045986E2
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Chart no. G24
Complete Connector Closure Hours/Connector Lane Requirements

County: Ala Route/Direction: 580 / EB PM:47.723-47.435

Closure limits: From Central Ave. on-ramp to Buchanan St. off-ramp

Hour24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-
Thu
Fri

Sat
Sun

O O O O
O] O Of O
O O O O
O O O O
O O O O

Legend:
C | Connector may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 62 - OSMI_|ID 33580047723E1
2. Location 63 - OSMI_ID 33580047435E2
3. Ramps within the mainline closure limits may be closed concurrently along with mainline
closure but must be approved by the Engineer.

Chart no. G25
Complete Connector Closure Hours

County: Alameda Route/Direction: 580/EB PM: R 31.296

Closure limits: On the EB Rte 580 to NB/SB Rte 238 connector

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- C
Thu
Fri

Sat
Sun

O O O O
Of O O O
O O O O
O O O O

Legend:
C | Connector may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. See DETOUR PLAN NO. 17
2. Location 87- OSMI_ID 33580031333E3
3. Location 88 - OSMI_ID 33580031196E2
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Chart no. G26
Complete Connector Closure Hours

County: Alameda Route/Direction: 580/EB PM: 20.894

Closure limits: On the EB Rte 580 to NB/SB Rte 680 connector

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|C|C|C C
Thu
Fri (C|{C|C]|C C
Sat [C|[C|C|C C
Sun [C|C|C|C C c|C
Legend:

C | Connector may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. See DETOUR PLAN NO. 18
2. Location 96 - OSMI_ID 33580020897E2

Chart no. G27
Complete Connector Closure Hours/Connector Lane Requirements

County: Alameda Route/Direction: 580/EB PM: 20.688/20.434

Closure limits: On the EB Rte 580 from SB Rte 680 connector

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- 1 11C
Thu

Fri 1 11

Sat 1717

O O O O
O O O O
O O O O
O O O O
O O O O

Sun

Legend:
1 Provide at least 1 connector lane open in direction of travel

C | Connector may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. See DETOUR PLAN NO. 19
2. Location 97 - OSMI_ID 33580020489E1
3. Location 98 - OSMI_ID 33580020434E2
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Chart no. G28
Complete Connector Closure Hours

County: Alameda Route/Direction: 580/EB PM: 20.322
Closure limits: On the EB Rte 580 from NB Rte 680 connector

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon- C
Thu
Fri

Sat

O O O O
O] O Of O
O O O O
O O O O

Sun

Legend:
C | Connector may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. See DETOUR PLAN NO. 20
2. Location 99 - OSMI_ID 33580020322E2

Chart no. G29
Complete Connector Closure Hours

County: Alameda Route/Direction: 580/EB PM: 0.39

Closure limits: On the EB Rte 580 to Rte 205 connector

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- c|Cc|C]|C

Thu

Fri c|{Cc|cC]|C

Sat c|{C]|C

Sun ClCc|C|C C
Legend:

C | Connector may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. See DETOUR PLAN NO. 21
2. All lanes to EB Rte 580 (2-lane section)
shouldremain open
3. Coordinate with Chart No. G19
4. Location 107 - OSMI_ID 33580000942E2
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Chart no. G30
Complete Connector Closure Hours

County: Alameda Route/Direction: 580/WB PM: 20.443/20.521

Closure limits: On the WB Rte 580 to NB/SB Rte 680 connector

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- C
Thu
Fri

Sat

O O O O
O] O Of O
O O O O
O O O O

Sun

Legend:
C | Connector may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. See DETOUR PLAN NO. 22
2. Location 113- OSMI_ID 33580020443W3
3. Location 114 - OSMI_ID 33580020521W2

Chart no. G31
Complete Connector Closure Hours

County: Alameda Route/Direction: 580/WB PM: 20.798

Closure limits: On the WB Rte 580 from NB Rte 680 connector

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|[C|C|C c|C
Thu
Fri {C|C|C|C c|C
Sat [C|[{C|[C|C c|C
Sun |[C|C|C|C C c|C
Legend:

C | Connector may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. See DETOUR PLAN NO. 23
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Chart no. G32
Complete Connector Closure Hours

County: Alameda Route/Direction: 580/WB PM: 20.591

Closure limits: On the WB Rte 580 to SB Rte 680 connector

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-
Thu
Fri

Sat

O O O O
O] O Of O
O O O O
O O O O
O O O O

Sun

Legend:
C | Connector may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. See DETOUR PLAN NO. 24

Chart no. G33
Complete Connector Closure Hours

County: Alameda Route/Direction: 580/WB PM: R30.54

Closure limits: On the WB Rte 580 to Rte 238 connector

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-
Thu

Fri

Sat

Oof O O O
Of O O O
Oof O O O

Sun

Legend:
C | Connector may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. See DETOUR PLAN NO. 25
2. All the 3-lane section to WB Rte 580 shouldremain open
3. Coordinate with Chart No. G20
4. Location 122 - OSMI_ID 33580003054W2

Contract No. 04-2J1404
92



Chart no. H15
Complete Connector Closure Hours

County: Alameda Route/Direction: 680/NB PM: R10.971

Closure limits: On the NB Rte 680 from EB Rte 84/Calaveras Rd. connector

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C[C|C|C|C c|C]|C
Thu
Fi (C|C|C|C|C c|C
Sat [C|{C|C|C|C c|C
Sun [C|C|C|[C|C C c|C|C|C
Legend:

C | Connector may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. See DETOUR PLAN NO. 45
2. Coordinate with Chart No. H2
3. Location 174 - OMSI ID 33680011581N1

Chart no. H16
Complete Connector Closure Hours

County: Alameda Route/Direction: 680/NB PM: R11.761

Closure limits: On the NB Rte 680 to NB Rte 84 connector

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|C|C|[C|C c|C
Thu
Fri |[C|C|[C|C]|C c|C
Sat [C[{C|[C|[C|C C
Sun |[C|C|C|C|C C c|{C]|C
Legend:

C | Connector may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. See DETOUR PLAN NO. 46B
2. Coordinate with Chart No. H14
3. Location 175 - OMSI ID 33680011712N3
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Chart no. H17
Complete Connector Closure Hours

County: Alameda Route/Direction: 680/NB PM: R19.808

Closure limits: On the NB Rte 680 to EB Rte 580/Hopyard Rd. connector

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- C
Thu
Fri

Sat

O O O O
O] O Of O
O O O O
O O O O

Sun

Legend:
C | Connector may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. See DETOUR PLAN NO. 49
2. Coordinate with Chart No. H6
3. Location 185 - OMSI ID 33680019722N3

Chart no. H18
Complete Connector Closure Hours

County: Alameda Route/Direction: 680/NB PM: R19.968

Closure limits: On the NB Rte 680 to WB Rte 580 connector

Hour 24 1 2 3 4 5 6 _7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-
Thu
Fri

Sat

Oof O O O
Oof O O O
Oof O O O
Oof O O O
Oof O O O
Oof O O O

Sun

Legend:
C | Connector may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. See DETOUR PLAN NO. 23
2. Coordinate with Chart No. H6
3. Location 186 - OMSI ID 336800195886N1
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Chart no. H19
Complete Connector Closure Hours

County: Alameda Route/Direction: 680/NB PM: R20.0

Closure limits: At the collector from NB Rte 680 and EB Rte 580 connectors to WB Rte 580

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C[C|C|C|C c|C
Thu
Fri [C|{C|C|C]|C C
Sat [C|C|C|[C]|C C
Sun [C|C|C|[C|C c|C
Legend:

C | Connector may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. See DETOUR PLAN NO. 52
2. Location 187 - OMSI ID 33680020092N2

Chart no. H20
Complete Connector Closure Hours

County: Alameda Route/Direction: 680/SB PM: R20.641

Closure limits: On the SB Rte 680 to EB Rte 580/Bray Way connector

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|[C|C|C c|C
Thu

Fri {C|C|C|C C
Sat [C|[{C|[C|C

Sun |[C|C|C|C C c|C
Legend:

C | Connector may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. See DETOUR PLAN NO. 40
2. Coordinate with Chart No. H8
3. Location 144 - OMSI ID 33680020763S3
4. Location 146 - OMDI ID 3368000020552
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Chart no. H21
Complete Connector Closure Hours

County: Alameda Route/Direction: 680/SB PM: R20.429

Closure limits: On the SB Rte 680 to EB Rte 580connector

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|C|C|C c|C
Thu
Fri |C|{C|C]|C C
Sat [C|[C|C|C
Sun [C|C|C|C C c|C
Legend:

C | Connector may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. See DETOUR PLAN NO. 40
2. Location 145 - OMSI ID 33580020677E1

Chart no. H22
Complete Connector Closure Hours

County: Alameda Route/Direction: 680/SB PM: R19.851

Closure limits: On the SB Rte 680 from EB Rte 580 connector

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- C
Thu

Fri C

Sat

Oof O O O
Of O O O
Oof O O O
Oof O O O

Sun

Legend:
C | Connector may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. See DETOUR PLAN NO. 42
2. Location 148 - OMSI ID 3358001975951

Contract No. 04-2J1404
96



Chart no. H23
Complete Connector Closure Hours

County: Alameda Route/Direction: 680/SB PM: R11.981

Closure limits: On the SB Rte 680 to WB Rte 84 connector

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C[C|C|C|C c|C
Thu
Fri [C|{C|C|C]|C C
Sat [C|{C|C|C|C
Sun [C|C|C|[C|C C c|C
Legend:

C | Connector may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. See DETOUR PLAN NO. 43
2. Coordinate with Chart No. H11
3. Location 160 - OMSI ID 33980012016S2

Chart no. 117
Complete Connector Closure Hours/Connector Lane Requirements
County: Ala Route/Direction: 880 / SB PM:R35.272

Closure limits: From 880/580 connector nose to the split of SB880 / EB580 connector (3 lane section)

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-| 1 |[1|1([1]1 2
Thu
Fri {11 ]1[1]1 2
Sat (1 [ 1 [1[1[1][1
Sun [T |1 |1 ]1]1]1]1 2
Legend:

1 Provide at least 1 connector lane open in direction of travel
2 | Provide at least 2 adjacent connector lanes open in direction of travel

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location275 - OSMI_ID 3388003527252
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Chart no. 118
Complete Connector Closure Hours/Connector Lane Requirements

County: Ala Route/Direction: 880 / SB PM:R35.222

Closure limits: WB80 to EB580 connector

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- y
Thu
Fri

Sat

O O O O
O] O Of O
O O O O
O O O O
O O O O

Sun

Legend:
1 Provide at least 1 connector lane open in direction of travel

C | Connector may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location275 - OSMI_ID 3388003527252

2. For detour see WB80 to EB580 connector detour.
3. No simultaneous closure of this connector and WB80 to SB880 connector.

4. Ramps within the connector closure limits may be closed concurrently along with connector
closure but must be approved by the Engineer.
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Chart no. 119
Complete Connector Closure Hours/Connector Lane Requirements

County: Ala Route/Direction: 880 / SB PM:R35.142

Closure limits: WB80 to SB880 connector

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- y
Thu
Fri

1

Sat 1

O O O O
O] O Of O
O O O O
O O O O
O O O O

Sun

Legend:
1 Provide at least 1 connector lane open in direction of travel

C | Connector may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:

Location 273 - OSMI_ID 33880034961S2

Location 274 - OSMI_ID 33880035087S1

Location275 - OSMI_ID 3388003527252

For detour see WB80 to SB880 connector detour.

No simultaneous closure of this connector and WB80 to EB580 connector.

Ramps within the connector closure limits may be closed concurrently along with connector
closure but must be approved by the Engineer.

ook~

Chart no. 120
Complete Connector Closure Hours

County: Alameda Route/Direction: 880/NB PM: 10.035

Closure limits: On the NB Rte 880 to WB Rte84/Decoto Rd. connector

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- C
Thu
Fri

Sat

Oof O O O
Oof O O O
Oof O O O
Oof O O O
Oof O O O

Sun

Legend:
C | Connector may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Use DETOUR PLAN NO. 27
2. Location 210 - OSMI ID 33880010035N1
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Chart no. 121
Complete Connector Closure Hours

County: Alameda Route/Direction: 880/NB PM: 16.454

Closure limits: On the NB Rte 880 to Rte92/Jackson connector

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- C C| C
Thu
Fri

C

Sat

O O O O
O] O Of O
O O O O
O O O O

Sun

Legend:
C | Connector may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Use DETOUR PLAN NO. 28
2. Location 230 - OSMI ID 33880016454N1

Chart no. 122
Complete Connector Closure Hours
County: Alameda Route/Direction: 880/SB PM: 10.548

Closure limits: On the SB Rte 880 to WB Rte 84/Decoto Rd. connector

Hour 24 1 2 3 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Thu
Fri

4
Mon- C C|l C
C

Sat

Oof O O O
Oof O O O
Oof O O O
Oof O O O

Sun

Legend:
C | Connector may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. See DETOUR PLAN NO. 29
2. Location 211 - OSMI ID 3388001054851
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Chart no. J3
Complete Connector Closure Hours/Connector Lane Requirements

County: Ala Route/Direction: 980 / WB PM: 0.104

Closure limits: From 11" St. on-ramp to SB880 connector

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|[C|C|C |1 1
Thu
Fri |C|[C|C|C]| 1 1
Sat |1 [C|C|C 1 1
Sun [1|C|C|C 1 1|C
Legend:

1 Provide at least 1 connector lane open in direction of travel
C | Connector may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location279 - OSMI_ID 33980000104W2

2. See detour for WB980 to SB880 connector closure.

3. Ramps within the connector closure limits may be closed concurrently along with connector
closure but must be approved by the Engineer.

Chart no. J4
Complete Connector Closure Hours/Connector Lane Requirements
County: Ala Route/Direction: 980 / EB PM:0.0-0.848

Closure limits: From NB 880 connector to 12" St. on-ramp

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- 1
Thu
Fri

1

Sat 1 y

Oof O 0o O
Oof O O O
Oof O O O
Oof O O O
Oof O O O

Sun

Legend:
1 Provide at least 1 connector lane open in direction of travel

C | Connector may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location281 -OSMI_ID 33980000262E2
2. Location 282 - OSMI_ID 33980000051E1
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3. See detour for NB880 to EB980 connector closure.

4. Ramps within the connector closure limits may be closed concurrently along with connector
closure but must be approved by the Engineer.

Replace "Reserved" in section 12-4.05E with:
Chart no. A8
Complete Ramp Closure Hours
County: Alameda Route/Direction: 13/SB PM: 8.082

Closure limits:On the Moraga Ave. off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|[C|C|[C|C c|{C]|C
Thu
Fri |[C|C|[C|C]|C c|{C]|C
Sat [C|{C[C|[C|C c|{C]|C
Sun [C|C|C|C|C C c|{C]|C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Coordinate with Chart No. A2
2. Location 4 - OMSI ID 33013008005N1

Chart no. A9
Complete Ramp Closure Hours

County: Alameda Route/Direction: 13/SB PM: 5.491

Closure limits:On the Redwood Rd. off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|[C|C|[C|C c|{Cc|Cc|C]|C
Thu
Fri |[C|C|C|C]|C c|{Cc|Cc|C]|C
Sat |[C|C|C|[C]|C c|{Cc|Cc|C]|C
Sun [C|C|C|C|C c|{Cc|Cc|C]|C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Coordinate with Chart No. A3
2. Location 8 - OMSI ID 33013005557S1
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Chart no. C10
Complete Ramp Closure Hours/Ramp Lane Requirements

County: Ala Route/Direction: 80 / EB PM: 1.3-3.0

Closure limits: All on-ramps and off-ramps from PM 1.3 to PM 3.0
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|[C|C|C|C C
Thu
Fri ([C|C|C|C|C C
Sat [C|C|C|C|C
Sun [C|C|C|[C|C C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 13 - OMSI ID 33080001777E4
2. Location 14 - OMSI ID 33080002353E4

Chart no. C11
Complete Ramp Closure Hours/Ramp Lane Requirements

County: Ala Route/Direction: 80 / EB PM: 3.0-4.671

Closure limits: All on-ramps and off-ramps from PM 3.0 to PM 4.671

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- C
Thu
Fri

Sat

O O O O
O O O O
O O O O
O O O O
O O O O

Sun

Legend:
C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 17 - OMSI ID 33080000344E1
2. Location 19 - OMSI ID 33080003643E2
3. Location 21 - OMSI ID 33080003898E1
4. Location 25 - OMSI ID 33080004315E1
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Chart no. C12
Complete Ramp Closure Hours/Ramp Lane Requirements

County: Ala Route/Direction: 80 / EB PM: 4.671-6.79

Closure limits: All on-ramps and off-ramps from PM 4.671 to PM 6.79

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|[C|C|C|C C
Thu
Fri ([C|C|C|C|C C
Sat [C|C|C|C|C
Sun [C|C|C|[C|C C c|C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:

Location 27 - OSMI ID 33080005253E1
Location 28 - OSMI ID 33080005639E2
Location 30 - OSMI ID 33080006133E1
Location 31 - OSMI ID 33080000064E4
Location 33 - OSMI ID 33080006611E1

gkrwn~

Chart no. C13
Complete Ramp Closure Hours/Ramp Lane Requirements

County: Ala Route/Direction: 80 / EB PM: 4.671-6.79

Closure limits: All on-ramps and off-ramps from PM 4.671 to PM 6.79

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|[C|C|[C|C C
Thu
Fri |[C|C|C|C]|C C
Sat |[C|C|C|[C]|C
Sun [C|C|C|C|C C C|C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
6. Location 27 - OSMI ID 33080005253E1
7. Location 28 - OSMI ID 33080005639E2
8. Location 30 - OSMI ID 33080006133E1
9. Location 31 - OSMI ID 33080000064E4
10. Location 33 - OSMI ID 33080006611E1
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Chart no. C14
Complete Ramp Closure Hours/Ramp Lane Requirements

County: Ala Route/Direction: 80 / EB PM: 6.79-7.571

Closure limits: All on-ramps and off-ramps from PM 6.79 to PM 7.571
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|[C|C|C|C c|C
Thu
Fri ([C|C|C|C|C C
Sat [C|C|C|C|C
Sun [C|C|C|[C|C C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 35 - OSMI ID 33080006836E1
2. Location 36 - OSMI ID 33080006991E4
3. Location 38 - OSMI ID 33080007143E2

Chart no. C15
Complete Ramp Closure Hours/Ramp Lane Requirements

County: Ala Route/Direction: 80 / EB PM: 4.321

Closure limits: Ashby/Rte 13 off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- | C
Thu
Fri | C

Sat

O O O O
O O O O
O O O O
O O O O

Sun

Legend:
C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 25 - OSMI_ID 33080004315E1
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Chart no. C16
Complete Ramp Closure Hours/Ramp Lane Requirements

County: Ala Route/Direction: 80 / WB PM: 3.562-7.955

Closure limits: All on-ramps and off-ramps from PM 3.562 to PM 7.955

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- C
Thu
Fri

Sat

O O O O
O O O O
O O O O
O O O O
O O O O
O O O O

Sun

Legend:
C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:

Location 20 - OSMI ID 3308000371W4
Location 22 - OSMI ID 33080003897W 1
Location 23 - OSMI ID 33080004123W6
Location 24 - OSMI ID 33080000427W 1
Location 26 - OSMI ID 33080004804W2
Location 29 - OSMI ID 33080006061W2
Location 32 - OSMI ID 33080006401W1
Location 34 - OSMI ID 33080006611W1
. Location 37 - OSMI ID 33080007017W 1
10. Location 39 - OSMI ID 33080007192W 1
11. Location 41 - OSMI ID 33080007844W?2
12. Location 42 - OSMI ID 33080007955W 1

©CoNoG kAWM~
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Chart no. C17
Complete Ramp Closure Hours/Ramp Lane Requirements

County: Ala Route/Direction: 80 / WB PM: 3.165-3.562

Closure limits: All on-ramps and off-ramps from PM 3.165 to PM 3.562

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- C
Thu
Fri

Sat

O O O O
O O O O
O O O O
O O O O
O O O O
O O O O

Sun

Legend:
C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 16 - OSMI ID 33080003165W2
2. Location 18 - OSMI ID 33080003562W3

Chart no. C18
Complete Ramp Closure Hours/Ramp Lane Requirements

County: Ala Route/Direction: 80 / WB PM: 2.885-3.165

Closure limits: All on-ramps and off-ramps from PM 2.885 to PM 3.165

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- C
Thu
Fri

Sat

Oof O O O
Oof O O O
Oof O O O
Oof O O O
Oof O O O
Oof O O O

Sun

Legend:
C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 15 - OSMI ID 33080002885W 1
2. Location 16 - OSMI ID 33080003165W2
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Chart no. D6
Complete Ramp Closure Hours/Ramp Lane Requirements

County: Alameda Route/Direction: 84/SB PM: 3.95

Closure limits: Thornton Ave Off-Ramp
Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Monlclclc|c|c clc|clc
Fi |c|c|c|c|c clc|clc
sat [c|clclclc clclc|c
sin |clclclclc clclc|c
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 44 - OSMI ID 33084004039W2
2. Provide advanced Locationing prior to Newark Blvd to notify motorists to exit at the Newark
Blvd off-ramp due to the closure of the last exit before the Toll Plaza at Thornton Ave.

Chart no. D7
Complete Ramp Closure Hours/Ramp Lane Requirements
County: Alameda Route/Direction: 84/NB PM: 3.54

Closure limits: Thronton Ave Off-Ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

I\4‘;’;‘000ccccccccccc clclc|c
Fri |[c|clc|clc|clc|clc|clc|clc]|c clclc|c
sat |[clc|clclclc|clclclc|c|clclc clclclc
sun|clclc|clclclclclclc|c|clclc clclclc
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 46 - OSMI ID 33084003466E1
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Chart no. D8
Complete Ramp Closure Hours/Ramp Lane Requirements

County: Alameda Route/Direction: 84/NB PM: 4.76

Closure limits: Newark Blvd/Ardenwood Blvd Off-Ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

I\4‘;’;‘0CCccccccccccc clclc|c
Fi |[c|c|c|clclclc|clclclc|clc]c clclc|c
sat |[c|lc|clclclc|clclclc|c|clclc clclclc
sun|clclc|clclclclclclc|c|clclc clclclc
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 47 - OSMI ID 33084004685E1

Chart no. E6
Complete Ramp Closure Hours/Ramp Lane Requirements
County: Alameda Route/Direction: 92/EB PM: 4.26

Closure limits: Clawiter Rd Off-Ramp

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

ﬁzﬁ'coccoocooccocco clclclc|c
Fri |[c|clc|clclclc|clclclc|c|clclc clclclc|c
sat |[clc|clclclc|clclclc|clclclc]|c clclclc|c
sun|clclc|clclclc|clclclc|c|clclc clclclc|c
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 51 - OSMI ID 33092004181E2
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Chart no. E7
Complete Ramp Closure Hours/Ramp Lane Requirements

County: Alameda Route/Direction: 92/WB PM: 5.11

Closure limits: Industrial Blvd Off-Ramp
Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Monlclclc|c|c clclclclc
Fi |c|c|c|c|c clclclclc
sat [c|clclclc clclclc|c
sin |clclclclc clclclc|c
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 54 - OSMI ID 33092005196W3

Chart no. E8
Complete Ramp Closure Hours/Ramp Lane Requirements
County: Alameda Route/Direction: 92/WB PM: 4.70

Closure limits: Clawiter Rd Off-Ramp

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-1olclclcl|c clclclclc
Thu
i |clclc|cl|c clclclclc
sat |[clclclclc clclclclc
sun [clclclclc clclclclc
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 55 - OSMI ID 33092004744W2.
2. Provide advanced Locationing prior to Industrial Blvd to notify motorists to exit at the Industrial
Blvd off-ramp due to the closure of the last exit before the Toll Plaza at Clawiter Rd.

Contract No. 04-2J1404
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Chart no. F8
Complete Ramp Closure Hours/Ramp Lane Requirements

County: Alameda Route/Direction: 238/NB PM: 13.997

Closure limits: 580 & NB238 On-Ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-
Thu c

Fri

Sat

OO0 O
OO0 O
OO0 O
OO0 O
OO0 O

Sun

Legend:
C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. See Detour Plan #59, #60, and #61
2. Location 56 - OSMI ID 33238013997N2

Chart no. F9
Complete Ramp Closure Hours/Ramp Lane Requirements
County: Alameda Route/Direction: 238/SB PM: 14.750

Closure limits: SB238 Castro Valley Blvd. Off-Ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-
Thu

Fri

Sat

oflo|jlo| o
oflo|jlo| o
oOflo|]o| o
oflo|jlo| o
oflo|jlo| o
oflo|jlo| o
oflo|lo| o

Sun

Legend:
C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 59 - OSMI ID 33238014796S2
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Chart no. G34
Complete Ramp Closure Hours/Ramp Lane Requirements

County: Ala Route/Direction: 580 / WB PM: 47.29
Closure limits: EB80/WB580 Buchanan St. on-ramp
Hour24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|[C|C|C|C C
Thu
Fri ([C|C|C|C|C C
Sat [C|C|C|C|C C
Sun [C|C|C|[C|C C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 139 - OSMI_ID 33580004729W2

Chart no. G35
Complete Ramp Closure Hours/Ramp Lane Requirements

County: Ala Route/Direction: 580 / EB PM: 48.043-47.435
Closure limits: All on-ramps and off-ramps from PM 48.043 to PM 47.435

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-
Thu
Fri

Sat

O O O O
O O O O
O O O O
O O O O
O O O O

Sun

Legend:
C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 62 - OSMI ID 33580047723E1
2. Location 63 - OSMI ID 33580047435E2

Contract No. 04-2J1404
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Chart no. G36
Complete Ramp Closure Hours/Ramp Lane Requirements

County: Ala Route/Direction: 580 / WB PM: 47.29

Closure limits: EB80/WB580 Buchanan St. on-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|[C|C|C|C C
Thu
Fri ([C|C|C|C|C C
Sat [C|C|C|[C]|C C
Sun [C|C|C|[C|C C
Legend:

# Provide at least 1 ramp lane, not less than 11 feet in width, open in direction of travel
Z Provide at least 2 adjacent ramp lanes open in direction of travel

I| Ramp may be closed completely

E Shoulder closure allowed

I| No work allowed

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 139 - OSMI_ID 33580004729W2

Chart no. G37
Complete Ramp Closure Hours/Ramp Lane Requirements

County: Ala Route/Direction: 580 / EB PM: 45.9862

Closure limits: MacArthur Blvd./San Pablo Ave. off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|[C|C|[C|C C
Thu
Fri |[C|C|[C|C]|C C
Sat |[C|[C|C|C|C C
Sun [C|C|[C|C]|C C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 65 - OSMI_ID 335800045986E2
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Chart no. G38
Complete Connector Closure Hours

County: Alameda Route/Direction: 580/WB PM: R39.061

Closure limits: On the NB Rte 13 from WB Rte 580 connector

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C[C|C|C|C C
Thu
Fri [C|{C|C|C|C C
Sat [C|{C|C|C|C
Sun [C|C|C|[C|C C C
Legend:

C | Connector may be closed completely

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. See DETOUR PLAN ALA-13-3
2. Location 1 - OMSI ID 33013004344NH1

Chart no. G39
Complete Ramp Closure Hours

County: Alameda Route/Direction: 580/EB PM: 44171

Closure limits: On the Broadway/Webster Street off ramp

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|[C|C|[C|C c|C
Thu
Fri |[C|C|[C|C]|C c|C
Sat [C|{C[C|[C|C c|C
Sun |[C|C|C|C]|C C c|{C]|C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 66 - OSMI_ID 33580044954E2
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Chart no. G40
Complete Ramp Closure Hours

County: Alameda Route/Direction: 580/EB PM: 44.551

Closure limits: On the Harrison St./Oakland Ave. off ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|[C|C|C|C C
Thu
Fri ([C|C|C|C|C C
Sat [C|C|C|C|C C
Sun [C|C|C|[C|C C c|C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 67 - OSMI_ID 33580044375E2

Chart no. G41
Complete Ramp Closure Hours

County: Alameda Route/Direction: 580/EB PM: R40.81

Closure limits: On the 35th Ave. off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|[C|C|[C|C Cc|C
Thu
Fri |[C|C|[C|C]|C c|C
Sat [C|{C[C|[C|C c|C
Sun |[C|C|C|C]|C C c|{C]|C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 70 - OSMI_ID 33580004081E1
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Chart no. G42
Complete Ramp Closure Hours

County: Alameda Route/Direction: 580/EB PM: R40.295

Closure limits: On the High St. off ramp
Hour24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|[C|C|C|C c|C
Thu
Fri (C|{C|C|C|C c|C
Sat [C|C|C|C|C c|C
Sun [C|C|C|[C|C C C|C|C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Advance Locationing for motorists to use upstream off-ramp
2. Location 71 - OSMI_ID 33580040295E2

Chart no. G43
Complete Ramp Closure Hours

County: Alameda Route/Direction: 580/EB PM: 39.974

Closure limits: On the MacArthur Blvd. off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|[C|C|[C|C c|C
Thu
Fri |[C|C|[C|C]|C c|C
Sat [C|{C[C|[C|C c|C
Sun |[C|C|C|C|C C c|{C]|C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Advance Locationing for motorists to use upstream off-ramp (High St. off-ramp)
2. Location 72 - OSMI_ID 33580039974E2

Contract No. 04-2J1404
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Chart no. G44
Complete Ramp Closure Hours

County: Alameda Route/Direction: 580/EB PM: 39.833

Closure limits: On the SB MacArthur Blvd. on-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|[C|C|C|C c|C
Thu
Fri (C|{C|C|C]|C c|C
Sat [C|C|C|C|C c|C
Sun [C|C|C|[C|C C cC|C|C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. See DETOUR PLAN NO. 26
2. Location 73 - OSMI_ID 33580039833E2

Chart no. G45
Complete Ramp Closure Hours

County: Alameda Route/Direction: 580/EB PM: 38.047

Closure limits: On the Keller Ave./Mountain Blvd. off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-[C|[C|[C|[C|C C|C
Thu
Fri |C|C|C|C]|C C|C
Sat [C|{C[C|[C|C C|C
Sun |[C|C|C|C]|C C cC|C|C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Advance Locationing for motorists to use upstream off-ramp
2. Location 77 - OSMI_ID 33580038047E1
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Chart no. G46
Complete Ramp Closure Hours

County: Alameda Route/Direction: 580/EB PM: R26.516

Closure limits: On the Eden Canyon Rd./Palomares Rd. off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|[C|C|C|C c|c|C|C c|C
Thu
Fri ([C|C|C|C|C c|c|Cc|C c|C
Sat [C|C|C|C|C c|C
Sun [C|C|C|[C|C C c|C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Advance Locationing for motorists to use upstream off-ramp
2. Location 93 - OSMI_ID 33580026516E1

Chart no. G47
Complete Ramp Closure Hours

County: Alameda Route/Direction: 580/EB PM: 19.051

Closure limits: On the Hacienda Dr. off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-[C|[C|[C|[C|C C|C
Thu
Fri |C|C|C|C]|C C|C
Sat [C|{C[C|[C|C C|C
Sun |[C|C|C|C|C cC|C|C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 101 - OSMI_ID 33580019077E1
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Chart no. G48
Complete Ramp Closure Hours

County: Alameda Route/Direction: 580/EB PM: 18.13

Closure limits: On the Santa Rita Rd./Tassajara Rd. off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|[C|C|C|C c|C
Thu
Fri (C|{C|C|C]|C c|C
Sat [C|C|C|C|C c|C
Sun [C|C|C|[C|C cC|C|C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 102 - OSMI_ID 3358001822E1

Chart no. G49
Complete Ramp Closure Hours

County: Alameda Route/Direction: 580/EB PM: 1.717

Closure limits: On the Grant Line Rd. off-ramp

Hour 24 1 2 3 4 5 6 _7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|[C|C|[C|C]|C c|{C]|C
Thu
Fri (C|C|C|C|C|C c|{C]|C
Sat [C|{C[C|[C|C|C c|{C]|C
Sun |[C|C|C|C|C|C c|Cc|Cc|C|C]|C c|{C]|C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 104 - OSMI_ID 33580001717E3
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Chart no. G50
Complete Ramp Closure Hours

County: Alameda Route/Direction: 580/WB PM: 5.905

Closure limits: On the N. Flynn Rd. off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|C|C|C c|c|Cc|C]|C
Thu
Fri |C|[C|C|C C c|C
Sat [C|C|C|C c|C
Sun [C|C|C|C C c|C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 110 - OSMI_ID 33580005908W1

Chart no. G51
Complete Ramp Closure Hours/Ramp Lane Requirements

County: Alameda Route/Direction: 580/WB PM: R8.421

Closure limits: On the Greenville Rd. off ramp

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|[C|C|C c|{C|C]|C
Thu
Fri {C|C|C|C C c|C
Sat [C|{C|[C|C c|C
Sun |[C|C|C|C C c|C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 112 - OSMI_ID 33580008319W1

Contract No. 04-2J1404
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Chart no. G52
Complete Ramp Closure Hours/Ramp Lane Requirements

County: Alameda Route/Direction: 580/WB PM: R25.935

Closure limits: On the Eden Canyon Rd./Palomares Rd. off ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|C|C|C c|C|C
Thu
Fri (C|[C|C|C c|C|C
Sat [C|C|C|C c|C|C
Sun [C|C|C|C C cC|C|C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Advance Locationing prior to upstream off-ramp
2. Location 117 - OSMI_ID 33580025937W1

Chart no. G53
Complete Ramp Closure Hours

County: Alameda Route/Direction: 580/WB PM: R32.436

Closure limits: On the Fairmont Dr./150th Ave. off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-[C|[C|[C|[C|C C|C
Thu
Fri |C|C|C|C]|C C|C
Sat [C|{C[C|[C|C C|C
Sun |[C|C|C|C]|C C C|C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 125 - OSMI_ID 33580032436W1
2. Advance Locationing for the motorists to use upstream off-ramp

Contract No. 04-2J1404
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Chart no. G54
Complete Ramp Closure Hours

County: Alameda Route/Direction: 580/WB PM: R38.79

Closure limits: On the Seminary Ave./Kuhnle Ave. off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|[C|C|C|C c|C|C
Thu
Fri (C|{C|C|C|C c|C|C
Sat [C|C|C|C|C c|C|C
Sun [C|C|C|[C|C C C|C|C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 134 - OSMI_ID 33580003869W2

Chart no. G55
Complete Ramp Closure Hours

County: Alameda Route/Direction: 580/WB PM: R39.607

Closure limits: On the MacArthur Blvd./High St. off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|[C|C|[C|C C|C
Thu
Fri |[C|C|C|C]|C C|C
Sat |[C|C|C|[C]|C C|C
Sun [C|C|C|C|C C c|{C]|C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 136 - OSMI_ID 33580039607W1

Contract No. 04-2J1404
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Chart no. G56
Complete Ramp Closure Hours

County: Alameda Route/Direction: 580/WB PM: R40.939

Closure limits: On the Coolidge Ave. off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|[C|C|C|C c|C
Thu
Fri (C|{C|C|C]|C c|C
Sat [C|C|C|[C]|C c|C
Sun [C|C|C|[C|C C cC|C|C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 138 - OSMI_ID 33580040939W2

Chart no. G57
Complete Ramp Closure Hours

County:Alameda Route/Direction:580/EB PM:R44.198

Closure limits:On the Mac Arthur Blvd. on-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|[C|C|[C|C|C|C c|C
Thu
Fri (C|C|C|C|C|[C]|C c|C
Sat [C|{C[C|[C|C|C c|C
Sun |C|C|C|C|C|C C c|{C]|C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1.) See DETOUR PLAN NO. 64
2.) Location No. 68 OSMI_ID 33580044234E2

Contract No. 04-2J1404
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Chart no. H24
Complete Ramp Closure Hours

County: Alameda Route/Direction: 680/NB PM: M5.601

Closure limits: On the Washington Blvd. on-ramp

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon- C
Thu
Fri

Sat

O O O O
O O O O
O] O Of O
O O O O
O O O O
O O O O

Sun

Legend:
C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Coordinate with Chart No. H1
2. See DETOUR PLAN NO. 44

Chart no. H25
Complete Ramp Closure Hours

County: Alameda Route/Direction: 680/NB PM: R7.041

Closure limits: On the Vargas Rd. off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- C
Thu
Fri

Sat

O O O O
O O O O
O O O O
O O O O
O O O O
O O O O

Sun

Legend:
C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Coordinate with Chart No. H1
2. Location 167 - OMSI ID 33680000695N 1

Contract No. 04-2J1404
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Chart no. H26
Complete Ramp Closure Hours

County: Alameda Route/Direction: 680/NB PM: R8.151

Closure limits: On the Sheridan Rd. off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- C
Thu
Fri

Sat

O O O O
O O O O
O] O Of O
O O O O
O O O O
O O O O

Sun

Legend:
C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Coordinate with Chart No. H1
2. Location 170 - OMSI ID 33680000806N1

Chart no. H27
Complete Ramp Closure Hours

County: Alameda Route/Direction: 680/NB PM: R9.551

Closure limits: On the Andrade Rd. off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- C
Thu
Fri

Sat

Oof O O O
Oof O O O
Oof O O O
Oof O O O
Oof O O O
Oof O O O

Sun

Legend:
C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Coordinate with Chart No. H1
2. Location 172 - OMSI ID 33680009451N1

Contract No. 04-2J1404
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Chart no. H28
Complete Ramp Closure Hours

County: Alameda Route/Direction: 680/NB PM: R15.151

Closure limits: On the Pleasanton-Sunol Rd. off-ramp
Hour24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|[C|C|[C|C c|{C|C|C
Thu
Fri |C|C|C|C]|C c|{Cc|C|C
Sat |[C|C|C|[C]|C c|{Cc|C|C
Sun [C|C|C|C|C c|{Cc|C|C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 178 - OMSI ID 33680015108N1

Chart no. H29
Complete Ramp Closure Hours

County: Alameda Route/Direction: 680/NB PM: R16.551

Closure limits: On the Bernal Ave. off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-[C|[C|[C|[C|C c|CcC|C]|C
Thu
Fri |C|C|C|C]|C c|CcC|C]|C
Sat [C|{C[C|[C|C c|C|C]|C
Sun |[C|C|C|C|C c|C|C]|C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 181 - OMSI ID 33680016519N1

Contract No. 04-2J1404
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Chart no. H30
Complete Ramp Closure Hours

County: Alameda Route/Direction: 680/NB PM: R19.041

Closure limits: On the Stoneridge Dr. off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-
Thu
Fri

Sat

O O O O
O O O O
O] O Of O
O O O O
O O O O
O O O O

Sun

Legend:
C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
3 Coordinate with Chart No. H5
2. Location 183 - OMSI ID 33680018968N1

Chart no. H31
Complete Ramp Closure Hours

County: Alameda Route/Direction: 680/NB PM: R19.261

Closure limits: On the EB Stoneridge Dr. on-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-[C|[C|[C|[C|C C|C
Thu
Fri |C|C|C|C]|C C|C
Sat [C|{C[C|[C|C C|C
Sun |[C|C|C|C]|C C C|C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Coordinate with Chart No. H6

Contract No. 04-2J1404
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Chart no. H32
Complete Ramp Closure Hours

County: Alameda Route/Direction: 680/NB PM: R19.371

Closure limits: On the WB Stoneridge Dr. on-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|[C|C|C|C c|C
Thu
Fri (C|{C|C|C|C c|C
Sat [C|C|C|C|C c|C
Sun [C|C|C|[C|C C c|C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Coordinate with Chart No. H6
2. Location 184 - OMSI ID 33680019589N1

Chart no. H33
Complete Ramp Closure Hours

County: Alameda Route/Direction: 680/SB PM: R19.511

Closure limits: On the Stoneridge Dr. off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-[C|[C|[C|[C|C C|C
Thu
Fri |C|C|C|C]|C C|C
Sat [C|{C[C|[C|C C|C
Sun |[C|C|C|C|C C C|C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Coordinate with Chart No. H11
2. Location 149 - OMSI ID 33680019585S1
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Chart no. H34
Complete Ramp Closure Hours

County: Alameda Route/Direction: 680/SB PM: R16.801

Closure limits: On the Bernal Ave. off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|[C|C|C|C c|C
Thu
Fri (C|{C|C|C]|C c|C
Sat [C|C|C|C|C c|C
Sun [C|C|C|[C|C C c|C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Coordinate with Chart No. H11
2. Location 151 - OMSI ID 33680016808S1

Chart no. H35
Complete Ramp Closure Hours

County: Alameda Route/Direction: 680/SB PM: R15.461

Closure limits: On the Sunol Blvd. off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-[C|[C|[C|[C|C c|C|C]|C
Thu
Fri |C|C|C|C]|C c|C|C]|C
Sat [C|{C[C|[C|C c|C|C]|C
Sun |[C|C|C|C]|C c|C|C]|C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 154- OMSI ID 3368000154651
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Chart no. H36
Complete Ramp Closure Hours

County: Alameda Route/Direction: 680/SB PM: R12.711

Closure limits: On the Sunol off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|[C|C|C|C c|c|C|C
Thu
Fri (C|{C|C|C|C c|c|C|C
Sat [C|C|C|C|C c|c|C|C
Sun [C|C|C|[C|C c|C|C|C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 157 - OMSI ID 3368001273751

Chart no. H37
Complete Ramp Closure Hours

County: Alameda Route/Direction: 680/SB PM: R9.861

Closure limits: On the Andrade Rd. off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|[C|C|[C|C c({Cc|Cc|C]|C
Thu
Fri |[C|C|[C|C]|C C c|C
Sat [C|{C[C|[C|C c|C
Sun |[C|C|C|C]|C C c|C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Coordinate with Chart No. H12
2. Location 162 - OMSI ID 33680000999S1
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Chart no. H38
Complete Ramp Closure Hours

County: Alameda Route/Direction: 680/SB PM: M4.041

Closure limits: On the Durham Rd. off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|[C|C|[C|C c|{Cc|Cc|C]|C
Thu
Fri (C|C|C|C]|C C C|C
Sat |[C|C|C|[C]|C C|C
Sun [C|C|C|C|C C C|C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Coordinate with Chart No. H12
2. Location 166 - OMSI ID 33680000409S2

Chart no. 123
Complete Ramp Closure Hours/Ramp Lane Requirements
County: Ala Route/Direction: 880 / NB PM: 31.843-34.07

Closure limits: All on-ramps and off-ramps from PM 31.843 to PM 34.07

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|[C|C|[C|C c|{C|C|C
Thu
Fri (C|C|C|C]|C c|{C]|C
Sat [C|{C[C|[C|C cC|C|C
Sun |[C|C|C|C|C C Cc|C|C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:

Location 262 - OSMI ID 33880031843N2
Location 264 - OSMI ID 33880032502N1
Location 266 - OSMI ID 33880032939N1
Location 268 - OSMI ID 33880003323N2
Location 269 - OSMI ID 33880033739N2
Location 271 - OSMI ID 33880003407N2

2B
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Chart no. 124
Complete Ramp Closure Hours/Ramp Lane Requirements

County: Ala Route/Direction: 880 / SB PM: 32.794-33.945
Closure limits: All on-ramps and off-ramps from PM 32.794 to PM 33.945

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|[C|C|C|C c|c|C|C
Thu
Fri (C|{C|C|C|C c|C|C
Sat [C|C|C|C|C c|C|C
Sun [C|C|C|[C|C C|C|C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 265 - OSMI ID 3388003288651
2. Location 267 - OSMI ID 3388003319651
3. Location 270 - OSMI ID 3388003394551

Chart no. 125
Complete Ramp Closure Hours

County: Alameda Route/Direction: 880/NB PM: 2.974

Closure limits: On the Fremont Blvd./Cushing Pkwy off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|[C|C|[C|C c|{C]|C
Thu
Fri |[C|C|C|C]|C c|{C]|C
Sat [C|{C[C|[C|C cC|C|C
Sun |[C|C|C|C|C C C|C cC|C|C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 192 - OSMI ID 33880002974N1
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Chart no. 126
Complete Ramp Closure Hours

County: Alameda Route/Direction: 880/NB PM: 4.458

Closure limits: On the Auto Mall Pkwy off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|[C|C|C|C c|C
Thu
Fri (C|{C|C|C]|C c|C
Sat [C|C|C|C|C c|C
Sun [C|C|C|[C|C Cc|C c|C|C|C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 196 - OSMI ID 33880004458N1

Chart no. 127
Complete Ramp Closure Hours

County: Alameda Route/Direction: 880/NB PM: 5.928

Closure limits: On the Stevenson Blvd. off-ramp

Hour 24 1 2 3 4 5 6 _7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|[C|C|[C|C c|C
Thu
Fri |[C|C|[C|C]|C c|C
Sat [C|{C[C|[C|C c|C
Sun |[C|C|C|C|C C c|{C]|C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 200 - OSMI ID 33880005928N1
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Chart no. 128
Complete Ramp Closure Hours

County: Alameda Route/Direction: 880/NB PM: 6.943

Closure limits: On the Mowry Ave. off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|[C|C|C|C c|C
Thu
Fri ([C|C|C|C|C C
Sat [C|C|C|C|C C
Sun [C|C|C|[C|C C C|C|C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 204 - OSMI ID 33880006943N1
2. Advance Locationing to use upstream off-ramp (Stevenson Blvd. off-ramp)

Chart no. 129
Complete Ramp Closure Hours

County: Alameda Route/Direction: 880/NB PM: 8.585

Closure limits: On the Thornton Ave. off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-[C|[C|[C|[C|C C|C
Thu
Fri |C|C|C|C]|C C
Sat [C|{C[C|[C|C C
Sun |[C|C|C|C|C C cC|C|C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 207 - OSMI ID 33880008585N 1
2. Advance Locationing to use upstream off-ramp (Mowry off-ramp)
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Chart no. 130
Complete Ramp Closure Hours

County: Alameda Route/Direction: 880/NB PM: 11.169

Closure limits: On the Alvarado Blvd./Fremont Blvd. off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|[C|C|C|C C
Thu
Fri ([C|C|C|C|C C
Sat [C|C|C|C|C C
Sun [C|C|C|[C|C C c|C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 213 - OSMI ID 338800011 169N1

Chart no. 131
Complete Ramp Closure Hours

County: Alameda Route/Direction: 880/NB PM: 12.76

Closure limits: On the Alvarado Niles off-ramp

Hour 24 1 2 3 4 5 6 _7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|[C|C|[C|C C
Thu

Fri |[C|C|[C|C]|C

Sat [C|{C[C|[C|C

Sun |[C|C|C|C|C C C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 217 - OSMI ID 33880001276N1
2. Advance Locationing to use upstream off-ramp (Fremont Blvd./Alvarado Blvd. off-ramp)
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Chart no. 132
Complete Ramp Closure Hours

County: Alameda Route/Direction: 880/NB PM: 13.43

Closure limits: On the Dyer St./Whipple Rd. off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|[C|C|C|C C
Thu
Fri ([C|C|C|C|C C
Sat [C|C|C|C|C C
Sun [C|C|C|[C|C C C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 221 - OSMI ID 33880001343N1
2. Advance Locationing to use upstream off-ramp (Alvarado Niles off-ramp)

Chart no. 133
Complete Ramp Closure Hours

County: Alameda Route/Direction: 880/NB PM: 15.396

Closure limits: On the Tennyson Rd. off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- C
Thu
Fri

Sat

Oof O 0o O
Oof O O O
Oof O O O
Oof O O O
Oof O O O

Sun

Legend:
C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 228 - OSMI ID 33880015396N1
2. Advance Locationing to use upstream off-ramp (Whipple Rd. off-ramp)
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Chart no. 134
Complete Ramp Closure Hours

County: Alameda Route/Direction: 880/NB PM: 18.143

Closure limits: On the A St. off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- C
Thu
Fri

Sat

O O O O
O O O O
O] O Of O
O O O O
O O O O

Sun

Legend:
C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 232 - OSMI ID 33880018143N1
2. Advance Locationing to use upstream off-ramp (Winton Ave. off-ramp)

Chart no. 135
Complete Ramp Closure Hours

County: Alameda Route/Direction: 880/NB PM: 19.981

Closure limits: On the Hesperian Blvd. off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- C
Thu
Fri

Sat

Oof O O O
Oof O O O
Oof O O O
Oof O O O
Oof O O O

Sun

Legend:
C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Use DETOUR PLAN No. 32
2. Location 234 - OSMI ID 33880019981N3
3. Advance Locationing to use upstream off-ramp (A St. off-ramp)
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Chart no. 136
Complete Ramp Closure Hours

County: Alameda Route/Direction: 880/NB PM: 20.387

Closure limits: On the Lewelling Blvd. on-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- C C
Thu
Fri

C

Sat

O O O O
O O O O
O] O Of O
O O O O
O O O O

Sun

Legend:
C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. See DETOUR PLAN NO. 32
2. Location 235 - OSMI ID 33880020387N1

Chart no. 137

Complete Ramp Closure Hours
County: Alameda | Route/Direction: 880/NB PM: 20.635
Closure limits: On Washington Ave. off-ramp
Hour 24 1 2 13 Z 8 9 10 11 12 13 14 15 18 17 18 19 20 21 22 2394
Mon-|C|C|C|C|C C
Thu
Fri [C|C|[C|C|C C
Sat [C|C|[C|C|C|C|C|C C
Sun |[C|C|C|C|C|C|C|C]|C c|C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Use DETOUR PLAN No. 33.
2. Location 238 - OSMI ID 33880020635N2
3. Advance Locationing upstream of Hesperian Blvd./Lewelling off-ramp
4. On the evening of Special Day, full width of traveled way shouldbe open for use by public traffic
until 12:01 A.M. following day. If Special Day is due to Oakland Raider’s Sunday afternoon
game, the full width of traveled way shouldbe open for public traffic by 8.00 A.M.
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Chart no. 138
Complete Ramp Closure Hours

County: Alameda Route/Direction: 880/NB PM: 23.066

Closure limits: On the Marina Blvd. on-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-
Thu
Fri

Sat

O O O O
O O O O
O] O Of O
O O O O
O O O O
O O O O

Sun

Legend:
C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. See DETOUR PLAN NO. 33
2. Location 241 - OSMI ID 33880023066N1
3. On the evening of Special Day, full width of traveled way shouldbe open for use by public traffic
until 12:01 A.M. following day. If Special Day is due to Oakland Raider’s Sunday afternoon
game, the full width of traveled way shouldbe open for public traffic by 8.00 A.M.

Chart no. 139
Complete Ramp Closure Hours

County: Alameda Route/Direction: 880/NB PM: 23.422

Closure limits: On the Davis St. off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-
Thu
Fri

Sat

O] O Of O
O] O Of O
O] O Of O
O] O Of O
O] O Of O
O] O Of O

Sun

Legend:
C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 242 - OSMI ID 33880023422N1
2. On the evening of Special Day, full width of traveled way shouldbe open for use by public traffic
until 12:01 A.M. following day. If Special Day is due to Oakland Raider’s Sunday afternoon
game, the full width of traveled way shouldbe open for public traffic by 8.00 A.M.
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Chart no. 140
Complete Ramp Closure Hours

County: Alameda Route/Direction: 880/NB PM: 24.525

Closure limits: On the 98th Ave. off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon- C Cl C
Thu
Fri

C

Sat

O O O O
O O O O
O] O Of O
O O O O

Sun

Legend:
C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 243 - OSMI ID 33880024525N2
2. On the evening of Special Day, full width of traveled way shouldbe open for use by public traffic
until 12:01 A.M. following day. If Special Day is due to Oakland Raider’s Sunday afternoon
game, the full width of traveled way shouldbe open for public traffic by 8.00 A.M.

Chart no. 141
Complete Ramp Closure Hours

County: Alameda Route/Direction: 880/NB PM: 25.795/26.014

Closure limits: On the 66th Ave. off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|[C|C|[C|C C|C
Thu
Fri |[C|C|C|C]|C C|C
Sat |[C|[C|C|[C]|C C|C
Sun |[C|C|C|C]|C C cC|C|C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:

Location 246 - OSMI ID 33880025795N1

Location 248 - OSMI ID 33880026014N1

Advance Locationing to use upstream off-ramp (Hegenberger off ramp)

On the evening of Special Day, full width of traveled way shouldbe open for use by public traffic
until 12:01 A.M. following day. If Special Day is due to Oakland Raider’s Sunday afternoon
game, the full width of traveled way shouldbe open for public traffic by 8.00 A.M.

PO~

Contract No. 04-2J1404
140



Chart no. 142
Complete Ramp Closure Hours

County: Alameda Route/Direction: 880/NB PM: 31.177

Closure limits: On the Broadway off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon- C
Thu
Fri

Sat

O O O O
O O O O
O] O Of O
O O O O
O O O O
O O O O

Sun

Legend:
C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:

Use DETOUR PLAN No. 34.

Location 255 - OSMI ID 33880031177N2

Advance Locationing to use upstream off-ramp (Oak St. off-ramp)

On the evening of Special Day, full width of traveled way shouldbe open for use by public traffic
until 12:01 A.M. following day. If Special Day is due to Oakland Raider’s Sunday afternoon
game, the full width of traveled way shouldbe open for public traffic by 8.00 A.M.

rpODO~

Chart no. 143
Complete Ramp Closure Hours

County: Alameda Route/Direction: 880/NB PM: 31.296

Closure limits: On the Jackson St./6th St. on-ramp

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- C
Thu
Fri

Sat

O O O O
O O O O
O O O O
O O O O
O O O O

Sun

Legend:
C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. See DETOUR PLAN NO. 34
2. Location 258 - OSMI ID 33880031296N3
3. On the evening of Special Day, full width of traveled way shouldbe open for use by public traffic
until 12:01 A.M. following day. If Special Day is due to Oakland Raider’s Sunday afternoon
game, the full width of traveled way shouldbe open for public traffic by 8.00 A.M.
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Chart no. 144
Complete Ramp Closure Hours

County: Alameda Route/Direction: 880/SB PM: 26.92/27.23

Closure limits: On the 66th Ave. off-ramp

Hour24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon- | C C
Thu
Fri |C

Sat
Sun

O O O O
O] O Of O
O O O O
O O O O

Legend:
C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 250 - OSMI ID 3388000269251
2. Location 251 - OSMI ID 3388000272351
3. On the evening of Special Day, full width of traveled way shouldbe open for use by public traffic
until 12:01 A.M. following day. If Special Day is due to Oakland Raider’s Sunday afternoon
game, the full width of traveled way shouldbe open for public traffic by 8.00 A.M.

Chart no. 145
Complete Ramp Closure Hours

County: Alameda Route/Direction: 880/SB PM: 25.735

Closure limits: On the Hegenberger Rd. off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-
Thu
Fri

Sat

O] O Of O
O] O Of O
O] O Of O
O] O Of O
O] O Of O
O] O Of O

Sun

Legend:
C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 245 - OSMI ID 3388002573551
2. On the evening of Special Day, full width of traveled way shouldbe open for use by public traffic
until 12:01 A.M. following day. If Special Day is due to Oakland Raider’s Sunday afternoon
game, the full width of traveled way shouldbe open for public traffic by 8.00 A.M.
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Chart no. 146
Complete Ramp Closure Hours

County: Alameda Route/Direction: 880/SB PM: 20.477

Closure limits: On the Lewelling Blvd./San Lorenzo off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|[C|C|C|C c|C
Thu
Fri ([C|C|C|C|C C
Sat [C|C|C|C|C C
Sun [C|C|C|[C|C C c|C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 236 - OSMI ID 3388002047751

Chart no. 147
Complete Ramp Closure Hours

County: Alameda Route/Direction: 880/SB PM: 18.536

Closure limits: On the A St. off-ramp

Hour 24 1 2 3 4 5 6 _7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-
Thu
Fri

Sat

Oof O O O
Oof O O O
Of O O O
Oof O O O
Oof O O O
Oof O O O

Sun

Legend:
C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 233 - OSMI ID 3388001853651
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Chart no. 148
Complete Ramp Closure Hours

County: Alameda Route/Direction: 880/SB PM: 17.885

Closure limits: On the Winton Ave. off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon- C
Thu
Fri

Sat

O O O O
O O O O
O] O Of O
O O O O
O O O O
O O O O

Sun

Legend:
C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 231 - OSMI ID 3388001788551
2. Advance Locationing to use upstream off-ramp (A St. off-ramp)

Chart no. 149
Complete Ramp Closure Hours

County: Alameda Route/Direction: 880/SB PM: 14.764

Closure limits: On the Industrial Pkwy off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- C
Thu
Fri

Sat

Oof O 0o O
Oof O O O
Oof O O O
Oof O O O
Oof O O O
Oof O O O

Sun

Legend:
C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 225 - OSMI ID 3388001476451

Contract No. 04-2J1404
144



Chart no. 150
Complete Ramp Closure Hours

County: Alameda Route/Direction: 880/SB PM: 13.834

Closure limits: On the Whipple Rd./Dyer Rd. off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- C
Thu
Fri

Sat

O O O O
O O O O
O] O Of O
O O O O
O O O O
O O O O

Sun

Legend:
C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 222 - OSMI ID 3388001383452

Chart no. 151
Complete Ramp Closure Hours

County: Alameda Route/Direction: 880/SB PM: 13.273

Closure limits: On the Alvarado Niles off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- C
Thu
Fri

Sat

Oof O O O
Oof O O O
Oof O O O
Oof O O O
Oof O O O
Oof O O O

Sun

Legend:
C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 219 - OSMI ID 3388001327351
2. Advance Locationing to use upstream off-ramp (Whipple off-ramp)
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Chart no. 152
Complete Ramp Closure Hours

County: Alameda Route/Direction: 880/SB PM: 11.702

Closure limits: On the Alvarado/Fremont Blvd. off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|[C|C|C|C C
Thu

Fri ([C|C|C|C|C

Sat [C|C|C|C|C

Sun [C|C|C|[C|C C c|C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Use DETOUR PLAN No. 31
2. Location 216 - OSMI ID 33880011702S1
3. Advance Locationing to use upstream off-ramp (Alvarado Niles)

Chart no. 153
Complete Ramp Closure Hours

County: Alameda Route/Direction: 880/SB PM: 11.438

Closure limits: On the Alvarado/Fremont Blvd. on-ramp

Hour 24 1 2 3 4 5 6 _7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- C
Thu
Fri

Sat

Oof O O O
Oof O O O
Of O O O
Oof O O O
Oof O O O
Oof O O O

Sun

Legend:
C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. See DETOUR PLAN NO. 31
2. Location 215 - OSMI ID 3388001143851
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Chart no. 154
Complete Ramp Closure Hours

County: Alameda Route/Direction: 880/SB PM: 9.112

Closure limits: On the Thornton Ave. off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- C
Thu
Fri

Sat

O O O O
O O O O
O O O O
O O O O
O O O O
O O O O

Sun

Legend:
C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 208 - OSMI ID 3388000911251

Chart no. 155
Complete Ramp Closure Hours

County: Alameda Route/Direction: 880/SB PM: 7.472

Closure limits: On the Mowry Ave. off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- C
Thu
Fri

Sat

Oof O O O
Oof O O O
Of O O O
Oof O O O
Oof O O O
Oof O O O

Sun

Legend:
C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 205 - OSMI ID 3388000747251
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Chart no. 156
Complete Ramp Closure Hours

County: Alameda Route/Direction: 880/SB PM: 6.519

Closure limits: On the Stevenson Blvd. off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- C
Thu
Fri

Sat

O O O O
O O O O
O] O Of O
O O O O
O O O O
O O O O

Sun

Legend:
C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 201 - OSMI ID 3388000651951
2. Advance Locationing to use upstream off-ramp (Mowry Ave. off-ramp)

Chart no. 157
Complete Ramp Closure Hours

County: Alameda Route/Direction: 880/SB PM: 5.008

Closure limits: On the Auto Mall Pkwy off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- C
Thu
Fri

Sat

Oof O 0o O
Oof O O O
Oof O O O
Oof O O O
Oof O O O
Oof O O O

Sun

Legend:
C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 197 - OSMI ID 3388000500851
2. Advance Locationing to use upstream off-ramp (Stevenson Blvd. off-ramp)
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Chart no. 158
Complete Ramp Closure Hours

County: Alameda Route/Direction: 880/SB PM: 3.514

Closure limits: On the Fremont Blvd./Cushing Blvd. off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|[C|C|[C|C C|C
Thu
Fri (C|C|C|C]|C C|C
Sat |[C|[C|C|[C|C|C|C]|C C|C
Sun |[C|C|C|C|C|C|C|C]|C C|C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Use DETOUR PLAN No. 35
2. Location 193 - OSMI ID 3388000351451
3. Advance Locationing to use upstream off-ramp (Auto Mall Pkwy off-ramp)

Chart no. 159
Complete Ramp Closure Hours

County: Alameda Route/Direction: 880/SB PM: R0.248

Closure limits: On the Dixon Landing Rd. off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- C
Thu
Fri

Sat

Oof O O O
Oof O O O
Of O O O
Oof O O O
Oof O O O
Oof O O O

Sun

Legend:
C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. See DETOUR PLAN NO. 35
2. Location 190 - OSMI ID 3388000024852
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Chart no. J5
Complete Ramp Closure Hours/Ramp Lane Requirements

County: Ala Route/Direction: 980 / EB PM: 0.0-0.848

Closure limits: All on-ramps and off-ramps from PM 0.0 to PM 0.848

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-
Thu
Fri

Sat

O O O O
O O O O
O] O Of O
O O O O
O O O O
O O O O

Sun

Legend:
C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 280 - OSMI ID 33980000098E1
2. Location 281 - OSMI ID 33980000262E2
3. Location 282 - OSMI ID 33980000051E1

Chart no. J6
Complete Ramp Closure Hours/Ramp Lane Requirements
County: Ala Route/Direction: 980 / WB PM: 0.0-1.857

Closure limits: All on-ramps and off-ramps from PM 0.0 to PM 1.857

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|[C|C|[C|C C
Thu
Fri |[C|C|C|C]|C C
Sat [C|{C[C|[C|C C
Sun |[C|C|C|C|C C|C
Legend:

C | Ramp may be closed completely

| Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Location 277 - OSMI ID 33980000922W1
2. Location 278 - OSMI ID 33980000224W 1
3. Location 279 - OSMI ID 33980000104W1

AAAAAAAAANAANNAANAAANAAAAANAAAAAAAANAAANAANANN
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14 ENVIRONMENTAL STEWARDSHIP

Add to section 14-1.02A:
An ESA exists on this project.

Limited access to the ESA is allowed for construction activities. Notify the Engineer 5 business days
before the planned entry date. Any other access to an ESA is prohibited.

Take the management measures shown in the following table for the corresponding ESA shown. Any
access to an ESA other than that shown is prohibited.

ESA Management
Identification Location Management measures
ALA 680 ESA 1 State Route 680, Northbound | An ESA exists on this project. All
and Southbound, Post Mile staging, vehicles, and equipment
16.6-1-16.9. must remain on the pavement.

Construction areas off-pavement
may be accessed by foot. Only
hand-tools may be used.

Replace section 14-6.02 with:
14-6.02 SPECIES PROTECTION
14-6.02A General
Section 14-6.02 includes specifications for protecting regulated species or their habitat.

This project is within or near habitat for regulated species shown in the following table:

Species Name
Nesting migratory birds
Nesting raptors

The Department anticipates nesting or attempted nesting by migratory and nongame birds from February
1to August 31.

14-6.02B Material

Not Used

14-6.02C Construction
14-6.02C(1) General
Not Used

14-6.02C(2) Protective Radius

Upon discovery of a regulated species, stop construction activities within a50-foot radius of the discovery
or as defined in the table below. Immediately notify the Engineer. Do not resume activities until receiving
notification from the Engineer.

Regulated species name Protective radius
Nesting raptors 300 feet

14-6.02C(3) Protocols
Not Used
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14-6.02C(4) Biological Resource Information
Not Used

14-6.02C(5) Protection Measures
Within the job site, implement the following protection measures:

1. Pre-construction survey notification:

1.1 Notify the Engineer at least 30 days before starting job site activities such that pre-construction

surveys can be conducted.
2. Nesting migratory bird protection:

2.1 Initial bird surveys and work authorization period:

2.1.1  Notify the Engineer 10 days before the start of work. A contractor supplied biologist
will perform an initial nesting bird survey of the job site

2.1.2  Proceed with work when authorized.

2.1.3  This work authorization is valid for 72 hours.

2.2  Subsequent bird surveys and work authorization periods:

2.2.1  After 72 hours, the contractor supplied biologist is required to perform another bird
survey of the job site and work area.

2.2.2  Proceed with work when authorized.

2.2.3  Work authorization is valid for 72 hours.

2.3  If you discover a nest, stop work within the protective radius immediately and notify the
Engineer. Do not disturb birds or nests occupied by birds, hatchlings or eggs. Do not resume
work until directed.

3. Nighttime construction activities:
3.1 During night work, direct construction lights away from natural areas.
4  Work performed near salt marshes:
41  Perform work at the following locations only in the non-nesting season from September 1 to

January 31:
411 On Route 80, sign location number 1, 2, 3,4, 5,6,7,8,9,10, 11, 12,13, 14, 15, 16,
17, and 18.
4.1.2 On Route 84, sign location number 4 and 5.
4.1.3 On Route 84, sign location number 1 and 2.
4.1.4 On Route 580, sign location number 1, 2, 106, and 107.
.1.5  On Route 880, sign location number 1, 2, and 91.

14-6.02C(6) Monitoring Schedule
Not Used

14-6.02D Payment
Not Used

Replace section 14-6.05 with:

14-6.05 CONTRACTOR-SUPPLIED BIOLOGIST
14-6.05A General
14-6.05A(1) Summary

Section 14-6.05 includes specifications for providing a Contractor-supplied biologist to monitor
construction and other activities to protect regulated species that may be harmed during construction
activities.
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14-6.05A(2) Submittals
14-6.05A(2)(a) Qualifications

Within 7 days after Contract approval, submit each biologist's name, resume, and statement of
qualifications. Allow 15 days for review. If the submittal is incomplete, the Engineer will provide
comments. Within 7 days after receiving the Engineer's comments, update and resubmit qualifications
data. Do not start construction activities until the Contractor-supplied biologist is authorized.

14-6.05A(2)(b) Protocols

Within 30 days before beginning survey activities, submit protocols for species protection surveys for
acceptance.

14-6.05A(2)(c) Pre-Construction Survey Report
Submit a pre-construction survey report within 14days before starting construction activities.

14-6.05A(2)(d) Initial Monitoring Report

Submit an Initial Monitoring Report that includes, at a minimum, the requirements for Monitoring Report
submittals within 12hours after starting ground-disturbing activities.

14-6.05A(2)(e) Monitoring Report
Submit a Monitoring Report every 5working days during the monitoring period.

14-6.05A(2)(f) Incident Report
Submit an Incident Report within 24hours of the incident.

14-6.05A(2)(g) Annual Monitoring Report
Not Used

14-6.05A(2)(h) Final Monitoring Report
Not Used

14-6.05A(3) Quality Control and Assurance
14-6.05A(3)(a) Qualifications
Not Used

14-6.05A(3)(b) Protocols
Not Used

14-6.05B Materials
Not Used

14-6.05C Construction
14-6.05C(1) General
Not Used

14-6.05C(2) Pre-construction Survey
Survey the work area for regulated species within 3 days before starting construction activities.

14-6.05C(3) Protective Radius
Not Used

14-6.05C(4) Monitoring Schedule
Monitoring must comply with the schedule in section 14-6.02.

14-6.05C(5) Monitoring Duties
The biologist must:

1. Monitor for regulated species within the project area.
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Assure that construction activities do not result in take of regulated species.
Assure that construction activities comply with PLACs.

Immediately notify the Engineer of any take of regulated species.

Prepare, submit, and sign notifications and reports.

aor@D

14-6.05C(6) Notification and Reporting
All reports must include the following:

PLAC requirement implementation

Name(s) of the biologist(s) conducting biological activity

Date(s) and time(s) of monitoring

Locations and activities monitored

Representative photographs

Findings

If requlated species are observed, reports must recommend actions to protect the regulated species
Name of the biologist who prepared the report

Signature of the biologist certifying the accuracy of the report

©CENoOO AWM~

The Pre-Construction Survey Report includes one of the following:

1. Detailed observations and locations where regulated species were observed
2. Statement that no regulated species were observed by each biologist

The Incident Report includes:

Description of any take incident

Species name and number taken

Details of required notifications with contact information
Corrective actions proposed or taken

Disposition of taken species

agkrwN -~

14-6.05D Payment
Not Used

AAAAANAANAANAANAAAANANAANAANAAAANAANAANAANAANAN

15 EXISTING FACILITIES
Replace section 15-2.021 with:
15-2.021 Remove Sign StructureWalkway

Removingoverhead and bridge mountedsign structure walkway includes removal ofwalkway brackets,
walkway gratings, safety railings, safety angles, gutter and ballast boxes, where existing.

AAAANAANAANAANAANAANANANAANANAAANANANAANANAAAANAANAANANAANAANAANANAANN

DIVISION VI STRUCTURES

56 SIGNS
Add to section 56-2.01D:
The payment quantity for retroreflective sheeting (Type Xl) for any type of sign panel is the area of the
panel determined from the dimensions shown.

Payment for retroreflective sheeting (Type Xl) is not included in the payment for furnishing any type of
sign panel.
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DIVISION IX TRAFFIC CONTROL FACILITIES

86 ELECTRICAL SYSTEMS

Add to the end of the 1st paragraph of the RSS for section 86-1.01:

This work is shown on plan sheets labeled E. The work involved in each bid item is shown on a sheet with
a title matching the bid item description.
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REVISED STANDARD SPECIFICATIONS
APPLICABLE TO THE 2010 EDITION
OF THE STANDARD SPECIFICATIONS
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REVISED STANDARD SPECIFICATIONS DATED
10-30-15

ORGANIZATION

Revised standard specifications are under headings that correspond with the main-section headings of
the Standard Specifications. A main-section heading is a heading shown in the table of contents of the
Standard Specifications. A date under a main-section heading is the date of the latest revision to the
section.

Each revision to the Standard Specifications begins with a revision clause that describes or introduces a
revision to the Standard Specifications. For a revision clause that describes a revision, the date on the
right above the clause is the publication date of the revision. For a revision clause that introduces a
revision, the date on the right above a revised term, phrase, clause, paragraph, or section is the
publication date of the revised term, phrase, clause, paragraph, or section. For a multiple-paragraph or
multiple-section revision, the date on the right above a paragraph or section is the publication date of the
paragraphs or sections that follow.

Any paragraph added or deleted by a revision clause does not change the paragraph numbering of the
Standard Specifications for any other reference to a paragraph of the Standard Specifications.

AAAANAANAAAANAANAANANAANAANANAAANANANAANANAAAANAANAANANAAAANAANANN

ORGANIZATIONAL REVISIONS

07-19-13
Transfer section 36 from division IV to division V.

AAAANAANAANAANAANAAANANANAANANAAANANANAANANAAAANAANAANANAANAANAANANANN

DIVISION | GENERAL PROVISIONS

1 GENERAL
10-30-15
Add between the 14th and 15th paragraphs of section 1-1.01:
10-30-15
Specifications in a section titled General apply to all subordinate sections within the section.
Specifications in the general section of a division apply to all sections within the division.
Replace "current” in the 2nd paragraph of section 1-1.05 with:
04-20-12
most recent
Add to the 4th paragraph of section 1-1.05:
04-20-12

Any reference directly to a revised standard specification section is for convenience only. Lack of a direct
reference to a revised standard specification section does not indicate a revised standard specification for
the section does not exist.
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Replace "MSDS" in the 1st table in section 1-1.06 with:

10-17-14
MSDS®
Add to the 1st table in section 1-1.06:
10-30-15
LCS Department's lane closure system
MPQP Material Plant Quality Program published by the Department
POC pedestrian overcrossing
QSD qualified SWPPP developer
QSP qualified SWPPP practitioner
SDS safety data sheet
TRO time-related overhead
WPC water pollution control
Add to the notes of the 1st table in section 1-1.06:
10-17-14
®Interpret a reference to MSDS as a reference to SDS under 29 CFR 1910.1200.
06-20-12
Delete the abbreviation and its meaning for UDBE in the 1st table of section 1-1.06.
10-19-12
Delete "Contract completion date"” and its definition in section 1-1.07B.
10-19-12
Delete "critical delay"” and its definition in section 1-1.07B.
Replace "day" and its definition in section 1-1.07B with:
10-19-12

day: 24 consecutive hours running from midnight to midnight; calendar day.

—_

business day: Day on the calendar except a Saturday and a holiday.

2. working day: Time measure unit for work progress. A working day is any 24-consecutive-hour period

except:

2.1. Saturday and holiday.

2.2.  Day during which you cannot perform work on the controlling activity for at least 50 percent of
the scheduled work shift with at least 50 percent of the scheduled labor and equipment due to
any of the following:

2.2.1. Adverse weather-related conditions.
2.2.2.  Maintaining traffic under the Contract.
2.2.3. Suspension of a controlling activity that you and the Engineer agree benefits both
parties.
2.2.4. Unanticipated event not caused by either party such as:
224.1. Actof God.
2.2.4.2. Actof a public enemy.
2.2.4.3. Epidemic.
2.24.4. Fire.
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2.24.5. Flood.
2.2.4.6. Governor-declared state of emergency.
2.24.7. Landslide.
2.2.4.8. Quarantine restriction.
2.2.5. Issue involving a third party, including:
2.2.5.1. Industry or area-wide labor strike.
2.2.5.2. Material shortage.
2.2.5.3. Freight embargo.
2.2.5.4. Jurisdictional requirement of a law enforcement agency.
2.2.5.5. Workforce labor dispute of a utility or nonhighway facility owner resulting in
a nonhighway facility rearrangement not described and not solely for the
Contractor's convenience. Rearrangement of a nonhighway facility includes
installation, relocation, alteration, or removal of the facility.
2.3. Day during a concurrent delay.
original working days:
3.1.  Working days to complete the work shown on the Notice to Bidders for a non—cost plus time
based bid.
3.2.  Working days bid to complete the work for a cost plus time based bid.

Where working days is specified without the modifier "original" in the context of the number of working

days to complete the work, interpret the number as the number of original working days as adjusted
by any time adjustment.

Replace "Contract” in the definition of "early completion time" in section 1-1.07B with:
10-19-12

work

Replace "excusable delay" and its definition in section 1-1.07B with:
10-19-12

delay: Event that extends the completion of an activity.

1.

excusable delay: Delay caused by the Department and not reasonably foreseeable when the work

began such as:

1.1.  Change in the work

1.2. Department action that is not part of the Contract

1.3. Presence of an underground utility main not described in the Contract or in a location
substantially different from that specified

1.4. Described facility rearrangement not rearranged as described, by the utility owner by the date
specified, unless the rearrangement is solely for the Contractor's convenience

1.5. Department's failure to obtain timely access to the right-of-way

1.6. Department's failure to review a submittal or provide notification in the time specified

critical delay: Excusable delay that extends the scheduled completion date

concurrent delay: Occurrence of at least 2 of the following events in the same period of time, either

partially or entirely:

3.1. Critical delay

3.2. Delay to a controlling activity caused by you

3.3.  Non-working day

Replace "project” in the definition of "scheduled completion date" in section 1-1.07B with:

10-19-12

work
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Add to section 1-1.07B:

10-30-15
abandon: Render unserviceable in place.
adjust: Raise or lower a facility to match a new grade line.

10-19-12
Contract time: Number of original working days as adjusted by any time adjustment.

06-20-12

Disadvantaged Business Enterprise: Disadvantaged Business Enterprise as defined in 49 CFR 26.5.

10-30-15
modify: Add to or subtract from an appurtenant part.

obliterate: Place an earth cover over or root, plow, pulverize, or scarify.

quality characteristic: Characteristic of a material that is measured to determine conformance with a
given requirement.

reconstruct: Remove and disassemble and construct again at an existing or new location.
relocate: Remove and install or place in a new location.

remove: Remove and dispose of.

reset: Remove and install or place laterally at the same station location.

salvage: Remove, clean, and haul to a specified location.

Replace "PO BOX 911" in the District 3 mailing address in the table in section 1-1.08 with:

04-20-12
703 B ST

Replace the Web site for the Department of General Services, Office of Small Business and DVBE
Services in the table in section 1-1.11 with:

11-15-13
http://www.dgs.ca.gov/dgs/ProgramsServices/BusServices.aspx

Replace "--" for the telephone number for the Office Engineer in the table in section 1-1.11 with:

02-27-15
(916) 227-6299

Add to the table in section 1-1.11:

10-30-15

http://www.dot.ca.
mPQpP gov/manuals.htm

AAAAANAANAAAANAAANAANANAANAANAAAANANAANAANAANANN
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2 BIDDING
04-10-15
Replace the headings and paragraphs in section 2 with:

02-21-14
2-1.01 GENERAL

Section 2 includes specifications related to bid eligibility and the bidding process.

The electronic bid specifications in section 2 apply if Electronic Bidding Contract is shown on the cover of
the Notice to Bidders and Special Provisions.

2-1.02 BID INELIGIBILITY

A firm that has provided architectural or engineering services to the Department for this contract before
bid submittal for this contract is prohibited from any of the following:

1. Submitting a bid
2. Subcontracting for a part of the work
3. Supplying materials

2-1.03 RESERVED

02-27-15
2-1.04 CONTRACTOR REGISTRATION
No contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on or
after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor
Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor
Code section 1771.1(a)].

02-21-14
2-1.05 RESERVED

10-17-14
2-1.06 BID DOCUMENTS

01-23-15

2-1.06A General

The Bid book includes bid forms and certifications. For an electronic bid, the Bid book includes forms not
available through the electronic bidding service.

The Notice to Bidders and Special Provisions includes the Notice to Bidders, revised standard
specifications, and special provisions.

The Bid book, including Bid book forms not available through the electronic bidding service, Notice to
Bidders and Special Provisions, project plans, and any addenda to these documents may be accessed at
the Bidders' Exchange website.

The Standard Specifications and Standard Plans may be viewed at the Bidders' Exchange website and
may be purchased at the Publication Distribution Unit.

10-17-14
2-1.06B Supplemental Project Information

The Department makes supplemental information available as specified in the special provisions.
Logs of test borings are supplemental project information.

If an Information Handout or cross sections are available, you may view them at the Contract Plans and
Special Provisions link at the Bidders' Exchange website.

If rock cores are available, you may view them by sending a request to Coreroom@dot.ca.gov.

If other supplemental project information is available for inspection, you may view it by phoning in a
request.

Make your request at least 7 days before viewing. Include in your request:

Contract No. 04-2J1404
5 of 358



District-County-Route

Contract number

Viewing date

Contact information, including telephone number

Eal e

For rock cores, also include the bridge number in your request.
If bridge as-built drawings are available:

1. For a project in District 1 through 6 or 10, you may request them from the Office of Structure
Maintenance and Investigations, fax (916) 227-8357

2. Foraprojectin District 7, 8, 9, 11, or 12, you may request them from the Office of Structure
Maintenance and Investigations, fax (916) 227-8357, and they are available at the Office of Structure
Maintenance and Investigations, Los Angeles, CA, telephone (213) 897-0877

As-built drawings may not show existing dimensions and conditions. Where new construction dimensions
are dependent on existing bridge dimensions, verify the field dimensions and adjust dimensions of the
work to fit existing conditions.

2-1.06C-2-1.06D Reserved

2-1.07 JOB SITE AND DOCUMENT EXAMINATION

Examine the job site and bid documents. Notify the Department of apparent errors and patent ambiguities
in the plans, specifications, and Bid Item List. Failure to do so may result in rejection of a bid or rescission
of an award.

Bid submission is your acknowledgment that you have examined the job site and bid documents and are
satisfied with:

1. General and local conditions to be encountered
2. Character, quality, and scope of work to be performed
3. Quantities of materials to be furnished
4. Character, quality, and quantity of surface and subsurface materials or obstacles
5. Requirements of the contract
02-21-14
2-1.08 RESERVED
2-1.09 BID ITEM LIST
Submit a bid based on the bid item quantities the Department shows on the Bid ltem List.
02-27-15

2-1.10 SUBCONTRACTOR LIST

On the Subcontractor List form, list each subcontractor to perform work in an amount in excess of 1/2 of 1
percent of the total bid or $10,000, whichever is greater (Pub Cont Code § 4100 et seq.).

For each subcontractor listed, the Subcontractor List form must show:

Business name and the location of its place of business.

California contractor license number for a non-federal-aid contract.

Public works contractor registration number

Portion of work it will perform. Show the portion of the work by:

4.1. Bid item numbers for the subcontracted work

4.2. Percentage of the subcontracted work for each bid item listed

4.3. Description of the subcontracted work if the percentage of the bid item listed is less than 100
percent

pOD A

Contract No. 04-2J1404
6 of 358



02-21-14
2-1.11 RESERVED

01-23-15
2-1.12 DISADVANTAGED BUSINESS ENTERPRISES

2-1.12A General
Section 2-1.12 applies to a federal-aid contract.

Under 49 CFR 26.13(b):

The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color,
national origin, or sex in the performance of this contract. The contractor shall carry out applicable
requirements of 49 CFR part 26 in the award and administration of DOT-assisted contracts. Failure
by the contractor to carry out these requirements is a material breach of this contract, which may
result in the termination of this contract or such other remedy as the recipient deems appropriate,
which may include, but is not limited to:

(1)  Withholding monthly progress payments;

(2)  Assessing sanctions;

(3) Liquidated damages; and/or

(4)  Disqualifying the contractor from future bidding as non-responsible.

Include this assurance in each subcontract you sign with a subcontractor.

2-1.12B Disadvantaged Business Enterprise Goal
2-1.12B(1) General
Section 2-1.12B applies if a DBE goal is shown on the Notice to Bidders.

The Department shows a goal for DBEs to comply with the DBE program objectives provided in 49 CFR
26.1.

Make work available to DBEs and select work parts consistent with available DBEs, including
subcontractors, suppliers, service providers, and truckers.

Meet the DBE goal shown on the Notice to Bidders or demonstrate that you made adequate good faith
efforts to meet this goal.

You are responsible to verify at bid opening the DBE firm is certified as a DBE by the California Unified
Certification Program and possess the work codes applicable to the type of work the firm will perform on
the Contract.

Determine that selected DBEs perform a commercially useful function for the type of work the DBE will
perform on the Contract as provided in 49 CFR 26.55(c)(1)—(4). Under 49 CFR 26.55(c)(1)—(4), the DBE
must be responsible for the execution of a distinct element of work and must carry out its responsibility by
actually performing, managing, and supervising the work.

All DBE participation will count toward the Department's federally-mandated statewide overall DBE goal.

Credit for materials or supplies you purchase from DBEs will be evaluated on a contract-by-contract basis
and counts toward the goal in the following manner:

1. 100 percent if the materials or supplies are obtained from a DBE manufacturer.

2. 60 percent if the materials or supplies are obtained from a DBE regular dealer.

3. Only fees, commissions, and charges for assistance in the procurement and delivery of materials or
supplies, if they are obtained from a DBE that is neither a manufacturer nor regular dealer. 49 CFR
26.55 defines "manufacturer” and "regular dealer."

You receive credit toward the goal if you employ a DBE trucking company that is performing a
commercially useful function. The Department uses the following factors in determining whether a DBE
trucking company is performing a commercially useful function:
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+ The DBE must be responsible for the management and supervision of the entire trucking operation
for which it is responsible on a particular contract, and there cannot be a contrived arrangement for
the purpose of meeting DBE goals.

+ The DBE must itself own and operate at least one fully licensed, insured, and operational truck used
on the contract.

+ The DBE receives credit for the total value of the transportation services it provides on the Contract
using trucks it owns, insures, and operates using drivers it employs.

+ The DBE may lease trucks from another DBE firm, including an owner-operator who is certified as a
DBE. The DBE who leases trucks from another DBE receives credit for the total value of the
transportation services the lessee DBE provides on the Contract.

+ The DBE may lease trucks without drivers from a non-DBE truck leasing company. If the DBE leases
trucks from a non-DBE truck leasing company and uses its own employees as drivers, it is entitled to
credit for the total value of these hauling services.

+ Alease must indicate that the DBE has exclusive use of and control over the truck. This does not
preclude the leased truck from working for others during the term of the lease with the consent of the
DBE, so long as the lease gives the DBE absolute priority for use of the leased truck. Leased trucks
must display the name and identification number of the DBE.

[49 Fed Reg 59595 (10/2/14) (to be codified at 49 CFR 26.55(d)]

04-10-15
2-1.12B(2) DBE Commitment Submittal

Submit DBE information under section 2-1.33.

Submit a copy of the quote from each DBE shown on the DBE Commitment form that describes the type
and dollar amount of work shown on the form. Submit a DBE Confirmation form for each DBE shown on
the DBE Commitment form to establish that it will be participating in the Contract in the type and dollar
amount of work shown on the form. If a DBE is participating as a joint venture partner, submit a copy of
the joint venture agreement.

01-23-15
2-1.12B(3) DBE Good Faith Efforts Submittal

You can meet the DBE requirements by either documenting commitments to DBEs to meet the Contract
goal or by documenting adequate good faith efforts to meet the Contract goal. An adequate good faith
effort means that the bidder must show that it took all necessary and reasonable steps to achieve a DBE
goal that, by their scope, intensity, and appropriateness to the objective, could reasonably be expected to
meet the DBE goal.

If you have not met the DBE goal, complete and submit the DBE Good Faith Efforts Documentation form
under section 2-1.33 showing that you made adequate good faith efforts to meet the goal. Only good faith
efforts directed toward obtaining participation by DBEs are considered.

Submit good faith efforts documentation within the specified time to protect your eligibility for award of the
contract in the event the Department finds that the DBE goal has not been met.

Refer to 49 CFR 26 app A for guidance regarding evaluation of good faith efforts to meet the DBE goal.

The Department considers DBE commitments of other bidders in determining whether the low bidder
made good faith efforts to meet the DBE goal.

02-21-14
2-1.13-2-1.14 RESERVED
2-1.15 DISABLED VETERAN BUSINESS ENTERPRISES
2-1.15A General
Section 2-1.15 applies to a non-federal-aid contract.

Take necessary and reasonable steps to ensure that DVBEs have the opportunity to participate in the
Contract.

Comply with Mil & Vet Code § 999 et seq.
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2-1.15B Projects $5 Million or Less
Section 2-1.15B applies to a project with an estimated cost of $5 million or less.

Make work available to DVBEs and select work parts consistent with available DVBE subcontractors and
suppliers.

Meet the goal shown on the Notice to Bidders.

Complete and submit the Certified DVBE Summary form under section 2-1.33. List all DVBE patrticipation
on this form.

If a DVBE joint venture is used, submit the joint venture agreement with the Certified DVBE Summary
form.

List each 1st-tier DVBE subcontractor on the Subcontractor List form regardless of percentage of the total
bid.

2-1.15C Projects More Than $5 Million

2-1.15C(1) General

Section 2-1.15C applies to a project with an estimated cost of more than $5 million.

The Department encourages bidders to obtain DVBE participation to ensure the Department achieves its
State-mandated overall DVBE goal.

If you obtain DVBE participation:

1. Complete and submit the Certified DVBE Summary form under section 2-1.33. List all DVBE
participation on this form.

2. List each 1st tier DVBE subcontractor in the Subcontractor List form regardless of percentage of the
total bid.

If a DVBE joint venture is used, submit the joint venture agreement with the Certified DVBE Summary
form.

2-1.15C(2) DVBE Incentive

The Department grants a DVBE incentive to each bidder who achieves a DVBE patrticipation of 1 percent
or greater (Mil & Vet Code 999.5 and Code of Regs § 1896.98 et seq.).

To receive this incentive, submit the Certified DVBE Summary form under section 2-1.33.

Bidders other than the apparent low bidder, the 2nd low bidder, and the 3rd low bidder may be required to
submit the Certified DVBE Summary form if the bid ranking changes. If the Department requests a
Certified DVBE Summary form from you, submit the completed form within 4 business days of the
request.

2-1.15C(3) Incentive Evaluation
The Department applies the small business and non—small business preference during bid verification
and proceeds with the evaluation specified below for DVBE incentive.

The DVBE incentive is a reduction, for bid comparison only, in the total bid submitted by the lesser of the
following amounts:

1. Percentage of DVBE achievement rounded to 2 decimal places of the verified total bid of the low
bidder

2. 5 percent of the verified total bid of the low bidder

3. $250,000

The Department applies DVBE incentive and determines whether bid ranking changes.

A non—small business bidder cannot displace a small business bidder. However, a small business bidder
with higher DVBE achievement can displace another small business bidder.
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The Department proceeds with awarding the contract to the new low bidder and posts the new verified bid
results at the Department's Web site.

2-1.16-2-1.17 RESERVED

2-1.18 SMALL BUSINESS AND NON-SMALL BUSINESS SUBCONTRACTOR PREFERENCES
2-1.18A General

Section 2-1.18 applies to a non-federal-aid contract.

The Department applies small business preferences and non—small business preferences under Govt
Code § 14835 et seq. and 2 CA Code of Regs § 1896 et seq.

Any contractor, subcontractor, supplier, or service provider who qualifies as a small business is
encouraged to apply for certification as a small business by submitting its application to the Department of
General Services, Office of Small Business and DVBE Services.

Contract award is based on the total bid, not the reduced bid.

2-1.18B Small Business Preference

The Department allows a bidder certified as a small business by the Department of General Services,
Office of Small Business and DVBE Services, a preference if:

1. Bidder submitted a completed Request for Small Business Preference or Non—Small Business
Preference form with its bid
2. Low bidder did not request the preference or is not certified as a small business

The bidder's signature on the Request for Small Business Preference or Non—Small Business Preference
form certifies that the bidder is certified as a small business at the date and time of bid or has submitted a
complete application to the Department of General Services. The complete application and any required
substantiating documentation must be received by the Department of General Services by 5:00 p.m. on
the bid opening date.

The Department of General Services determines whether a bidder was certified on the bid opening date.
The Department of Transportation confirms the bidder's status as a small business before applying the
small business preference.

The small business preference is a reduction for bid comparison in the total bid submitted by the small
business contractor by the lesser of the following amounts:

1. 5 percent of the verified total bid of the low bidder
2. $50,000

If the Department determines that a certified small business bidder is the low bidder after the application
of the small business preference, the Department does not consider a request for non—small business
preference.

2-1.18C Non-Small Business Subcontractor Preference

The Department allows a bidder not certified as a small business by the Department of General Services,
Office of Small Business and DVBE Services, a preference if:

1. Bidder submitted a completed Request for Small Business Preference or Non—Small Business
Preference form with its bid

2. Certified Small Business Listing for the Non—Small Business Preference form shows that you are
subcontracting at least 25 percent to certified small businesses

Each listed subcontractor and supplier must be certified as a small business at the date and time of bid or
must have submitted a complete application to the Department of General Services. The complete
application and any required substantiating documentation must be received by the Department of
General Services by 5:00 p.m. on the bid opening date.
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The non—small business subcontractor preference is a reduction for bid comparison in the total bid
submitted by the non—small business contractor requesting the preference by the lesser of the following
amounts:

1. 5 percent of the verified total bid of the low bidder
2. $50,000

2-1.19-2-1.26 RESERVED
2-1.27 CALIFORNIA COMPANIES
Section 2-1.27 applies to a non-federal-aid contract.

Under Pub Cont Code § 6107, the Department gives preference to a "California company," as defined, for
bid comparison purposes over a nonresident contractor from any state that gives or requires a preference
to be given to contractors from that state on its public entity construction contracts.

Complete a California Company Preference form.

The California company reciprocal preference amount is equal to the preference amount applied by the
state of the nonresident contractor with the lowest responsive bid unless the California company is
eligible for a small business preference or a non—small business subcontractor preference, in which case
the preference amount is the greater of the two, but not both.

If the low bidder is not a California company and a California company's bid with reciprocal preference is
equal to or less than the lowest bid, the Department awards the contract to the California company on the
basis of its total bid.

2-1.28 RESERVED

2-1.29 OPT OUT OF PAYMENT ADJUSTMENTS FOR PRICE INDEX FLUCTUATIONS

You may opt out of the payment adjustments for price index fluctuations specified in section 9-1.07. To
opt out, submit a completed Opt Out of Payment Adjustments for Price Index Fluctuations form under
section 2-1.33.

2-1.30-2-1.32 RESERVED

02-27-15
2-1.33 BID DOCUMENT COMPLETION AND SUBMITTAL

2-1.33A General
Complete the forms in the Bid book.

Use the forms provided by the Department except as otherwise specified for a bidder's bond.

Do not fax forms except for the copies of forms with the public works contractor registration number
submitted after the time of bid. Fax these copies to (916) 227-6282.

Submit the forms and copies of the forms to the Office Engineer.
Failure to submit the forms and information as specified may result in a nonresponsive bid.

If an agent other than the authorized corporate officer or a partnership member signs the bid, file a Power
of Attorney with the Department either before opening bids or with the bid. Otherwise, the bid may be
nonresponsive.

2-1.33B Electronic Bids

Section 2-1.33B applies to electronic bids.

For an electronic bid, complete and submit the electronic portion of the Bid book under the Electronic
Bidding Guide at the Bidders' Exchange website and submit the paper forms as specified for a paper bid.

Your authorized digital signature is your confirmation of and agreement to all certifications and statements
contained in the Bid book.

On forms and certifications that you submit through the electronic bidding service, you agree that each
form and certification where a signature is required is deemed as having your signature.
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2-1.33C Paper Bids
Section 2-1.33C applies to paper bids.

Submit your bid and any Bid book forms after you submit your bid:

1. Under sealed cover
2. Marked as a bid

3. Identifying the contract number and the bid opening date

2-1.33D Bid Form Submittal Schedules
2-1.33D(1) General

The Bid book includes forms specific to the contract. The deadlines for the submittal of the forms vary
depending on the requirements of each contract. Determine the requirements of the contract and submit
the forms based on the applicable schedule specified in section 2-1.33D.

Bid forms and information on the form that are due after the time of bid may be submitted at the time of

bid.

2-1.33D(2) Federal-Aid Contracts
2-1.33D(2)(a) General

Section 2-1.33D(2) applies to a federal-aid contract.

2-1.33D(2)(b) Contracts with a DBE Goal

04-10-15

Section 2-1.33D(2)(b) applies if a DBE goal is shown on the Notice to Bidders.

Submit the bid forms according to the schedule shown in the following table:

Bid Form Submittal Schedule for a
Federal-Aid Contract with a DBE Goal

Form

Submittal deadline

Bid to the Department of Transportation

Time of bid except for the public works contractor
registration number

Copy of the Bid to the Department of
Transportation as submitted at the time of bid with
the public works contractor registration number

10 days after bid opening

Subcontractor List

Time of bid except for the public works contractor
registration number

Copy of the Subcontractor List as submitted at the
time of bid with the public works contractor
registration number

10 days after bid opening

Small Business Status

Time of bid

Opt Out of Payment Adjustments for Price Index
Fluctuations®

Time of bid

DBE Commitment

No later than 4 p.m. on the 4th business day after
bid opening

DBE Confirmation

No later than 4 p.m. on the 4th business day after
bid opening

DBE Good Faith Efforts Documentation

No later than 4 p.m. on the 4th business day after
bid opening

4Submit only if you choose the option.

2-1.33D(2)(c) Contracts without a DBE Goal
Reserved

02-27-15
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2-1.33D(2)(d)-2-1.33D(2)(h) Reserved
2-1.33D(3) Non-Federal-Aid Contracts
2-1.33D(3)(a) General

Section 2-1.33D(3) applies to non-federal-aid contracts.

2-1.33D(3)(b) Contracts with a DVBE Goal

Section 2-1.33D(3)(b) applies if a DVBE goal is shown on the Notice to Bidders.

Submit the bid forms according to the schedule shown in the following table:

Bid Form Submittal Schedule for a
Non-Federal-Aid Contract with a DVBE Goal

Form

Submittal deadline

Bid to the Department of Transportation

Time of bid except for the public works contractor
registration number for a joint-venture contract

For a joint-venture contract, copy of the Bid to the
Department of Transportation as submitted at the
time of bid with the public works contractor
registration number

10 days after bid opening

Subcontractor List

Time of bid

Opt Out of Payment Adjustments for Price Index
Fluctuations®

Time of bid

Certified DVBE Summary

No later than 4 p.m. on the 4th business day after

bid opening
California Company Preference Time of bid
Request for Small Business Preference or Non— Time of bid

Small Business Preference?

Certified Small Business Listing for the Non—Small
Business Preference®

No later than 4 p.m. on the 2nd business day after
bid opening

#Submit only if you choose the option or preference.

2-1.33D(3)(c) Contracts without a DVBE Goal
Reserved

2-1.33D(3)(d)—2-1.33D(3)(h) Reserved
2-1.33D(4)—2-1.33D(9) Reserved

2-1.34 BIDDER'S SECURITY

02-21-14

Submit one of the following forms of bidder's security equal to at least 10 percent of the bid:

Cash
Cashier's check
Certified check

Signed bidder's bond by an admitted surety insurer
For an electronic bid, electronic bidder's bond by an admitted surety insurer submitted using an
electronic registry service approved by the Department.

aorwPO~

Submit cash, cashier’s check, certified check, or bidder's bond to the Department at the Bidders
Exchange before the bid opening time.

Submit electronic bidder’s bond with the electronic bid.

If using a bidder's bond, you may use the form in the Bid book. If you do not use the form in the Bid book,
use a form containing the same information.

2-1.35-2-1.39 RESERVED

2-1.40 BID WITHDRAWAL

For a paper bid:
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1. An authorized agent may withdraw a bid before the bid opening date and time by submitting a written
bid withdrawal request at the location where the bid was submitted. Withdrawing a bid does not
prevent you from submitting a new bid.

2. After the bid opening time, you cannot withdraw a bid.

For an electronic bid:

1. Bids are not filed with the Department until the date and time of bid opening.
2. A bidder may withdraw or revise a bid after it has been submitted to the electronic bidding service if
this is done before the bid opening date and time.

2-1.41-2-1.42 RESERVED
2-1.43 BID OPENING
The Department publicly opens and reads bids at the time and place shown on the Notice to Bidders.

2-1.44-2-1.45 RESERVED
2-1.46 DEPARTMENT'S DECISION ON BID
The Department's decision on the bid amount is final.

The Department may reject:

1. All bids
2. A nonresponsive bid

2-1.47 BID RELIEF

The Department may grant bid relief under Pub Cont Code § 5100 et seq. Submit any request for bid
relief to the Office Engineer. The Relief of Bid Request form is available at the Department's website.
2-1.48 RESERVED

2-1.49 SUBMITTAL FAILURE HISTORY

The Department considers a bidder's past failure to submit documents required after bid opening in
determining a bidder's responsibility.

2-1.50 BID RIGGING

Section 2-1.50 applies to a federal-aid contract.

The U.S. Department of Transportation (DOT) provides a toll-free hotline to report bid rigging activities.
Use the hotline to report bid rigging, bidder collusion, and other fraudulent activities. The hotline number
is (800) 424-9071. The service is available 24 hours 7 days a week and is confidential and anonymous..

The hotline is part of the DOT's effort to identify and investigate highway construction contract fraud and
abuse and is operated under the direction of the DOT Inspector General.

AAAAAAAAANAANNAANAAANAAAAAANAAAAAAAANANAANAANANN

3 CONTRACT AWARD AND EXECUTION
02-27-15
Replace section 3-1.02 with:

02-21-14
3-1.02 CONSIDERATION OF BIDS

3-1.02A General
For a lump sum based bid, the Department compares bids based on the total price.

For a unit price based bid, the Department compares bids based on the sum of the item totals.

For a cost plus time based bid, the Department compares bids based on the sum of the item totals and
the total bid for time.
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3-1.02B Tied Bids
The Department breaks a tied bid with a coin toss except:

1. If a small business bidder and a non—small business bidder request preferences and the reductions
result in a tied bid, the Department awards the contract to the small business bidder.

2. If a DVBE small business bidder and a non-DVBE small business bidder request preferences and the
reduction results in a tied bid, the Department awards the contract to the DVBE small business
bidder.

Replace section 3-1.03 with:

02-27-15
3-1.03 CONTRACTOR REGISTRATION

No contractor or subcontractor may be awarded a contract for public work on a public works project
(awarded on or after April 1, 2015) unless registered with the Department of Industrial Relations pursuant
to Labor Code section 1725.5.

Add to the end of section 3-1.04:

10-19-12
You may request to extend the award period by faxing a request to (916) 227-6282 before 4:00 p.m. on
the last day of the award period. If you do not make this request, after the specified award period:

1. Your bid becomes invalid
2. You are not eligible for the award of the contract

Replace the paragraph in section 3-1.11 with:

10-19-12
Complete and deliver to the Office Engineer a Payee Data Record when requested by the Department.

Replace section 3-1.12 with:

01-23-15
3-1.12 RESERVED

Replace section 3-1.13 with:
07-27-12
3-1.13 FORM FHWA-1273
For a federal-aid contract, form FHWA-1273 is included with the Contract form in the documents sent to
the successful bidder for execution. Comply with its provisions. Interpret the training and promotion
section as specified in section 7-1.11A.

01-23-15
Delete items 4 and 6 of the 2nd paragraph of section 3-1.18.

02-27-15
Delete the 3rd paragraph of section 3-1.18.

Contract No. 04-2J1404
15 of 358



Replace "For all other contracts, the" in the 4th paragraph of section 3-1.18 with:

02-27-15
The
AAAAAANAANAAANAAAANAAANAAAAAANAAAANAANANAANANANAANANAN
4 SCOPE OF WORK
10-30-15
Replace the 2nd paragraph of section 4-1.13 with:
10-30-15

The Department does not require you to remove warning, regulatory, or guide signs before Contract
acceptance.

AAAAANAANAAAANAAAANAANAAAANAAAANANAANAANAANANN

5 CONTROL OF WORK
10-30-15
Add between "million"” and ", professionally” in the 3rd paragraph of section 5-1.09A:

10-19-12
and 100 or more working days
Add to the list in the 4th paragraph of section 5-1.09A:
10-19-12
9. Considering discussing with and involving all stakeholders in evaluating potential VECPs
Add to the end of item 1.1 in the list in the 7th paragraph of section 5-1.09A:
10-19-12
, including VECPs
Replace the 1st paragraph of section 5-1.09C with:
10-19-12

For a contract with a total bid over $10 million and 100 or more working days, training in partnering skills
development is required.

10-19-12
Delete the 2nd paragraph of section 5-1.09C.

Replace "at least 2 representatives” in the 5th paragraph of section 5-1.09C with:

10-19-12
field supervisory personnel
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Replace the 8th paragraph of section 5-1.13A with:

04-24-15
Each subcontractor must have an active and valid:

1. State contractor license with a classification appropriate for the work to be performed (Bus & Prof
Code § 7000 et seq.)
2. Public works contractor registration number with the Department of Industrial Relations

Replace section 5-1.13B with:

01-23-15
5-1.13B Disadvantaged Business Enterprises

5-1.13B(1) General
Section 5-1.13B applies to a federal-aid contract.

Use each DBE as listed on the DBE Commitment form unless you receive authorization for a substitution.
Ensure that all subcontracts and agreements with DBEs to supply labor or materials are performed under
49 CFR 26.

Maintain records, including:

1. Name and business address of each 1st-tier subcontractor

2. Name and business address of each DBE subcontractor, DBE vendor, and DBE trucking company,
regardless of tier

3. Date of payment and total amount paid to each business

If you are a DBE contractor, include the date of work performed by your own forces and the
corresponding value of the work.

Before the 15th day of each month for the previous month's work, submit:

1. Monthly DBE Trucking Verification form
2. Monthly DBE Payment form

If a DBE is decertified before completing its work, the DBE must notify you in writing of the decertification
date. If a business becomes a certified DBE before completing its work, the business must notify you in
writing of the certification date. Submit the notifications. Upon work completion, complete a
Disadvantaged Business Enterprises (DBE) Certification Status Change form. Submit the form within 30
days of Contract acceptance.

Upon work completion, complete a Final Report — Utilization of Disadvantaged Business Enterprises
(DBE), First-Tier Subcontractors form. Submit it within 30 days of Contract acceptance. The Department
withholds $10,000 until the form is submitted. The Department releases the withhold upon submission of
the completed form.

04-10-15
5-1.13B(2) Performance of Disadvantaged Business Enterprises

Section 5-1.13(B)(2) applies if a DBE goal is shown on the Notice to Bidders.
DBEs must perform work or supply materials as listed on the DBE Commitment form.

Do not terminate or substitute a listed DBE for convenience and perform the work with your own forces or
those of an affiliate, a non-DBE firm, or another DBE firm or obtain materials from other sources without
authorization from the Department.

The Department authorizes a request to use other forces or sources of materials if it shows any of the
following justifications:

1. Listed DBE fails or refuses to execute a written contract based on the plans and specifications for the
project.
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2. You stipulated that a bond is a condition of executing the subcontract and the listed DBE fails to meet

your bond requirements.

Work requires a contractor license and the listed DBE does not have a valid license under the

Contractors License Law.

Listed DBE fails or refuses to perform the work or furnish the listed materials.

Listed DBE's work is unsatisfactory and not in compliance with the Contract.

Listed DBE is ineligible to work on the project because of suspension or debarment.

Listed DBE becomes bankrupt or insolvent.

Listed DBE voluntarily withdraws with written notice from the Contract.

Listed DBE is ineligible to receive credit for the type of work required.

0. Listed DBE owner dies or becomes disabled resulting in the inability to perform the work on the
Contract.

11. Department determines other documented good cause under 49 CFR 26.53.

w

S ©ONO O~

Notify the original DBE of your intent to use other forces or material sources and provide the reasons.
Provide the DBE with 5 business days to respond to your notice and advise you and the Department of
the reasons why the use of other forces or sources of materials should not occur. Your request to use
other forces or material sources must include:

1. 1 or more of the reasons listed in the preceding paragraph
2. Notices from you to the DBE regarding the request
3. Notices from the DBE to you regarding the request

If the Department authorizes the termination or substitution of a listed DBE, make good faith efforts to find
another DBE. The substitute DBE must (1) perform at least the same dollar amount of work as the original
DBE under the Contract to the extent needed to meet the DBE goal and (2) be certified as a DBE with the
work code applicable to the type of work the DBE will perform on the Contract at the time of your request
for substitution. Submit your documentation of good faith efforts within 7 days of your request for
authorization of the substitution. The Department may authorize a 7-day extension of this submittal period
at your request. Refer to 49 CFR 26 app A for guidance regarding evaluation of good faith efforts to meet
the DBE goal.

Unless the Department authorizes a request to terminate or substitute a listed DBE, the Department does
not pay for work unless it is performed or supplied by the DBE listed on the DBE Commitment form. You
may be subject to other sanctions under 49 CFR 26.

Replace the paragraphs of section 5-1.13C with:

11-15-13
Section 5-1.13C applies to a non-federal-aid contract.

Use each DVBE as shown on the Certified DVBE Summary form unless you receive authorization from
the Department for a substitution. The substitute must be another DVBE unless DVBEs are not available,
in which case, you must substitute with a small business. Any authorization for a substitute is contingent
upon the Department of General Services' approval of the substitute.

The requirement that DVBEs be certified by the bid opening date does not apply to DVBE substitutions
after Contract award.

The Department authorizes substitutions for any of the reasons provided in 2 CA Code of Regs §
1896.73.

Include in your substitution request:

1. Copy of the written notice issued to the DVBE with proof of delivery
2. Copy of the DVBE's response to the notice
3. Name and certification number of the listed DVBE and the proposed substitute

Requests for substitutions of a listed DVBE with a small business must include documentation of the
unavailability of DVBEs, including:
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1. Contact with the small business/DVBE advocate from the Department and the Department of
Veterans Affairs

2. Search results from the Department of General Services' website of available DVBEs

3. Communication with a DVBE community organization nearest the job site, if applicable

4. Documented communication with the DVBE and small businesses describing the work to be
performed, the percentage of the total bid, the corresponding dollar amount, and the responses to the
communication

The Department forwards your substitution request to the Department of General Services. The
Department of General Services issues a notice of approval or denial. The Department provides you this
notice.

If you fail to use a listed DVBE without an authorized substitution request, the Department issues a
penalty of up to 10 percent of the dollar amount of the work of the listed DVBE.

Maintain records of subcontracts made with DVBEs. Include in the records:

1. Name and business address of each business
2. Total amount paid to each business

For the purpose of determining compliance with Pub Cont Code § 10115 et seq.:

1. Upon work completion, complete and submit Final Report - Utilization of Disabled Veteran Business
Enterprises (DVBE) State Funded Projects Only form.
2. Upon reasonable notice and during normal business hours, permit access to its premises for the
purposes of:
2.1. Interviewing employees.
2.2. Inspecting and copying books, records, accounts and other material that may be relevant to a
matter under investigation.

Replace "Reserved" in section 5-1.20C with:

10-19-12
If the Contract includes an agreement with a railroad company, the Department makes the provisions of
the agreement available in the Information Handout in the document titled "Railroad Relations and
Insurance Requirements." Comply with the requirements in the document.

Replace section 5-1.20E with:

05-30-14
5-1.20E Water Meter Charges

Section 5-1.20E applies if a bid item for water meter charges is shown on the Bid Item List. The charges
are specified in a special provision for section 5-1.20E.

The local water authority will install the water meters.
The charges by the local water authority include:

1. Furnishing and installing each water meter

2. Connecting to the local water authority's main water line, including any required hot tap or tee
3. Furnishing and installing an extension pipe from the main water line to the water meter

4. Sterilizing the extension pipe

Make arrangements and pay the charges for the installation of the water meters.

If a charge is changed at the time of installation, the Department adjusts the lump sum price based on the
difference between the specified charges and the changed charges.
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Replace section 5-1.20F with:

05-30-14
5-1.20F Irrigation Water Service Charges
Reserved
Add between the 2nd and 3rd paragraphs of section 5-1.23A:
10-19-12
Submit action and informational submittals to the Engineer.
Add between the 5th and 6th paragraphs of section 5-1.23B(1):
07-19-13
For a revised submittal, allow the same number of days for review as for the original submittal.
07-19-13
Delete the 1st sentence in the 10th paragraph of section 5-1.23B(2).
Add to the list in the 1st paragraph of section 5-1.36A:
07-19-13
10. Survey monuments
Add to section 5-1.36C:
07-20-12
If the Contract does not include an agreement with a railroad company, do not allow personnel or
equipment on railroad property.
Prevent material, equipment, and debris from falling onto railroad property.
Add to section 5-1.36:
07-19-13

5-1.36E Survey Monuments
Protect survey monuments on and off the highway. Upon discovery of a survey monument not identified
and located immediately:

1. Stop work near the monument
2. Notify the Engineer

Do not resume work near the monument until authorized.

Add between the 1st and 2nd paragraphs of section 5-1.37A:

10-19-12
Do not remove any padlock used to secure a portion of the work until the Engineer is present to replace it.
Notify the Engineer at least 3 days before removing the lock.
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Replace the 1st sentence of the 1st paragraph of section 5-1.39C(2) with:

10-19-12
Section 5-1.39C(2) applies if a plant establishment period of 3 years or more is shown on the Notice to
Bidders.

Replace "working days" in the 1st paragraph of section 5-1.43E(1)(a) with:

10-19-12
original working days
Replace "settled"” in the last paragraph of section 5-1.43E(1)(d) with:
04-10-15
resolved
Replace items 3.1 and 3.2 in the list in the paragraph of section 5-1.43E(3)(b) with:
04-24-15

3.1.  One-time objection to the other's candidate without stating a reason
3.2.  Objection to any of the other's subsequent candidates based on a specific breach of the
candidate's responsibilities or qualifications under items 1 and 2 above

Add between "held" and "no later than in the 2nd sentence of the 1st paragraph of section 5-
1.43E(3)(e):

10-30-15
no sooner than 30 days and

AAAAAAAAANAANNAANAAANAAAAAANAAAAAAAANANAANAANANN

6 CONTROL OF MATERIALS
10-30-15

Add between "replacing” and "Department-furnished" in the 1st sentence in the last paragraph of
section 6-2.03:
10-30-15
lost or damaged

Replace section 6-2.05C with:
04-19-13
6-2.05C Steel and Iron Materials
Steel and iron materials must be melted and manufactured in the United States except:

1. Foreign pig iron and processed, pelletized, and reduced iron ore may be used in the domestic
production of the steel and iron materials

2. If the total combined cost of the materials does not exceed the greater of 0.1 percent of the total bid
or $2,500, materials produced outside the United States may be used if authorized
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10-24-15
Furnish steel and iron materials to be incorporated into the work with certificates of compliance and
certified mill test reports. Mill test reports must indicate where the steel and iron were melted and
manufactured.

04-19-13
All melting and manufacturing processes for these materials, including an application of a coating, must
occur in the United States. Coating includes all processes that protect or enhance the value of the
material to which the coating is applied.

Replace the 2nd paragraph of section 6-3.04 with:

10-30-15
Develop, implement, and maintain a QC program.
Prepare and maintain QC records, including:
1. Names and qualifications of:
1.1.  Samplers
1.2. Testers
1.3. Inspectors
2. Testing laboratories' identification and certifications
3. Testing equipment calibrations and certifications
4. Inspection reports
5. Sampling and testing records organized by date and type of material
6. Test results with comparison of quality characteristic requirements
7. Testresults in relation to action and any suspension limits
8. Records of corrective actions and suspensions
Within 24 hours, notify the Engineer of any noncompliance identified by your QC program.
Allow the Department access to all QC records.
Submit QC test data and QC test results within 2 business days of test completion.
Add between the 1st and 2nd paragraphs of section 6-3.05A:
10-30-15

The Department may inspect, sample, and test materials for compliance with the Contract at any time.

The Department's independent assurance program is described in the Department's Independent
Assurance Manual: Procedures for Accreditation of Laboratories and Qualification of Testers. For the
manual, go to the METS website.

10-30-15
Delete "if they are available at the job site" from the 3rd paragraph of section 6-3.05A.

Replace "Precast concrete members specified section 11-2" in the table in section 6-3.05B with:

07-19-13
Precast concrete members specified as tier 1 or tier 2 in section 90-4.01D(1)

AAAAANAANAAAANAAANAANANAANAANAAAANAANAANAANAANANN
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7 LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC

10-30-15
Replace "§§ 1727 and 1770-1815" in the 1st sentence of the 1st paragraph of section 7-1.02K(1)
with:

02-27-15

§ 1720 et seq.

Replace "$50" in the 1st sentence in the 6th paragraph of section 7-1.02K(2) with:

07-19-13

$200

Replace "$25" in the 2nd sentence in the 13th paragraph of section 7-1.02K(3) with:

07-19-13

$100
05-30-14

Add between the 1st and 2nd sentences in the 2nd paragraph of section 7-1.02K(6)(b):

10-30-15

Shop drawings of protective systems for which the Construction Safety Orders require design by a
registered professional engineer must be sealed and signed by an engineer who is registered as a civil
engineer in the State.

Delete "water or" in the 9th paragraph of section 7-1.03.

Add to the end of the 10th paragraph of section 7-1.03:

10-30-15
Flagging must comply with section 12-1. The Department pays you for this work under section 12-1.04.

Add between the 1st and 2nd sentences of the 7th paragraph of section 7-1.04:

10-30-15
Flagging must comply with section 12-1. The Department pays you for this work under section 12-1.04.

Replace "20 days" in the 14th paragraph of section 7-1.04 with:

09-16-11
25 days

Replace "90 days™ in the 14th paragraph of section 7-1.04 with:

09-16-11
125 days
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Add between the 18th and 19th paragraphs of section 7-1.04:
09-16-11

Temporary facilities that could be a hazard to public safety if improperly designed must comply with
design requirements described in the Contract for those facilities or, if none are described, with standard
design criteria or codes appropriate for the facility involved. Submit shop drawings and design
calculations for the temporary facilities and show the standard design criteria or codes used. Shop
drawings and supplemental calculations must be sealed and signed by an engineer who is registered as
a civil engineer in the State.

10-30-15
Delete "lane” in the 2nd sentence in the 27th paragraph of section 7-1.04.

Replace the 2nd paragraph of section 7-1.11A with:
07-27-12
A copy of form FHWA-1273 is included in section 7-1.11B. The training and promotion section of section
Il refers to training provisions as if they were included in the special provisions. The Department specifies
the provisions in section 7-1.11D of the Standard Specifications. If a number of trainees or apprentices is
required, the Department shows the number on the Notice to Bidders. Interpret each FHWA-1273 clause
shown in the following table as having the same meaning as the corresponding Department clause:

FHWA-1273 Nondiscrimination Clauses

FHWA-1273 FHWA-1273 clause Department clause
section

Training and In the event a special provision for training is provided | If section 7-1.11D applies,

Promotion under this contract, this subparagraph will be section 7-1.11D supersedes this
superseded as indicated in the special provision. subparagraph.

Records and | If on-the-job training is being required by special If the Contract requires on-the-

Reports provision, the contractor will be required to collect and | job training, collect and report
report training data. training data.

Replace the form in section 7-1.11B with:
07-20-12
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FHWA-1273 — Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

I General

I Nondiscrimination

. Monsegregated Facilities

I, Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

WI1.  Subletting or Assigning the Contract

VI, Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X Compliance with Governmentwide Suspension and
Debarment Requirements

Xl.  Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

l. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Formm FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services relatedtoa
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. Abreach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

Il. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 16251627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Mote: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the authority and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (28 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions te conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 28 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.5.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under
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this contract. The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract.

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex, color,
national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, and/or on-the-
job training.”

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEQC Officer who will have
the responsibility for and must be capable of effectively
administering and promecting an active EEO program and who
must be assigned adequate authority and responsibility to do
S0.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action, or who
are substantially involved in such action, will be made fully
cognizant of, and will implement, the contractor's EEO policy
and contractual responsibilities to provide EEC in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEQ Officer, covering
all major aspects of the contractor's EEQ obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEQ Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Motices and posters setting forth the contractor's EEQ
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEQ policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: WWhen advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer.” All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a wvalid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified mincrities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a wvalid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to cbserve the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation viclates
Federal nondiscrimination provisions.

c. The centractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type. including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be
followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. Ifthe review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract. will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, gualifying, and
increasing the skills of minorities and women who are
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applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract perfformance. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
asscciation acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
threugh independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified
and/or qualifiable minorities and women. The failure of a union
to provide sufficient referrals {(even though it is obligated to
provide exclusive referrals under the terms of a collective
bargaining agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately nctify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar

with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in
all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEQ obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State
DOT's U.S. DOT-approved DBE program are incorporated by
reference.

b. The contractor or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall decument the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading mincrities and women;

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minority, women, and
non-minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
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will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation on
the basis of race, color, religion, sex, or national crigin cannot
result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities” includes
waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and cother
storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

V. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-
way of a rcadway that is functionally classified as Federal-aid
highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 "Contract provisions and
related matters”™ with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1{b){(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions

of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than guarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(ii) The classification is utilized in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and
s0 advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an
authorized representative, will issue a determination within
30 days of receipt and so advise the contracting officer or
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will notify the contracting officer within the 30-day period that
additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination
or shall pay ancther bona fide fringe benefit or an hourly cash
eguivalent thereof.

d. Ifthe contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,
including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages reguired by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laberers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1{b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing tothe
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee (
e.q. , the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site at http:/Awww dol govlesafwhdformsiwh347instr.htm
or its successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
reguirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under §5.5 (a)(3)(ii) of
Regulations, 29 CFR part 5, the appropriate information is
being maintained under §5.5 (a){2)(i) of Regulations, 29
CFR part 5, and that such information is correct and
complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned. cther than
permissible deductions as set forth in Regulations, 29 CFR
part 3;

(iii) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.
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(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, orthe Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them awvailable, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 28 CFR 5.12.

4. Apprentices and trainees
a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, orifa
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated abowve, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shall be cbserved.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly

rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prewvails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approwval of a training program, the contracter will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.
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d. Apprentices and Trainees (programs of the U.S. DQOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been cerified by the
Secretary of Transportation as promoting EEQ in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of
the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 28 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcentractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shall be resclved in accordance with the procedures
of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001,

V. CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to the
overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to
the clauses required by 29 CFR 5.5(a) or 28 CFR 4.6. As
used in this paragraph, the terms laborers and mechanics
include watchmen and guards.

1. Overtime requirements. MNo contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liguidated
damages. Inthe event of any violation of the clause set forth
in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
of upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this
section.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of this
section.
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V1. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.1186).

a. The term “perform work with its own organization” refers
to workers employed or leased by the prime contractor, and
equipment owned or rented by the prime contractor, with or
without operators, Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor,
agents of the prime contractor, or any other assignees. The
term may include payments for the costs of hiring leased
employees from an employee leasing firm meeting all relevant
Federal and State regulatory requirements. Leased
employees may only be included in this term if the prime
contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
eguipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract.

2. The contract amount upon which the requirements set forth
in paragraph (1) of Section VI is computed includes the cost of
material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3. The contractor shall furish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct perfformance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfilment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is

evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is
not applicable to design-build contracts; however, contracting
agencies may establish their own self-performance
requirements.

Vil. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
govemning safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.

2. It is a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to hisher
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40
U.S.C.3704).

Vill. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:
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"“Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as tothe
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be fumnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 1, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving an
award due to a violation of Section 508 of the Clean Water Act
or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause tobe
included the requirements of paragraph (1) of this Section X in
every subcontract, and further agrees to take such action as
the contracting agency may direct as a means of enforcing
such requirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this

covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. Howewver,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to ather remedies
awvailable to the Federal Government, the contracting agency
may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erronecus by reason of changed
circumstances.

e, The terms "covered transaction,” "debarred,”
"suspended." "ineligible," "participant," "persen," "principal "
and "voluntarily excluded." as used in this clause, are defined
in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract), “Lower Tier Covered
Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal
funds {such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https./fwww epls aow/), which is
compiled by the General Services Administration.
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i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j. Except for tran sactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

PR

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency,

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification; and

(4) Hawve not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to
any of the statements in this certificaticn, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is & material representation
of fact upon which reliance was placed when this transaction
was entered into. Ifit is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available tothe
Federal Government, the department, or agency with which

10

this transaction originated may pursue available remedies,
including suspension andfor debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person towhich this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances.

d. The terms "covered transaction," "debarred."
"suspended.” "ineligible," "participant." "person,” "principal "
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a
copy of those regulations. “First Tier Covered Transactions”
refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions”
refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant”
refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds
(such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25, 000 threshold.

g. A participant in a covered transaction may rely upon a
certification of a prospeclive participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https:/Awww epls gov/), which is
compiled by the General Services Administration.

h. Nething contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
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department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

T

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

wE AW

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOEBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352, Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not mere than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.

11

Contract No. 04-2J1404
35 of 358



AAAAAAAAANAANNAANAAANAAAAAANAAAAAAAANANAAANAANANN

8 PROSECUTION AND PROGRESS
10-30-15
Replace "working days" in the 1st paragraph of section 8-1.02B(1) with:

10-19-12
original working days

Replace "working days™ at each occurrence in the 1st paragraph of section 8-1.02C(1) with:

10-19-12
original working days
04-20-12
Delete the 4th paragraph of section 8-1.02C(1).
Replace "Contract” in the 9th paragraph of section 8-1.02C(1) with:
10-19-12
work
Replace the 1st paragraph of section 8-1.02C(3)(a) with:
04-20-12
Submit a description of your proposed schedule software for authorization.
04-20-12
Delete the last paragraph of section 8-1.02C(3)(a).
Replace section 8-1.02C(3)(b) with:
10-19-12
8-1.02C(3)(b) Reserved
04-20-12
Delete the 3rd paragraph of section 8-1.02C(5).
Replace "Contract” in the last paragraph of section 8-1.02C(5) with:
10-19-12
original
Replace "working days" in the 1st paragraph of section 8-1.02D(1) with:
10-19-12
original working days
Replace "8-1.02D(1)" in the 2nd paragraph of section 8-1.02D(1) with:
01-20-12

8-1.02C(1)
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Replace "Contract” in the 3rd paragraph of section 8-1.02D(2) with:

work

Replace "Contract” in item 9 in the list in the 4th paragraph of section 8-1.02D(4) with:

work

Replace "Contract completion” in the 4th paragraph of section 8-1.02D(6) with:

work completion

Replace "Contract working days" in the 4th paragraph of section 8-1.02D(6) with:

original working days

Delete items 1.3 and 1.4 in the list in the 1st paragraph of section 8-1.02D(10).

Replace the last paragraph of section 8-1.04B with:

The Department does not adjust time for work performed before Contract approval.

Replace the 1st paragraph of section 8-1.05 with:

Contract time starts on the earlier of the following:

1. Day you start job site activities after Contract approval
2. Last day specified to start job site activities in section 8-1.04

Replace the 2nd paragraph of section 8-1.05 with:

Complete the work within the Contract time.

10-19-12

10-19-12

10-19-12

10-19-12

04-20-12

10-30-15

10-30-15

10-19-12

10-19-12

Delete "unless the Contract is suspended for reasons unrelated to your performance” in the 4th

paragraph of section 8-1.05.

Replace the headings and paragraphs in section 8-1.06 with:

10-19-12

The Engineer may suspend work wholly or in part due to conditions unsuitable for work progress. Provide

for public safety and a smooth and unobstructed passageway through the work zone during the

suspension as specified under sections 7-1.03 and 7-1.04. Providing the passageway is force account

work. The Department makes a time adjustment for the suspension due to a critical delay.
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The Engineer may suspend work wholly or in part due to your failure to (1) fulfill the Engineer's orders, (2)
fulfill a Contract part, or (3) perform weather-dependent work when conditions are favorable so that
weather-related unsuitable conditions are avoided or do not occur. The Department may provide for a
smooth and unobstructed passageway through the work during the suspension and deduct the cost from
payments. The Department does not make a time adjustment for the suspension.

Upon the Engineer's order of suspension, suspend work immediately. Resume work when ordered.

Replace the 1st sentence in the 1st paragraph of section 8-1.07B with:

10-19-12
For a critical delay, the Department may make a time adjustment.

Add to the end of section 8-1.07C:

10-30-15
The Department does not make a payment adjustment for overhead incurred during non—working days of
additional construction seasons experienced by reason of delay.

Replace the 1st paragraph of section 8-1.07C with:

10-19-12
For an excusable delay that affects your costs, the Department may make a payment adjustment.
Replace "8-1.08B and 8-1.08C" in the 1st paragraph of section 8-1.10A with:
08-05-11
8-1.10B and 8-1.10C
Replace section 8-1.10D with:
10-19-12
8-1.10D Reserved
AAAAAANAANAAANAAAANAAAAAAANAANAAAANAANAANAANANANAANAAN
9 PAYMENT
10-30-15
Add to the list in the 1st paragraph of section 9-1.03:
07-19-13
3. Any royalties and costs arising from patents, trademarks, and copyrights involved in the work
Replace item 1 in the 3rd paragraph of section 9-1.03 with:
01-18-13
1. Full compensation for all work involved in each bid item shown on the Bid Item List by the unit of
measure shown for that bid item
Replace "10" in the last paragraph of section 9-1.03 with:
01-23-15
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Replace "in" in the 3rd paragraph of section 9-1.04A with:

10-19-12
for

Add to the end of section 9-1.04A:

10-19-12
For nonsubcontracted work paid by force account for a contract with a TRO bid item, the markups are
those shown in the following table instead of those specified in sections 9-1.04B-D:

Cost Percent markup
Labor 30
Materials 10
Equipment rental 10

Replace the heading and the 1st paragraph of section 9-1.04D(3) with:

01-23-15
9-1.04D(3) Equipment Not On the Job Site and Not Required for Original Contract Work

For equipment not on the job site at the time required to perform work paid by force account and not
required for original Contract work, the time paid is the time the equipment is operated to perform work
paid by force account and the time to return the equipment to its source when the work paid by force
account is completed.

Replace item 2 in the 3rd paragraph of section 9-1.04D(3) with:

01-23-15
2. Operated less than 4 hours is paid as 1/2 day

Replace section 9-1.04D(4) with:
01-23-15
9-1.04D(4) Equipment Not On the Job Site and Required for Original Contract Work
For equipment not on the job site at the time required to perform work paid by force account and required
for original Contract work, the time paid is the time:

1. To move the equipment to the location of work paid by force account plus an equal amount of time to
move the equipment to a location on the job site or its source when the work paid by force account is
completed

2. Equipment is operated to perform work paid by force account

04-20-12
Delete ", Huntington Beach," in the 3rd paragraph of section 9-1.07A.

Replace the formula in section 9-1.07B(2) with:

04-20-12
Qh = HMATT x Xa
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Replace "weight of dry aggregate" in the definition of the variable Xa in section 9-1.07B(2) with:

04-20-12
total weight of HMA

Replace the formula in section 9-1.07B(3) with:

04-20-12
Qrh = RHMATT x 0.80 x Xarb

Replace "weight of dry aggregate" in the definition of the variable Xarb in section 9-1.07B(3) with:

04-20-12
total weight of rubberized HMA
Replace the heading of section 9-1.07B(4) with:
04-20-12
Hot Mix Asphalt with Modified Asphalt Binder
Add between "in" and "modified" in the introductory clause of section 9-1.07B(4):
04-20-12
HMA with
Replace the formula in section 9-1.07B(4) with:
04-20-12

Qmh = MHMATT x [(100 - Xam) / 100] x Xmab

Replace "weight of dry aggregate” in the definition of the variable Xmab in section 9-1.07B(4) with:

04-20-12
total weight of HMA

Replace the formula in section 9-1.07B(5) with:

04-20-12
Qrap = HMATT x Xaa

Replace "weight of dry aggregate” in the definitions of the variables Xaa and Xta in section 9-
1.07B(5) with:

04-20-12
total weight of HMA

Add after the variable definitions in section 9-1.07B(9):

04-20-12
The quantity of extender oil is included in the quantity of asphalt.
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Replace the headings and paragraphs in section 9-1.11 with:
10-19-12
9-1.11A General
Section 9-1.11 applies if a bid item for time-related overhead is included in the Contract. If a bid item for
time-related overhead is included, you must exclude the time-related overhead from every other bid item
price.

9-1.11B Payment Quantity
The TRO quantity does not include the number of working days to complete plant establishment work.

For a contract with a TRO lump sum quantity on the Bid ltem List, the Department pays you based on the
following conversions:

1. LS unit of measure is replaced with WDAY
2. Lump sum quantity is replaced with the number of working days bid
3. Lump sum unit price is replaced with the item total divided by the number of working days bid

9-1.11C Payment Inclusions

Payment for the TRO bid item includes payment for time-related field- and home-office overhead for the
time required to complete the work.

The field office overhead includes time-related expenses associated with the normal and recurring
construction activities not directly attributed to the work, including:

1. Salaries, benefits, and equipment costs of:
1.1. Project managers

1.2. General superintendents

1.3. Field office managers

1.4. Field office staff assigned to the project
Rent

Utilities

Maintenance

Security

Supplies

Office equipment costs for the project's field office

NoGoRAWN

The home-office overhead includes the fixed general and administrative expenses for operating your
business, including:

General administration

Insurance

Personnel and subcontract administration
Purchasing

Accounting

Project engineering and estimating

ogRLD =

Payment for the TRO bid item does not include payment for:

1. The home-office overhead expenses specifically related to:
1.1.  Your other contracts or other businesses
1.2. Equipment coordination
1.3. Material deliveries
1.4. Consultant and legal fees

2. Non-time-related costs and expenses such as mobilization, licenses, permits, and other charges
incurred once during the Contract

3. Additional overhead involved in incentive/disincentive provisions to satisfy an internal milestone or
multiple calendar requirements

4. Additional overhead involved in performing additional work that is not a controlling activity

5. Overhead costs incurred by your subcontractors of any tier or suppliers
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9-1.11D Payment Schedule

For progress payments, the total work completed for the TRO bid item is the number of working days
shown for the pay period on the Weekly Statement of Working Days.

For progress payments, the Department pays a unit price equal to the lesser of the following amounts:

1. Price per working day as bid or as converted under section 9-1.11B.
2. 20 percent of the total bid divided by the number of original working days

For a contract without plant establishment work, the Department pays you the balance due of the TRO
item total as specified in section 9-1.17B.

For a contract with plant establishment work, the Department pays you the balance due of the TRO item
total in the 1st progress payment after all non—plant establishment work is completed.

9-1.11E Payment Adjustments
The 3rd paragraph of section 9-1.17C does not apply.

The Department does not adjust the unit price for an increase or decrease in the TRO quantity except as
specified in section 9-1.11E.

Section 9-1.17D(2)(b) does not apply except as specified for the audit report below.

If the TRO bid item quantity exceeds 149 percent of the quantity shown on the Bid ltem List or as
converted under section 9-1.11B, the Engineer may adjust or you may request an adjustment of the unit
price for the excess quantity. For the adjustment, submit an audit report within 60 days of the Engineer's
request. The report must be prepared as specified for an audit report for an overhead claim in section 9-
1.17D(2)(b).

Within 20 days of the Engineer's request, make your financial records available for an audit by the State
for the purpose of verifying the actual rate of TRO described in your audit. The actual rate of TRO
described is subject to the Engineer's authorization.

The Department pays the authorized actual rate for TRO in excess of 149 percent of the quantity shown
on the Bid ltem List or as converted under section 9-1.11B.

The Department pays for 1/2 the cost of the report; the Contractor pays for the other 1/2. The cost is
determined under section 9-1.05.

Replace the paragraphs of section 9-1.16D with:

07-19-13
9-1.16D(1) General

Section 9-1.16D applies if a bid item for mobilization is shown on the Bid ltem List.

Payments for mobilization made under section 9-1.16D are in addition to the partial payments made
under Pub Cont Code § 10261.

Section 9-1.16D(2) applies unless the Contract includes a special provision for section 9-1.16D(1) that
specifies section 9-1.16D(3) applies.

11-15-13
9-1.16D(2) Mobilization for Projects Except for Those Over Water Requiring Marine Access

07-19-13
The Department makes partial payments for mobilization under Pub Cont Code § 10264(a) except the
amount of work completed does not include the amount earned for mobilization. The partial payment
amount is reduced by a prorated amount bid in excess of the maximum allowed under Pub Cont Code §
10264(a)(5).

The Department pays the item total for mobilization in excess of the maximum allowed under Pub Cont
Code § 10264(a)(5) in the 1st payment after Contract acceptance.
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9-1.16D(3) Mobilization for Projects Over Water Requiring Marine Access

The Department makes partial payments for mobilization under Pub Cont Code § 10264 (b) except the
amount of work completed does not include the amount earned for mobilization. The partial payment
amount is reduced by a prorated amount bid in excess of the maximum allowed under Pub Cont Code §
10264(b)(6).

The Department pays the item total for mobilization in excess of the maximum allowed under Pub Cont
Code § 10264(b)(6) in the 1st payment after Contract acceptance.

Add to the end of the 2nd paragraph of section 9-1.16E(1):

10-30-15
except as specified in section 9-1.16E(3)
10-19-12
Delete "revised Contract" in item 1 of the 1st paragraph of section 9-1.16E(2).
Add to the end of the 1st sentence of the 1st paragraph of section 9-1.16E(3):
10-30-15

except as specified below for the failure to submit a document during the last estimate period

Add to the end of section 9-1.16E(3):

10-30-15
During the last estimate period, if you fail to submit a document as specified, the Department withholds
$10,000 for each document. The Department returns the withhold within 30 days after receipt of the
document.

Replace the 1st paragraph of section 9-1.16E(4) with:

10-30-15
The Department withholds payments to cover claims filed under Civ Code § 9000 et seq.
Replace "2014" in the 1st paragraph of section 9-1.16F with:
10-19-12
2020
Replace the 2nd paragraph of section 9-1.17C with:
10-19-12

Submit either a written acceptance of the proposed final estimate or a claim statement postmarked or
hand delivered before the 31st day after receiving the proposed final estimate.

Add between "the" and "final estimate” in the 1st sentence in the 3rd paragraph of section 9-
1.17C:
10-19-12
proposed
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Replace the 1st sentence in the 6th paragraph of section 9-1.17D(2)(b) with:

07-19-13
The CPA's audit must be performed as an examination-level engagement under the attestation
engagements in the Government Auditing Standards published by the Comptroller General of the United
States.

AAAAAAAAAAANAANAAANANAANNAANAAANAAAAANAAAAAAAANNAAANAANNAANAAANNAAAAANAANANAN

DIVISION I GENERAL CONSTRUCTION

10 GENERAL
10-30-15
Replace the headings and paragraphs in section 10 with:
04-19-13
10-1 GENERAL
10-1.01 GENERAL
Section 10 includes general specifications for general construction work.
10-30-15

10-1.02 WORK SEQUENCING

Before obliterating any traffic stripes, pavement markings, and pavement markers to be replaced at the
same location, reference the stripes, markings, and markers. Include limits and transitions with control
points to reestablish the new stripes, markings, and markers. Submit your references to the control points
at least 5 business days before obliterating the stripes, markings, and markers.

04-19-13
10-1.03 TIME CONSTRAINTS
Reserved
10-1.04 TRAINING AND MEETINGS
Training and meetings are held at times and locations you and the Engineer agree to.
10-1.05-10-1.10 RESERVED
10-30-15
10-2-10-3 RESERVED
05-30-14

10-4 WATER USAGE
Section 10-4 includes general specifications for your use of water for construction activities.

The Department encourages you to conserve water in all construction activities.

The Engineer notifies you of any (1) water shortage or (2) mandate from a local water authority to ration
water. Within 10 days of the notification, submit a water conservation plan. The plan must include:

List of construction activities that require water

Measures you will implement for each activity to conserve water

Method for curing concrete other than the water method if included in the work
Dust palliative you will use for dust control

pOP A

Any unavailability of water that delays a controlling activity is a material shortage.

05-30-14
10-5 DUST CONTROL

Section 10-5 includes general specifications for controlling dust resulting from the work.

Prevent and alleviate dust by:
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1. Applying a dust palliative under section 18
2. Applying temporary soil stabilization under section 13-5
3. Managing material stockpiles under section 13-4.03C(3)

04-19-13
10-6 JOB SITE WATER CONTROL

10-6.01 GENERAL

Section 10-6 includes specifications for controlling water to provide a dry working area at the job site.
10-6.02 WATER-FILLED COFFERDAM

Reserved

10-6.03-10-6.10 RESERVED
10-7-10-20 RESERVED

AAAAANAANAAAANAAANAANAANAAAANAAAANAANAANAANAANAN

11 QUALITY CONTROL AND ASSURANCE

10-30-15
Replace section 11-2 with:

07-19-13
11-2 RESERVED
Replace the table in the 3rd paragraph of section 11-3.01A with:
07-19-13
AWS code Year of adoption
D1.1 2010
D1.3 2008
D1.4 2011
D1.5 2010
D1.6 2007
D1.8 2009
Replace "does" in the definition of "continuous inspection” in section 11-3.01B with:
07-19-13

do

Replace "gross nonconformance" and its definition in section 11-3.01B with:

07-19-13
gross honconformance: Rejectable indications are present in more than 20 percent of the tested weld
length.

Replace the introductory clause in the 1st paragraph of section 11-3.01C with:

07-19-13
Replace clause 6.1.3 of AWS D1.1, the 1st paragraph of clause 7.1.2 of AWS D1.4, and clause 6.1.2 of
AWS D1.5 with:
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Replace the 3rd paragraph of section 11-3.01C with:
07-19-13
For each inspection, including fit-up, WPS verification, and final weld inspection, the QC Inspector must
confirm and document compliance with the specifications, AWS welding codes, and any referenced
drawings.

Replace the paragraphs in section 11-3.01D with:
07-19-13
The Engineer has the authority to verify the qualifications or certifications of any welder, QC Inspector, or
NDT personnel to specified levels by retests or other means determined by the Engineer. If welding will
be performed without gas shielding, then qualification must also include welding without gas shielding.

Replace clause 6.14.6.1 of AWS D1.1, clause 7.8 of AWS D1.4, and clause 6.1.3.4 of AWS D1.5 with:

Personnel performing NDT must be qualified and certified under American Society for Nondestructive
Testing (ASNT) Recommended Practice No. SNT-TC-1A and the written practice of the NDT firm.
The written practice of the NDT firm must comply with or exceed the guidelines of the ASNT
Recommended Practice No. SNT-TC-1A. Individuals who perform NDT, review the results, and
prepare the written reports must be one of the following:

1. Certified NDT Level Il technicians
2. Level Il technicians certified to perform the work of Level Il technicians

Replace the heading and the 1st through 3rd paragraphs of section 11-3.01E with:
07-19-13
11-3.01E Weld Joint Details

If weld joint details proposed for use in the work are not prequalified under clause 3 of AWS D1.1 or figure
2.4 or 2.5 of AWS D1.5, submit the proposed WPS and the intended weld joint locations.

Upon authorization of the proposed joint detail locations and qualification of the proposed joint details,
welders and welding operators using these details must weld an additional qualification test plate using
the WPS variables and the weld joint detail to be used in production. The test plate must:

1. Have the maximum thickness to be used in production and a minimum length of 18 inches.
2. Be mechanically and radiographically tested. Mechanical and radiographic testing and acceptance
criteria must comply with the applicable AWS codes.

If a nonprequalified weld joint configuration is proposed using a combination of WPSs for work welded
under AWS D1.1, you may conduct a single test combining the WPSs to be used in production, if the
essential variables, including weld bead placement, of each process are limited to those established in

table 4.5 of AWS D1.1.

Replace the 1st paragraph of section 11-3.01F with:
07-19-13
Replace paragraph 3 of clause 6.26.3.2 of AWS D1.5 with:

3. If indications that exhibit these planar characteristics are present at scanning sensitivity, or
other evidence exists to suggest the presence of transverse cracks, a more detailed evaluation
of the discontinuity by other means must be performed (e.g., alternate UT techniques, RT,
grinding, or gouging for visual inspection or MT of the excavated areas.). For welds that have
transverse cracks, excavate the full length of the crack plus 2 inches of weld metal on each
side adjacent to the crack and reweld.
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Replace "section"” in the 2nd paragraph of section 11-3.01F with:

07-19-13
clause

Replace the 1st paragraph of section 11-3.02A with:
07-19-13
Except for stud welding, section 11-3.02 applies to (1) work welded under sections 49, 52, 55, and 75-
1.03E and (2) work in section 99 that must comply with an AWS welding code.

Replace the 4th through 6th paragraphs of section 11-3.02C(2) with:

07-19-13
Submit an amended welding QC plan or an addendum to the welding QC plan for any changes to:

WPSs

NDT firms

QC personnel or procedures

NDT personnel or procedures

Systems for tracking and identifying welds
Welding personnel

ook wD =

Allow 15 days for the Engineer's review of an amended welding QC plan or an addendum to the welding
QC plan.

Submit 7 copies of each authorized QC plan and any authorized addendums. Make 1 copy available at
each location where work is performed.

Replace the 1st paragraph of section 11-3.02C(3) with:

07-19-13
Submit a welding report within 7 days following the performance of any welding. The welding report must
include:

1. Daily production log for welding for each day that welding is performed

2. Reports of all visual weld inspections and NDT performed, whether specified, additional, or
informational

3. Radiographs and radiographic reports, and other required NDT reports

4. Summary of welding and NDT activities that occurred during the reporting period

5. Reports of each application of heat straightening

6. Summarized log listing the rejected lengths of weld by welder, position, process, joint configuration,
and piece number

7. Documentation that you have:

7.1.  Evaluated all radiographs and radiograph reports and NDT and NDT reports
7.2. Corrected all rejectable deficiencies and that all repaired welds have been reexamined using
the required NDT and found acceptable
8. Reports or chart recordings of each application of any stress relieving used
9. Reports and chart recordings for any electroslag welding used

Add between "radiographic™ and "envelopes" in the introductory clause in the 3rd paragraph of
section 11-3.02C(3):

07-19-13
film
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07-19-13
Delete the 3rd sentence in the 5th paragraph of section 11-3.02C(3).

Replace the introductory clause in the 1st paragraph of section 11-3.02D with:
07-19-13
Clauses 6.1.4.1 and 6.1.4.3 of AWS D1.1, the 2nd paragraph of clause 7.1.2 of AWS D1.4, clauses
6.1.3.1 through 6.1.3.3 of AWS D1.5, and clause 7.2.3 of AWS D1.8 are replaced with:

Replace items 1 and 2 in the list in the 2nd paragraph of section 11-3.02D with:
07-19-13
1. Work is welded at a permanent fabrication or manufacturing plant that is certified under the AISC
Certification Program for Steel Bridge Fabricators, Intermediate Bridges, and Fracture-Critical
Member endorsement if required.
2. Structural steel for building construction work is performed at a permanent fabrication or
manufacturing plant that is certified under the AISC Quality Certification Program, Category STD,
Standard for Steel Building Structures.

07-19-13
Delete the 3rd paragraph of section 11-3.02D.

Replace the 1st sentence in the 4th paragraph of section 11-3.02D with:
07-19-13
Except for the exempt facilities identified above, an authorized independent third party must witness the
qualification tests for welders or welding operators.

Replace the paragraph in section 11-3.02F with:
07-19-13
Welding procedures qualification for work welded under AWS D1.5 must comply with clause 5.12 or
5.12.4 of AWS D1.5 and the following:

1. Unless considered prequalified, qualify fillet welds in each position. Conduct the fillet weld soundness
test using the essential variables of the WPS as established by the PQR.

2. For qualifying joints that do not comply with figures 2.4 and 2.5 of AWS D1.5, conduct the test
complying with figure 5.3 using the welding parameters that were established for the test conducted
complying with figure 5.1.

3. Macroetch tests are required for WPS qualification tests, and acceptance must comply with clause
5.19.3 of AWS D1.5.

4. If a nonstandard weld joint is to be made using a combination of WPSs, you may conduct a test under
figure 5.3, combining the qualified or prequalified WPSs to be used in production, if the essential
variables, including weld bead placement, of each process are limited to those established in table
5.3 of AWS D1.5.

5. Before preparing mechanical test specimens, inspect the PQR welds by visual and radiographic tests.
The backing bar must be 3 inches in width and must remain in place during NDT. Results of the
visual and radiographic tests must comply with clause 6.26.2 of AWS D1.5 excluding clause 6.26.2.2.
All other requirements for clause 5.17 are applicable.

Add to the list in the 3rd paragraph of section 11-3.02G:

07-19-13
3. Repairs not included in the welding QC plan
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Replace the 1st sentence of the 4th paragraph of section 11-3.02G with:

07-19-13
Requests to perform 3rd-time excavations, repairs of cracks, or repairs not included in the welding QC
plan must include an engineering evaluation.

Replace the 2nd and 3rd paragraphs in section 11-3.03B with:

10-30-15
The AISC Certification category for overhead sign structures is Bridge and Highway Metal Component
(CPT) or Simple Steel Bridge Structures (SBR).

The AISC Certification category for pole structures is Bridge and Highway Metal Component (CPT) or
Standard for Steel Building Structures (STD).

AAAAAAAANAANNAAAAANAAAAANAAAAAAAANANAAANAANANN

12 TEMPORARY TRAFFIC CONTROL
10-30-15
Replace the 5th paragraph of section 12-3.01A(1) with:
05-30-14
Repair or replace traffic-handling equipment and devices damaged from any cause during the Contract,
including repainting if necessary. The condition of temporary traffic control devices must comply with the
current American Traffic Safety Services Association publication "Quality Guidelines for Temporary Traffic
Control Devices and Features."

Replace the 1st paragraph of section 12-3.01A(4) with:

10-19-12
Category 2 temporary traffic control devices must be on FHWA's list of acceptable, crashworthy Category
2 hardware for work zones. This list is available on FHWA's Safety Program Web site.

Replace "project” in the 4th paragraph of section 12-3.02C with:

10-19-12
work
Add after "Display” in item 4 in the list in the 2nd paragraph of section 12-3.03B:
04-19-13
or Alternating Diamond
Replace the 2nd and 3rd paragraphs of section 12-3.04B with:
10-30-15

Portable delineators must be a minimum of 36 inches in height. The vertical portion of portable
delineators must be predominantly orange-colored. The posts must be not less than 3 inches in width or
diameter. Retroreflectorization of portable delineators that have a height of less than 42 inches must be
provided by two 3-inch-wide white bands placed a maximum of 2 inches from the top with a maximum of
6 inches between the bands. Retroreflectorization of portable delineators that have a height of 42 inches
or more must be provided by four 4- to 6-inch-wide alternating orange and white stripes with the top stripe
being orange.
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Add between the 1st and 2nd paragraphs of section 12-3.06 A(1):

10-30-15
Construction project funding signs must comply with section 12-2.
Replace "project” in the 3rd paragraph of section 12-3.07C with:
10-19-12
work
Replace the 1st sentence of the 5th paragraph of section 12-3.08C with:
10-30-15
Install a reflector on the top or face of the rail of each rail unit placed within 10 feet of a traffic lane.
Add to section 12-3:
07-19-13
12-3.18 AUTOMATED WORK ZONE INFORMATION SYSTEM
Reserved
12-3.19-12-3.25 RESERVED
Replace the 7th through 9th paragraphs of section 12-4.02A with:
07-19-13

If pedestrian traffic is allowed to pass through construction areas, provide a temporary pedestrian facility
through the construction areas within the highway. Include protective overhead covering as necessary to
ensure protection from falling objects and drippings from overhead structures.

At locations where pedestrian openings through falsework are required, provide a temporary pedestrian
facility with protective overhead covering during all bridge construction activities.

Temporary pedestrian facilities must comply with section 12-7.

If an activity requires a closure of a walkway, another walkway must be made available nearby, off of the
traveled way.

07-19-13
Delete the 12th paragraph of section 12-4.02A.

Replace section 12-4.03 with:

07-19-13
12-4.03 CLOSURE SCHEDULES AND CONDITIONS

12-4.03A General
Submit closure schedule requests and closure schedule amendments using LCS to show the locations
and times of the requested closures.

The Department provides LCS training. Request the LCS training at least 30 days before submitting the
1st lane closure request. The Department provides the training within 15 days after your request. The
training may be web based.

Except for web-based training, the training is held at a time and location you and the Engineer agree to.
For web-based training, the Engineer provides you the website address to access the training.
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Within 5 business days after completion of the training, the Department provides LCS accounts and user
identifications to your assigned, trained representatives.

Each representative must maintain a unique password and current user information in the LCS.

12-4.03B Closure Schedules

Every Monday by noon, submit a closure schedule request of planned closures for the next week period.
The next week period is defined as Sunday noon through the following Sunday noon.

Submit a closure schedule request not less than 25 days and not more than 125 days before the
anticipated start of any activity that reduces:

1. Horizontal clearances of traveled ways, including shoulders, to 2 lanes or less due to activities such
as temporary barrier placement and paving

2. Vertical clearances of traveled way, including shoulders, due to activities such as pavement overlays,
overhead sign installation, falsework, or girder erection

Submit closure schedule amendments, including adding additional closures, by noon at least 3 business
days before a planned closure.

Cancel closure requests using LCS at least 48 hours before the start time of the closure.

You will be notified through LCS of unauthorized closures or closures that require coordination with other
parties as a condition for authorization.

The Engineer may reschedule a closure cancelled due to unsuitable weather.

If a closure is not opened to traffic by the specified time, suspend work. No further closures are allowed
until the Engineer has reviewed and authorized a work plan submitted by you that ensures that future
closures will be opened to traffic by the specified time. Allow 2 business days for review of your proposed
work plan. The Department does not compensate you for your losses due to the suspension of work
resulting from the late opening of closures.

Notify the Engineer of delays in your activities caused by:

1. Your closure schedule request being denied although your requested closures are within the
specified time frame allowed for closures. The Department does not compensate you for your losses
due to amendments to the closure schedule that are not authorized.

2. Your authorized closure being denied.

10-30-15
If the Engineer orders you to remove a closure before the time designated in the authorized closure
schedule, any delay caused by this order is an excusable delay.

07-19-13
12-4.03C Contingency Plan

Section 12-4.03C applies if a contingency plan is specified in the special provisions or if a contingency
plan is requested.

If a contingency plan is requested, submit the contingency plan within 1 business day of the request.

The contingency plan must identify the activities, equipment, processes, and materials that may cause a
delay in the opening of a closure to traffic. The plan must include:

1. List of additional or alternate equipment, materials, or workers necessary to ensure continuing
activities and on-time opening of closures if a problem occurs. If the additional or alternate equipment,
materials, or workers are not on site, specify their location, the method for mobilizing these items, and
the required time to complete mobilization.

2. General time-scaled logic diagram displaying the major activities and sequence of planned
operations. For each activity, identify the critical event when the contingency plan will be activated.

Based on the Engineer's review, additional materials, equipment, workers, or time to complete activities
from that specified in the contingency plan may be required.
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Submit revisions to a contingency plan at least 3 business days before starting the activity requiring a
contingency plan. Allow 2 business days for review of the revised contingency plan.

Add to the end of section 12-6.01:

10-30-15
A traffic control system for a closure includes the temporary traffic control devices described as part of the
traffic control system. The temporary traffic control devices must comply with section 12-3.

Replace section 12-7 with:

07-19-13
12-7 TEMPORARY PEDESTRIAN FACILITIES

12-7.01 GENERAL
Section 12-7 includes specifications for constructing temporary pedestrian facilities.

Temporary pedestrian facilities must comply with the California MUTCD, Part 6, Chapter 6D, "Pedestrian
and Worker Safety."

Design temporary pedestrian facilities with protective overhead covering to support all imposed loads.

The design load and maximum allowable stresses for temporary pedestrian facilities with protective
overhead covering must comply with section 48-2.01D(3). The minimum design live load for the
temporary pedestrian facilities with protective overhead covering must be 150 psf for the entire structure.

The minimum width of the temporary pedestrian facilities with protective overhead covering between the
inside face of handrails must be 60 inches. The clear height of the temporary pedestrian facilities with
protective overhead covering measured from the floor surface to the canopy overhead must be at least 8
feet. Provide adequate lighting at all times. Lighting must comply with section 86-6.13.

Submit shop drawings with supporting calculations for temporary pedestrian facilities with protective
overhead covering. Shop drawings and calculations must be signed by an engineer who is registered as
a civil engineer in the State.

12-7.02 MATERIALS

Walkways must be surfaced with HMA, portland cement concrete, or wood. The surface must be skid
resistant and free of irregularities.

Hand railings must be S4S lumber and painted white.

Protective overhead covering of temporary pedestrian facilities must be plywood at least 3/4 inch thick or
wood planking with a nominal thickness of 2 inches minimum.

12-7.03 CONSTRUCTION

Construct hand railings on each side of a temporary pedestrian facility as necessary to protect pedestrian
traffic from hazards due to work activities or adjacent vehicular traffic.

Maintain temporary pedestrian facilities in good condition and keep them clear of obstructions.

12-7.04 PAYMENT
Not Used

AAAAAAAAANAANNAAAAANANAAAAANAAAAAAAANANAANAANANN
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13 WATER POLLUTION CONTROL

05-15-15
04-19-13
Delete item 3 in the list in the 4th paragraph of section 13-1.01A.
Add to section 13-1.01A:
11-15-13

Comply with the Department's general permit issued by the State Water Resources Control Board for
Order No. 2012-0011-DWQ, NPDES No. CAS000003, National Pollutant Discharge Elimination System
(NPDES) Permit, Statewide Storm Water Permit and Waste Discharge Requirements (WDRs) for the
State of California, Department of Transportation (Caltrans). The Department's general permit governs
stormwater and nonstormwater discharges from the Department's properties, facilities, and activities. The
Department's general permit may be viewed at the Web site for the State Water Resources Control
Board, Storm Water Program, Caltrans General Permit.

Add to the list in the 1st paragraph of section 13-1.01D(3)(b):

10-21-11
3. Have completed SWRCB approved QSD training and passed the QSD exam

Add to the list in the 2nd paragraph of section 13-1.01D(3)(b):

10-21-11
3. Have completed SWRCB approved QSP training and passed the QSP exam

Replace "NEL violation" in item 3.6.2 in the list in the 1st paragraph of section 13-1.01D(3)(c) with:

04-19-13
receiving water monitoring trigger

Replace the 1st paragraph in section 13-2.01B with:
04-19-13
Within 7 days after Contract approval, submit 2 copies of your WPCP for review. Allow 5 business days
for review.

After the Engineer authorizes the WPCP, submit an electronic copy and 3 printed copies of the authorized
WPCP.

If the RWQCB requires review of the authorized WPCP, the Engineer submits the authorized WPCP to
the RWQCB for its review and comment. If the Engineer orders changes to the WPCP based on the
RWQCB's comments, amend the WPCP within 3 business days.

Replace the 1st paragraph in section 13-3.01B(2)(a) with:
04-19-13
Within 15 days of Contract approval, submit 3 copies of your SWPPP for review. The Engineer provides
comments and specifies the date when the review stopped if revisions are required. Change and resubmit
a revised SWPPP within 15 days of receiving the Engineer's comments. The Department's review
resumes when a complete SWPPP has been resubmitted.

When the Engineer authorizes the SWPPP, submit an electronic copy and 4 printed copies of the
authorized SWPPP.
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If the RWQCB requires review of the authorized SWPPP, the Engineer submits the authorized SWPPP to
the RWQCB for its review and comment. If the Engineer requests changes to the SWPPP based on the
RWQCB's comments, amend the SWPPP within 10 days.

Replace "NELs" in item 3.1 in the 3rd paragraph of section 13-3.01B(2)(a) with:

04-19-13
receiving water monitoring triggers

Replace the 3rd paragraph of section 13-3.01B(2)(c) with:
05-15-15
The SAP must identify the sample containers, preservation requirements, holding times, analytical
method, and the laboratory certified under the Environmental Laboratory Accreditation Program of the
State Water Resources Control Board. For a list of certified laboratories, go to the board's website.

Replace section 13-3.01B(6)(c) with:
04-19-13
13-3.01B(6)(c) Receiving Water Monitoring Trigger Report

Whenever a receiving water monitoring trigger is exceeded, notify the Engineer and submit a receiving
water monitoring trigger report within 48 hours after conclusion of a storm event. The report must include:

1. Field sampling results and inspections, including:
1.1.  Analytical methods, reporting units, and detection limits
1.2. Date, location, time of sampling, visual observation and measurements
1.3.  Quantity of precipitation from the storm event

2. Description of BMPs and corrective actions

Replace "NEL" in the 6th paragraph of section 13-3.01C(1) with:

04-19-13
receiving water monitoring trigger

Replace section 13-3.01C(3) with:
04-19-13
13-3.01C(3) Receiving Water Monitoring Trigger
For a risk level 3 project, receiving water monitoring triggers must comply with the values shown in the
following table:

Receiving Water Monitoring Trigger
Parameter | Test method Detection Unit Value
limit (min)
pH Field test with 0.2 pH Lower limit = 6.0
calibrated Upper limit = 9.0
portable
instrument
Turbidity Field test with 1 NTU 500 NTU max
calibrated
portable
instrument

The storm event daily average for storms up to the 5-year, 24-hour storm must not exceed the receiving
water monitoring trigger for turbidity.

Contract No. 04-2J1404
54 of 358



The daily average sampling results must not exceed the receiving water monitoring trigger for pH.

04-19-13
Delete "and NELs are violated" in the 3rd paragraph of section 13-3.03C.
Replace "working days" at each occurrence in section 13-3.04 with.
10-19-12
original working days
04-19-13
Delete the 1st sentence in the 2nd paragraph of section 13-4.03C(3).
Add between the 2nd and 3rd paragraphs of section 13-4.03C(3):
04-19-13
Manage stockpiles by implementing water pollution control practices on:
1. Active stockpiles before a forecasted storm event
2. Inactive stockpiles according to the WPCP or SWPPP schedule
05-30-14
Delete the 7th paragraph of section 13-4.03C(3).
Replace the heading of section 13-4.03E(1) with:
05-30-14
General
05-30-14
Delete the 1st through 5th sentences in the 2nd paragraph of section 13-4.03E(1).
Replace the 1st sentence of the 1st paragraph of section 13-4.03E(3) with:
05-30-14

Limit vehicle and equipment cleaning or washing at the job site to that needed for safety and protection of
the equipment and compliance with PLACs.

Replace the paragraph in section 13-4.04 with:

04-20-12
Not Used

Replace "20-7.02D(6)" in section 13-5.02C with:

07-19-13
20-5.03E
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Delete "or stockpile" in the 3rd paragraph of section 13-5.02F.

Replace "20-7.031(10)" in section 13-5.03C with:

20-5.03E(3)

Replace section 13-5.03F with:

13-5.03F Reserved

Delete "or stockpile” in item 1 in the list in the 1st paragraph of section 13-5.03K.

Delete the 3rd paragraph of section 13-5.03K.

Replace the 2nd sentence in the 1st paragraph of section 13-9.01A with:

You may use any of the following systems for temporary concrete washout:

1. Temporary concrete washout facility
2. Portable temporary concrete washout
3. Temporary concrete washout bin

Replace the 2nd paragraph of section 13-9.01B with:

Retain and submit an informational submittal for records of disposed concrete waste.

Delete the 4th paragraph of section 13-9.01B.

Delete "if authorized" in the 1st sentence in the 1st paragraph of section 13-9.02A.

10-19-12

07-19-13

04-20-12

10-19-12

10-19-12

10-19-12

10-19-12

10-19-12

10-19-12

Replace "at least 3-inch" in the 3rd sentence in the 1st paragraph of section 13-9.02A with:

6-inch

AAAAANAANAAAANAAANAANANAANAANAAAANANAANAANAANAN
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14 ENVIRONMENTAL STEWARDSHIP
05-15-15
Replace section 14-9.03 with:

05-30-14
14-9.03 RESERVED

Replace "California Department of Public Health (CDPH)" in the 2nd paragraph of section 14-
11.02E(1) with:

05-15-15
State Water Resources Control Board
AAAAAANAANAAANANAAANAAAAAANAAAAAAANAANANAANANANAANANAN
15 EXISTING FACILITIES
10-30-15
Replace section 15-1.03D with:
07-19-13
15-1.03D Reserved
Replace "metal beam guard railing” in the 1st paragraph of section 15-2.01C with:
07-19-13
guardrail
Replace the paragraphs of section 15-2.02B(1) with:
07-19-13

Section 15-2.02B includes specifications for removing pavement, base, subbase, and subgrade.

If only a portion of the pavement is removed, saw-cut the outline of the removal area on a neat line and
with a power-driven saw before removing.

For asphalt concrete pavement, saw cuts must be at least 2 inches deep unless otherwise described.

Replace section 15-2.02B(4)(b) with:

07-19-13
15-2.02B(4)(b) Reserved

Add to section 15-2.02B:
07-19-13
15-2.02B(5) Remove Concrete Pavement
15-2.02B(5)(a) General

Remove only the portion of pavement to be replaced or repaired during the same lane closure. If there is
overlying material on the concrete pavement, remove it with the pavement.

Do not impact the surface within 18 inches of the pavement to remain in place. Use removal methods that
do not damage the remaining pavement and base. Slab-lifting equipment must attach to the pavement.

Instead of disposing of removed concrete pavement by removing it from the job site, you may dispose of
it under section 15-3.01.
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15-2.02B(5)(b) Saw Cuts
Saw cut using a diamond blade and make cuts perpendicular to the pavement surface. Saw cutting is not
required where concrete pavement is adjacent to asphalt concrete pavement.

Saw cut (1) no more than 2 days before removing pavement and (2) such that traffic will not dislodge any
pavement piece or segment. Saw cut perpendicular to the traveled way except you may cut parallel or
diagonal to the traveled way when removing the pavement during the same lane closure as the saw
cutting.

You may make additional saw cuts within the sawed outline.
Saw cuts must be the full depth of the pavement unless otherwise shown.

Saw cut at longitudinal and transverse joints to remove entire slabs. For partial-slab areas, the Engineer
determines the exact saw-cut locations.

15-2.02B(5)(c) Reserved

15-2.02B(6) Reserved

15-2.02B(7) Payment

Reserved

Replace section 15-2.02G with:

07-19-13
15-2.02G Remove Guardrail
Where removing guardrail, remove any concrete anchors and steel foundation tubes.
Replace the 1st paragraph of section 15-2.02K with:
07-19-13

Box culverts, concrete pipes, inlets, headwalls, and endwalls must be completely removed if any portion
of these structures is (1) within 3 feet of the grading plane in excavation areas, (2) within 1 foot of original
ground in embankment areas, or (3) shown to be removed.

Replace "Metal beam guard railing” in the table in the 2nd paragraph of section 15-2.03A(2)(a)
with:

07-19-13
Guardrail

10-30-15
Delete "using Department-furnished tags" in the 4th paragraph of section 15-2.03A(2)(a).

Replace the heading of section 15-2.03B with:

07-19-13
Salvage Guardrail

Replace the heading of section 15-2.04D with:

07-19-13
Reconstruct Guardrail
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Replace section 15-2.09D with:

07-19-13
15-2.09D Reserved

Replace the 4th paragraph of section 15-2.10B with:
01-18-13
Instead of using new materials similar in character to those in the existing structure, you may use raising
devices to adjust a manhole to grade. Before starting paving work, measure and fabricate raising devices.
Raising devices must:

Comply with the specifications for section 75 except that galvanizing is not required

Have a shape and size that matches the existing frame

Be match marked by painting identification numbers on the device and corresponding structure
Result in an installation that is equal to or better than the existing one in stability, support, and
nonrocking characteristics

Be fastened securely to the existing frame without projections above the surface of the road or into
the clear opening

e

o

Replace the heading of section 15-2.10D with:

07-19-13
Adjust Guardrail

Replace the paragraphs of section 15-3.01 with:

07-19-13
Section 15-3 includes specifications for removing all or a portion of a concrete facility.

Concrete facilities include curbs, gutters, gutter depressions, sidewalks, driveways, slope paving, island
paving, barriers, retaining walls, sound walls, minor structures, aprons, spillways, and dams.

Where broken-concrete slope protection is shown, use removed concrete for the construction of the
broken-concrete slope protection.

Instead of disposing of removed concrete by removing it from the job site, you may dispose of it on the
job site by one of the following methods:

1. Burying it in embankments at authorized locations. Removed concrete must be broken into pieces
that can be readily handled and incorporated into embankments and placed at a depth of at least 3
feet below finished grade and slope lines. Concrete must not be buried in areas where piling is to be
placed or within 10 feet of trees, pipelines, poles, buildings or other permanent objects or structures.

2. Placing it at authorized locations. The removed concrete must not present an unsightly appearance
from the highway.

Replace the paragraph of section 15-3.02 with:

07-19-13
Not Used
07-19-13
Delete the 5th paragraph of section 15-3.03.
Replace the paragraphs of section 15-3.04 with:
10-30-15
Not Used
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Add to the end of section 15-4.01A(2):

04-19-13
Allow 20 days for review of the bridge removal work plan.

Replace the 2nd sentence of the 3rd paragraph of section 15-4.02C(1) with:

10-17-14
Paint exposed ends of the remaining reinforcement with 2 applications of organic zinc-rich primer as
specified for painting exposed ends of prestressing steel in section 50-1.03B(3).

Replace the 1st paragraph of section 15-5.01C(1) with:

10-19-12
Before starting deck rehabilitation activities, complete the removal of any traffic stripes, pavement
markings, and pavement markers.
Replace the 2nd and 3rd paragraphs of section 15-5.01C(2) with:
10-19-12

Perform the following activities in the order listed:

1. Abrasive blast the deck surface with steel shot. Perform abrasive blasting after the removal of any
unsound concrete and placement of any rapid setting concrete patches.

2. Sweep the deck surface.

3. Blow the deck surface clean using high-pressure air.

Replace the 2nd paragraph of section 15-5.01C(4) with:

10-19-12
Before removing asphalt concrete surfacing, verify the depth of the surfacing at the supports and
midspans of each structure (1) in each shoulder, (2) in the traveled way, and (3) at the roadway crown, if
a crown is present.

04-19-13
Delete "and concrete expansion dams" in the 3rd paragraph of section 15-5.01C(4).

Replace the 2nd paragraph of section 15-5.03A(2) with:

10-19-12
For a contract with less than 60 original working days, submit certificates of compliance for the filler
material and bonding agents.

Replace "51-1.02C" in the 1st paragraph of section 15-5.03B with:

04-19-13
51-1.02F

Replace the 4th paragraph of section 15-5.03B with:

10-19-12
For a contract with less than 60 original working days, alternative materials must be authorized before
use.
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Add between the 5th and 6th paragraphs of section 15-5.03C:

The final surface finish of the patched concrete surface must comply with section 51-1.03F.

Delete the 4th paragraph of section 15-5.05C.

Replace "51-1.03F(5)" in the 3rd paragraph of section 15-5.06C(1) with:

51-1.01D(4)(b)

Replace "51-1.03E(5)" in the 5th paragraph of section 15-5.06C(1) with:

51-1.03F(5)

Delete the 9th paragraph of section 15-5.06C(1).

Delete the 15th paragraph of section 15-5.06C(1).

Add between the 18th and 19th paragraphs of section 15-5.06C(1):

Texture the polyester concrete surface before gelling occurs by longitudinal tining under 51-
1.03F(5)(b)(iii), except do not perform initial texturing.

Replace section 15-5.06C(2) with:

15-5.06C(2) Reserved

Delete the 3rd paragraph of section 15-5.06D.

Replace the 1st paragraph in section 15-5.07B(4) with:

Payment for furnishing dowels is not included in the payment for core and pressure grout dowel.

Replace section 15-5.09 with:

15-5.09 POLYESTER CONCRETE EXPANSION DAMS
15-5.09A General
Section 15-5.09 includes specifications for constructing polyester concrete expansion dams.
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Polyester concrete expansion dams must comply with the specifications for polyester concrete overlays in
section 15-5.06, except a trial slab is not required.

Reinforcement must comply with section 52.

15-5.09B Materials
Not Used

15-5.09C Construction

For new asphalt concrete overlays, place the asphalt concrete overlay before starting polyester concrete
activities. Saw cut and remove asphalt concrete at expansion dam locations.

For existing asphalt concrete overlays, remove expansion dams and asphalt concrete to the limits shown.
Removing expansion dams must comply with section 15-4 except a bridge removal work plan is not
required.

Where a portion of the asphalt concrete overlay is to remain, saw cut a 2-inch-deep neat line along the
edge to remain in place before removing the asphalt concrete. Do not damage the existing surfacing to
remain in place.

Prepare the deck surface under section 15-5.01C(2).

You may use a mechanical mixer to mix the polyester concrete for expansion dams. The mixer capacity
must not exceed 9 cu ft unless authorized. Initiate the resin and thoroughly blend it immediately before
mixing it with the aggregate. Mix the polyester concrete for at least 2 minutes before placing.

The application rate of methacrylate resin must be approximately 100 sq ft/gal.
You may place and finish expansion dams using hand methods.
Protect expansion dams from moisture, traffic, and equipment for at least 4 hours after finishing.

For expansion dams over 6 feet long, install 1/4-inch-wide joint material at 6-foot intervals across the
width of the expansion dam. Joint material must be either expanded polyurethane or expanded
polyethylene.

15-5.09D Payment

Not Used

Add to section 15-6.01A(3)(a):
07-19-13
Within 5 days of completing annular space grouting at a culvert, submit the grouting records.

Replace "41-1.01" in item 10.3 in the list in the 2nd paragraph of section 15-6.01A(3)(d) with:

07-19-13
41-2
Replace "41-1.02" in 1st paragraph of section 15-6.01B(2) with:
07-19-13
41-2
Replace the heading of section 15-6.04 with:
01-18-13

INVERT PAVING
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Replace the 1st paragraph of section 15-6.13A(1) with:

07-19-13
Section 15-6.13 includes specifications for installing machine spiral wound PVC pipeliners directly into the
culvert.

Replace the heading of section 15-6.13B with:

07-19-13
Machine Spiral Wound PVC Pipeliners, Grouted

AAAAAAAAAAANANAAAAANNAAANAAANAAAAANAAAAAAAANANAAANAANNAAANAANNAAAAANNAAN

DIVISION Il GRADING

16 CLEARING AND GRUBBING

07-19-13
Replace "20-3.03B(4)" in the 3rd paragraph of section 16-1.01 with:

07-19-13
20-2.02C(2)

Replace "20-1.03D" in the 2nd paragraph of section 16-1.03B with:

07-19-13
20-3.01C(2)

AAAAAAAAANAANNAANAAANAAAAAANAAAAAAAANANAANAANANN

18 DUST PALLIATIVE

10-30-15
Replace section 18 with:
10-30-15
18 DUST PALLIATIVES
18-1.01 GENERAL
18-1.01A Summary
Section 18 includes specifications for applying dust palliatives.

A dust palliative must be any of the following:

1. Water
2. Dust suppressant
3. Dust control binder

Water must comply with section 17.

18-1.01B Definitions
Reserved

18-1.01C Submittals

If a dust suppressant or dust control binder is to be used, submit a dust treatment plan at least 15 days
before starting job site activities. The dust treatment plan must include:

1. Product name and type
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2. Manufacturer's name
3. Polymer emulsion type if a synthetic polymer emulsion is used, including identification of:
3.1. Individual components greater than 5 percent by volume in blends of polymers with different
compositions
3.2. Additives greater than 2 percent by volume
4. SDS
5. Proposed methods for applying products
6. Application rate per pass, total application rate, and residual application rate
7. Required weather conditions for application, including ambient and surface temperatures, wind

conditions, and allowable period before expected precipitation
8. Drying time or curing time required before traffic is allowed on the treated surface

Submit the manufacturer's instructions for the material to be used.
Submit a certificate of compliance for the dust suppressant, dust control binders, and fibers.
For a dust suppressant, include with the certificate of compliance:

1. Test results verifying compliance with the quality characteristic requirements in section 18-1.01D. The
results must be from a test conducted within 12 months before the date of the certificate of
compliance.

2. Test results from a test conducted within 12 months before the date of the certificate of compliance
verifying compliance with the following environmental requirements:

2.1.  Maximum constituent concentration levels
2.2.  Organic and inorganic requirements for:

221. VOCs

2.2.2. Semi-VOCs

2.2.3. Synthetic precipitation leaching procedure
2.3. Aquatic toxicity

18-1.01D Quality Control and Assurance

A dust suppressant or dust control binder must comply with US EPA requirements and RWQCB
requirements for soil stabilizers.

A dust suppressant must be tested by either an ASTM- or AMRL-AASHTO-accredited laboratory for
compliance with the specified quality characteristic requirements.

A dust suppressant must be tested by an EPA-accredited laboratory for environmental requirements.
Liquid chemical treatments must be tested before dilution. Solid products must be mixed with water to a
25 percent concentration before testing. The constituent concentration for each dust suppressant must
not exceed the maximum levels shown in the following table:

Maximum Constituent Concentration Levels

Requirement
Constituent Test method maximum level

(ppm)
Arsenic 5.0
Barium 100.0
Cadmium 0.2
Chromium EPA Method 200.7 10
Copper 1.0
Lead 1.0
Mercury EPA Method 245.1 0.05
%en's”'“m EPA Method 200.7 156.00
Phosphorus EPA Method 365.4 2500.0
Cyanide EPA Method 335.4 0.2

A dust suppressant must comply with the requirements shown in the following table:
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Organic and Inorganic Requirements

Quality characteristic Test method Requirement
VOGCs EPA Method 8260 Set by the CaIEPA A]r Besources
Board and local air district
Semi-VOCs EPA Method 8270 US EPA Target Compound List and

Contract-required quantitation limits

Synthetic precipitation leaching procedure | EPA Method 1312 Set by the RWQCB

A dust suppressant must comply with the aquatic toxicity requirements shown in the following table:

Aquatic Toxicity Requirements

Quality characteristic Test method Requirement

- . ASTM E729 or EPA Method 600/4-
Aquatic toxicity” (LC50 min, ppm) | g5 0o7F 204 EPA Method 600/4-91/002 | ©

ASTM E729 or EPA Method 600/4-

Aquatic toxicity® (rating) slightly toxic or better

90/027F and EPA Method 600/4-91/002
'PTI o) .
Renewal toxicity” (LG50 min, ASTM E1295 10
ppm)

Renewal toxicity® (rating) ASTM E1295 slightly toxic or better

4Using Ceriodaphnia dubia (water flea), Oncorhynchus mykiss (rainbow trout), Pimephales promelas
(fathead minnow), and Americamysis bahia (mysid shrimp)
bUsing Ceriodaphnia dubia (water flea)

18-1.02 MATERIALS

18-1.02A General

A dust suppressant or a control binder must be either (1) miscible in water or (2) a material that is directly
applied to the surface without mixing with water.

18-1.02B Dust Suppressants

18-1.02B(1) General

A dust suppressant must be one of the following:

1. Petroleum-based organic product

2. Nonpetroleum-based organic product

3. Hygroscopic product
4. Synthetic polymer emulsion

18-1.02B(2) Petroleum-Based Organic Products

A petroleum-based organic dust suppressant must be an asphalt emulsion, petroleum resin, base oil,
mineral oil, or synthetic fluid.

An asphalt emulsion must be Grade SS1h.
A petroleum resin must comply with the requirements shown in the following table:

Petroleum Resin Requirements

Quality characteristic Test method Requirement
Residue (min, %) ASTM D6934 60
pH ASTM D1429 4.0-7.0
spgrat 16 °C (min) ASTM D1298 1.00
Kinematic visc at 25 °C (min, Saybolt Furol seconds®) ASTM D2170 188
Flash point (min °C) ASTM D92 205
Particle charge test ASTM D7402 Positive

®Use ASTM D2161 to convert the mm?/s value to Saybolt Furol seconds

A base or mineral oil must comply with the requirements shown in the following table:
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Base and Mineral Oils Requirements

Quality characteristic Test method Requirement
Base and mineral oil content (min, %) -- 75
spgrat 16 °C (min) ASTM D1298 0.85-0.90
Brookfield absolute visc at 20 °C (max, cP) ASTM D2196 250
Flash point (min, °C) ASTM D93 150

A synthetic fluid must comply with 40 CFR 35 and the requirements shown in the following table:

Synthetic Fluids Requirements

Quality characteristic Test method Requirement
Synthetic fluid content (min, %) -- 75
sp gr at 16 °C (min) ASTM D1298 0.85-0.90
Brookfield absolute visc at 20 °C (max, cP) ASTM D2196 250
Flash point (min, °C) ASTM D93 140

18-1.02B(3) Nonpetroleum-Based Organic Products

A nonpetroleum-based organic dust suppressant must be lignosulfonate, plant oil, or tall oil pitch rosin.

A lignosulfonate must comply with the requirements shown in the following table:

Lignosulfonate Requirements

Quality characteristic Test method Requirement

Lignin sulfonate content ready to use (min, %) ASTM D4900 25
Residue total solids content (min %) ASTM D4903 or D2834 52
Lignin sulfonate content of residue (min, %) -- 50
Reducing sugars content of residue (min, %) ASTM D5896 or D6406 25

pH ASTM D1293 6.0-9.0
sp gr (min) ASTM D1429 1.20
Brookfield absolute visc at 25 °C (max, cP) ASTM D2196 1,000

A plant oil must comply with the requirements shown in the following table:

Plant Oil Requirements

Quality characteristic Test method Requirement
Residue active solids content (min, %) ASTM D4903 50
sp gr (min) ASTM D1429 0.93
Brookfield absolute visc 25 °C (cP) ASTM D2196 50-200
Flash point (min, °C) ASTM D93 288

A tall oil pitch rosin must comply with the requirements shown in the following table:

Tall Qil Pitch Rosin Requirements

Quality characteristic Test method Requirement
Rosin acid content (min, %) ASTM D1240 10
Residue active solids content (min, %) ASTM D2834 45
pH ASTM D1293 3.0-9.0
sp gr (min) ASTM D1429 1.00
Brookfield absolute visc at 25 °C (cP) ASTM D2196 50-200

18-1.02B(4) Hygroscopic Products

A hygroscopic dust suppressant must be calcium chloride, calcium chloride flake, or magnesium chloride.

Calcium chloride must comply with the requirements shown in the following table:
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Calcium Chloride® Requirements

Quality characteristic Test method Requirement
Calcium chloride content (%) ASTM E449 2842
Total magnesium chloride (max, %) ASTM E449 6.0
Total alkali chlorides as sodium chloride (max, %) ASTM E449 6.0
Calcium hydroxide content (max, %) ASTM E449 0.2
pH with 5 percent solution ASTM D1293 7.0-9.0
sp gr ASTM D1429 1.28-1.44

®ASTM D98 or AASHTO M144

Calcium chloride flake must comply with the requirements shown in the following table:

Calcium Chloride Flake® Requirements

Quality characteristic Test method Requirement

Calcium chloride content (min, %) ASTM E449 75
Total magnesium as MgCl, (max, %) ASTM E449 6.0
Total alkali chlorides as sodium chloride (max, %) ASTM E449 6.0
Calcium hydroxide content (max, %) ASTM E449 0.2
pH with 5 percent solution ASTM D1293 7.0-9.0
Gradation percent passing

3/8—inch sieve 100

No. 4 sieve ASTM C136 80-100

No. 30 sieve 0-5

®ASTM D98 or AASHTO M144

Magnesium chloride must comply with the requirements shown in the following table:

Magnesium Chloride Requirements

Quality characteristic

Test method

Requirement

Magnesium chloride content (%) ASTM D4691 or ASTM D511° 28-33
Sulfate content as magnesium sulfate (max, %) ASTM D4691° 4.0
Potassium content as potassium chloride (max, %) ASTM E449 0.5
Sodium chloride content (max, %) ASTM E449 1.0

pH with 5% solution ASTM D1293 7.0-9.0
sp gr ASTM D1429 1.31 £ 0.02

%You may use another appropriate atomic absorption spectrophotometry method such as that in Standard

Methods for the Examination of Water and Waste Water by APHA-AWWA-WPCF.

18-1.02B(5) Synthetic Polymer Emulsions

A synthetic polymer emulsion must comply with the requirements shown in the following table:

Synthetic Polymer Emulsion Requirements

Quality characteristic

Test method

Requirement

Residue active solids content (min, %) ASTM D2834 40

pH ASTM D1429 4.0-9.5
spgrati16 °C ASTM D1298 1.00-1.15
Brookfield absolute visc (max, cP) ASTM D2196 1,000
Polymer film tensile strength — dry (psi) ASTM D412 500
Retained coagulum on no. 100 sieve (max, %) ASTM D1417 0.1
Ash content (max, %) ASTM D5040 2

18-1.02C Dust Control Binders

A dust control binder must comply with the specifications for a tackifier in section 21-1.02F except section

21-1.01 does not apply.
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Fibers must comply with section 21-1.02E except section 21-1.01 does not apply.

18-1.03 CONSTRUCTION
18-1.03A General

Monitor dust conditions and apply a dust palliative for dust control as described and as ordered. Reapply

the dust palliative at any time to control dust.
Apply a dust suppressant to:

1. Temporary haul roads

2. Construction staging, material storage, and layout areas
3. Compacted soil or AB roads or driveways

4. Paved surfaces

Apply a dust control binder to:

1. Rough—graded soils
2. Completed slopes
3. Soil stockpiles unless another practice is already used

Do not use a dust suppressant or dust control binder within 100 feet of a wetland or body of water.

18-1.03B Equipment

Apply dust suppressants that are miscible in water with either (1) a pressure-type water distributor truck
equipped with a spray system or (2) a pressure-type asphalt distributor truck as specified in section 93-

1.03C.

Apply dust suppressant flakes to the surface using a spreader or spinner disk.

Apply dust control binders with either (1) a pressure-type water distributor truck equipped with a spray
system or (2) hydraulic spray equipment as specified for applying hydromulch in section 21-1.03E.

18-1.03C Mixing and Application Rates

Use the mix proportions and application rate for the corresponding dust suppressant as shown in the

following table:

Dust Suppressant Application

Dust suppressant Mix proportions Application rate
Asphaltic emulsion, Grade SS1H | 5 parts water to 1 part emulsion 0.20-1.0 gal/sq yd
Petroleum resin emulsion 5 parts water to 1 part emulsion 0.20-1.0 gal/sq yd
Base and mineral oil Apply undiluted 0.30—0.35 gal/sq yd
Lignosulfonate 1 part water to 1 part concentrate 1.0 gal/sqg yd
Plant oil Apply undiluted 0.25-0.50 gal/sq yd

5 parts water to 1 part emulsion for clayey soil
Tall oil pitch rosin and 10 parts water to 1 part emulsion for sandy | 0.30-1.0 gal/sq yd
soil

Calcium chloride solution Apply undiluted

0.20-0.35 gal/sq yd

(hygroscopic)

Calcium chloride flakes __ 1.0-1.5 Ib/sq yd
(hygroscopic)

Magnesium chloride .

(hygroscopic) Apply undiluted 0.30-0.50 gal/sq yd
Synthetic polymer emulsion 9 parts water to 1 part concentrate 0.50 gal/sq yd

Apply hygroscopic dust suppressants under the manufacturer's instructions.
Apply calcium chloride flakes to a moist surface.

Allow surfaces treated with a dust suppressant to cure before opening them to traffic.
occurs when moisture is evaporated, sheen is gone, and tracking is nonextant.
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Use the mix proportions and application rate for the corresponding dust control binder as shown in the

following table:

Dust Control Binder Application

Dust control binder

Mix proportions

Application rate

Guar

11 to 15 Ib per 1,000 gal of water

44-59 Ib/acre

Psyllium

Enough water to allow for uniform slurry flow

80—200 Ib/acre

Starch

Manufacturer's recommended mix proportions with water

150 Ib/acre

Liquid acrylic copolymers
and polymers®

10 parts water to 1 part polymer

1,175 gal/acre

Liquid methacrylate and

Manufacturer's recommended mix proportions with water 20 gal/acre
acrylate polymers
Copolymers of sod|um Manufacturer's recommended mix proportions with water 3-10 Ib/acre
acrylates and acrylamides
Polyacrylamide and 10 Ib per 1,000 gal of water 5 Ib/acre

copolymer of acrylamide

Hydrocolloid polymers

Manufacturer's recommended mix proportions with water

54-64 Ib/acre

®Mix and handle the polymeric compound in a manner that will not cause foaming. You may add an

antifoaming agent.

Do not allow stormwater runoff from polyacrylamide treated soils unless water passes through:

1. Sediment basin if the total drainage area is greater than or equal to 5 acres.
2. Sediment trap or a series of check dams if the total drainage area is less than 5 acres. Maximize the
number of check dams used and space them evenly in the drainage channel such that sediment

settlement is maximized.

You may add fibers to dust ¢

ontrol binders at a rate of 2,000 Ib/acre.

You may reapply dust palliatives at a reduced application rate if authorized.

18-1.04 PAYMENT
Not Used

AAAAAAAAANAANNAANAAANAAAAANAAAAAAAANANAAANAANANN

Replace "20-3.03B(4)" in the 2nd paragraph of section 19-1.01A with:

20-2.02C(2)

19 EARTHWORK
10-17-14

Replace the 3rd paragraph in section 19-2.01A with:

07-19-13

07-19-13

Pavement removal within the limits of roadway excavation must comply with section 15-2.02B.

Delete the 2nd paragraph in section 19-2.03A.

Add to the 2nd paragraph of section 19-2.03D:

Topsoil must comply with section 21.
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Replace the 2nd paragraph of section 19-3.01A(2)(b) with:

For cofferdams on or affecting railroad property, allow 85 days for review.

Add to the list in the 1st paragraph of section 19-3.01A(2)(d):

9. Provisions for discontinuous rows of soil nails

Replace "sets" in the 3rd and 4th paragraphs of section 19-3.01A(2)(d) with:

copies

Add to section 19-3.01A(3)(b):

For soil nail walls, wall zones are specified in the special provisions.

For ground anchor walls, a wall zone is the entire wall unless otherwise specified in the special
provisions.

Delete the 2nd sentence in the 4th paragraph of section 19-3.01A(3)(b).

Replace "90" in the paragraph of section 19-3.02G with:

90-1

Add to section 19-3.02:

19-3.02l1 Filter Fabric
Filter fabric must be Class A.

Replace the heading of section 19-3.03C with:

19-3.03B(4) Cofferdams

Replace the heading of section 19-3.03D with:

19-3.03B(5) Water Control and Foundation Treatment

Replace the 1st paragraph of section 19-3.03E(3) with:

07-01-11

01-20-12

04-19-13

01-20-12

01-20-12

01-18-13

07-19-13

04-19-13

04-19-13

01-20-12

Compact structure backfill behind lagging of soldier pile walls by hand tamping, mechanical compaction,

or other authorized means.
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Add to the end of section 19-3.03E(3):

07-19-13
If filter fabric is shown behind the lagging:

1. Immediately before placing the filter fabric, remove any loose or extraneous material and sharp
objects from the surface to receive the filter fabric.

2. Handle and place the filter fabric under the manufacturer's instructions. Stretch, align, and place the
fabric without wrinkling.

3. Stitch the adjacent borders of filter fabric or overlap the adjacent borders by 12 to 18 inches. If
stitching the border, use yarn of a contrasting color. Yarn size and composition must be as
recommended by the fabric manufacturer. Use 5 to 7 stitches per inch of seam.

4. Repair any damaged filter fabric by placing a piece of filter fabric large enough to cover the damaged
area and comply with the overlapping or stitching requirements.

Replace the 2nd paragraph of section 19-3.03F with:

01-20-12
Do not backfill over or place material over slurry cement backfill until 4 hours after placement. When
concrete sand is used as aggregate and the in-place material is free draining, you may start backfilling as
soon as the surface water is gone.

Add between the 2nd and 3rd paragraphs of section 19-3.03K:

01-20-12
Before you excavate for the installation of ground anchors in a wall zone:
1. Complete stability testing
2. Obtain authorization of test data
Replace the 2nd sentence of the 7th paragraph of section 19-3.03K:
01-20-12

Stop construction in unstable areas until remedial measures have been taken. Remedial measures must
be submitted and authorized.

Add between the 8th and 9th paragraphs of section 19-3.03K:
01-20-12
When your excavation and installation methods result in a discontinuous wall along any soil nail row, the
ends of the structurally completed wall section must extend beyond the ends of the next lower excavation
lift by a distance equal to twice the lift height. Maintain temporary slopes at the ends of each wall section
to ensure slope stability.

Replace the 9th paragraph of section 19-3.03K:
01-20-12
Do not excavate to the next underlying excavation lift until the following conditions have been attained for
the portion of the soil nail or ground anchor wall in the current excavation lift:

1. Soil nails or ground anchors are installed and grouted.
2. Reinforced shotcrete facing is constructed.

01-18-13
3. Grout and shotcrete have cured for at least 72 hours.
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01-20-12
4. Specified tests are complete for that portion of wall and the results are authorized.
5. Soil nail facing anchorages are attached or ground anchors are locked off.

Replace the 2nd sentence in the 7th paragraph of section 19-3.04 with:

01-18-13
Structure excavation more than 0.5 foot from the depth shown is paid for as a work-character change if
you request an adjustment or the Engineer orders an adjustment.

Replace "Contract completion time" in the 8th paragraph of section 19-6.03D with:

10-19-12
work completion date
Add to section 19:

01-18-13
19-10-19-20 RESERVED
AANAAAAAANAAAAAANAANAANAAANAANAAANAAANAAANAAANAANAANAAANANAANN
20 LANDSCAPE
10-30-15
Replace the headings and paragraphs in section 20 with:

07-19-13

20-1 GENERAL
20-1.01 GENERAL
20-1.01A Summary
Section 20-1 includes general specifications for performing landscaping.

If an irrigation system is to be installed in an existing planting area to be maintained, check for plant
deficiencies under section 20-3.02A(4) before starting irrigation work.

Perform a functional test for each irrigation system under 20-2.01A(4)(d):

1. Before planting the plants
2. After planting the plants
3. Before the start of the plant establishment work

If a plant is to be transplanted or an irrigation component is to be relocated, transplant plant or protect
irrigation components before performing other construction activities in the area.

Perform roadside clearing:

1. Asrequired to prepare the job site for construction work
2. Until the start of the plant establishment work or Contract acceptance, whichever comes first

20-1.01B Definitions
Reserved

20-1.01C Submittals

At least 15 days before applying any pesticide, submit a copy of the licensed pest control adviser's
recommendation.
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At the end of each week, submit a report documenting the application of all pesticides as an informational
submittal. Use form Report of Chemical Spray Operations.

Before mixing a pesticide, submit a copy of the registered label for the pesticide as an informational
submittal. If unable to copy, allow the Engineer to read the label on the container.

20-1.01D Quality Control and Assurance
20-1.01D(1) General

Obtain a recommendation from a licensed pest control adviser for the use of all pesticides under the Food
& Agri Code. The recommendation must include the pesticides to be used, rates of application, methods
of application, and application areas.

The pesticide applicator must have an active and valid qualified applicator license or certificate from the
Department of Pesticide Regulation.

20-1.01D(2) Progress Inspections

10-30-15
The Engineer performs a progress inspection:

Before cultivating work starts

During pressure testing of irrigation pipe on the supply side of control valves
During testing of low voltage conductors

During irrigation system functional tests

Before planting work starts

After completion of planting work

ook LN =

07-19-13
Notify the Engineer at least 4 business days before each inspection is required. Allow at least 3 business
days for the Engineer's inspection.

Unless otherwise authorized, do not proceed with the next construction activity until the inspection has
been completed and any required corrective work has been performed and authorized.

20-1.02 MATERIALS

20-1.02A General

Reserved

20-1.02B Water

10-30-15
Unless there is a bid item for irrigation water service charges, the Department furnishes water if it is
available from an existing Department-owned facility within the project limits or an irrigation system to be
installed under the Contract.

07-19-13
If water is not available, make arrangements for supplying water. Water must be of a quality that will
promote plant growth.

20-1.02C Pesticides
Pesticides must comply with the Department of Pesticide Regulation.

Insecticide must be imidacloprid.
Rodenticides must be brodifacoum, bromadiolone, or diphacinone.
Do not use oil or pelleted forms of pesticides for weed control.

For weed control, use a pesticide with a photosensitive dye that produces a contrasting color when
sprayed on the ground. The color must disappear between 2 to 3 days after being applied. The dye must
not stain surfaces or injure plants or wildlife when applied at the manufacturer's recommended application
rate.
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20-1.03 CONSTRUCTION
20-1.03A General
Take precautions to prevent irrigation water from:

1. Wetting vehicles, pedestrians, and pavement
2. Eroding soil

05-30-14
3. Causing excess runoff

10-30-15
If water use calculations are provided as supplemental project information, water plants under the Model
Water Efficient Landscape Ordinance, 23 CA Code of Regs § 490 et seq., and local water agency
requirements.

05-30-14
Water plants at night unless otherwise authorized.

07-19-13
Dispose of removed, pruned, and damaged vegetative material.

You may reduce removed vegetative material to chips with a maximum thickness of 1/2 inch and spread
within the job site at locations determined by the Engineer. Chipped material must not be substituted for
wood mulch, nor must the chipped material be placed within areas to receive wood mulch.

20-1.03B Pesticides

Notify the Engineer of pesticide application times at least 24 hours before each application.

Mix and apply pesticides under the requirements of the Department of Pesticide Regulation and the
instructions on the pesticide product label.

Do not apply pesticides:

1. On Saturdays and holidays unless authorized

2. Whenever weather and wind conditions are unsuitable for application
3.  Within the plant basin

4. On the foliage and woody parts of the plant

If a granular preemergent is used, it must be covered with mulch on the same work day. Do not apply
granular preemergent in plant basins.

Do not apply preemergents:

1. To groundcover plants before the plants have been planted a minimum of 3 days and have been
thoroughly watered
2. Within 18 inches of trees, shrubs, and seeded areas

20-1.03C Roadside Clearing
20-1.03C(1) General
Perform roadside clearing by:

1. Removing and disposing of trash and debris
2. Controlling the following pests:

2.1. Rodents
2.2. Insects
2.3. Weeds

3. Removing existing plants as described

Control rodents by using rodenticides or traps.
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20-1.03C(2) Remove Existing Plants

Remove existing plants as described. Removal of existing plants includes removing their stumps and
roots 2 inches or larger in diameter to a minimum depth of 12 inches below finished grade. Backfill holes
resulting from stump removal to finished grade with material obtained from adjacent areas.

If a plant is to be planted within existing groundcover area, remove existing groundcover from within an
area 6 feet in diameter centered at each plant location.

20-1.03C(3) Weed Control
Control weeds by the use of pesticides, hand pulling, or mowing.

If pesticides are used to control weeds, apply pesticides before the weeds reach the seed stage of growth
or exceed 4 inches in length, whichever occurs first. Do not use pesticides at cutting plant locations.

Where cuttings are to be planted, control weeds by hand pulling within an area 2 feet in diameter
centered at each plant location.

If weeds are to be controlled by hand pulling, hand pull weeds before they reach the seed stage of growth
or exceed 4 inches in length, whichever occurs first.

Where liner, plug, or seedling plants are to be planted 10 feet or more apart, control weeds by the use of
pesticides or hand pulling within an area 2 feet in diameter centered at each plant location. Where liner,
plug, or seedling plants are to be planted less than 10 feet apart, control weeds by the use of pesticides
within the entire area.

Control weeds by mowing outside of mulched areas, plant basins, groundcover areas, and within areas to
be seeded. Mowing must extend to the edges of pavement, dikes, curbs, sidewalks, walls, and fences.

If mowing is to be performed within areas to be seeded, perform mowing as needed until the start of the
seeding operation specified in section 21.

Mowing must be performed before the weeds reach the seed stage of growth or exceed 6 inches in
length, whichever occurs first. Mow weeds to a height of 3 inches.

20-1.03C(4) Disposal of Removed Groundcover, Weeds, and Mowed Material

Dispose of hand pulled weeds the same day they are pulled. Dispose of removed groundcover within 3
days.

Dispose of mowed material from the initial mowing. Disposal of material from subsequent mowing is not
required.

20-1.03D Cultivation

Cultivation must be by mechanical methods and performed until the soil is in a loose condition to a
minimum depth of 6 inches. Soil clods must not be larger than 2 inches in maximum dimension after
cultivation.

The areas to be cultivated must extend 12 inches beyond the outer limit of each planting area requiring
cultivation.

After initial cultivation, place soil amendment and fertilizer at specified rates.
Recultivate to thoroughly mix native soil and amendments.

Do not drive on cultivated areas after cultivation.

Planting areas that have been cultivated and become compacted must be recultivated.

Rocks and debris encountered during soil preparation in planting areas must be brought to the surface of
the ground.

Remove rocks and debris as ordered. This work is change order work.

20-1.03E Weed Germination
Reserved
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20-1.04 PAYMENT
Items paid for by area are measured parallel to the ground surface.

Planting areas that do not require cultivation but are within the cultivation areas will not be deducted.

20-2 IRRIGATION
20-2.01 GENERAL
20-2.01A General
20-2.01A(1) Summary
Section 20-2 includes specifications for installing irrigation systems.

The irrigation systems shown are diagrammatic.

20-2.01A(2) Definitions
Reserved

20-2.01A(3) Submittals
20-2.01A(3)(a) General

Submit shop drawings for the electrical components of the irrigation system except electrical service 30
days before installation. The drawings must:

Include schematic wiring diagrams showing wire sizes and routes between electrical components
Show conduit sizes

Bear the written approval of the controller manufacturer or the manufacturer's authorized agent
Be accompanied by:

4.1. Colored wire and splice samples

4.2. Manufacturer's descriptive and technical literature

i

After the work shown on the drawing is complete, submit 3 copies of the as-built shop drawings including
any wire modifications for each controller installed.

For each controller, laminate and place in an envelope 1 copy of:

1. As-built schematic wiring diagram including wiring modifications
2. 11 by 17 inches as-built irrigation plan

The laminate must be clear, mat-finished plastic that is at least 10 mils thick. The envelope must be
heavy-duty plastic.

Attach the envelope to the inside of the controller enclosure or cabinet door. If the door is not large
enough to secure the envelope, submit the envelope and its contents.

20-2.01A(3)(b) Manufacturer's Instructions
Submit as an informational submittal the manufacturer's installation instructions 15 days before installing:

Couplings for conduits used for irrigation conduits
Plastic pipe and fittings

Solvent cement for plastic pipe and flexible hose
Sprinklers

Flow sensors

g0~

10-30-15
Rain sensors
Remote control valves
Backflow preventers

® N o

07-19-13
20-2.01A(3)(c) Maintenance and Operation Manuals

Before Contract acceptance, submit as an informational submittal a manufacturer's maintenance and
operation manual for each type of controller installed.
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20-2.01A(4) Quality Control and Assurance
20-2.01A(4)(a) General
Reserved

20-2.01A(4)(b) Pressure Testing
20-2.01A(4)(b)(i) General
Perform pressure testing for leakage on irrigation supply lines:

In the Engineer's presence

On business days between 8 a.m. and 5 p.m. unless authorized
Before backfilling supply line trenches

With irrigation system gate valves open

With open ends of the supply line and fittings plugged or capped

agrwpO~

Notify the Engineer at least 48 hours before performing a pressure test.

Choose either Method A or B to test supply lines installed by trenching and backfilling and supply lines
that are completely visible after installation.

All other supply lines, including those installed in the ground by methods other than trenching and
backfilling must be tested by Method A.

Test irrigation supply line in conduit by Method A with the testing period modified to 0.5 hour and no
allowable pressure drop.

20-2.01A(4)(b)(ii)) Method A
Method A pressure testing procedures for leakage must comply with the following:

1. Pressure gauge must be calibrated from 0 to 200 psi in 5 psi increments and be accurate to within a
tolerance of 2 psi.

2. Supply line must be filled with water and connected to a pressure gauge. Place the pipeline under a
pressure of 125 psi. Remove the source of pressure and leave the line under the required pressure.

3. Test the supply line under the required pressure for a period of 1 hour. The pressure gauge must
remain in place until each test period is complete.

4. Leaks that develop in the tested portion of the system must be located and repaired after each test
period if a drop of more than 5 psi is indicated by the pressure gauge. After the leaks have been
repaired, repeat the 1 hour pressure test until the drop in pressure is 5 psi or less.

If a system consists of a new supply line connected to an existing line, the new supply line must be
isolated from the existing line and tested.

20-2.01A(4)(b)(iii) Method B
Method B pressure testing procedures for leakage must comply with the following:

1. Before any portion of the supply line on the upstream side of a control valve is backfilled, water must
be turned on for that portion of the line and maintained at full pressure from the water source for a
period not less than 8 consecutive hours after all air has been expelled from the line. Before any
portion of the supply line on the downstream side of the control valve is backfilled, perform the same
test for a period not less than 1 hour.

2. Repair leaks that develop in the tested portion of the system. After the leaks have been repaired,
repeat the pressure test until no leaks occur as determined by the Engineer.

20-2.01A(4)(c) Sprinkler Coverage Check

After installation of the sprinklers, check and adjust the entire sprinkler system for proper orientation and
uniform coverage.

20-2.01A(4)(d) Irrigation System Functional Tests

The functional tests for each irrigation controller or group of controllers and associated irrigation system
served by a single electric service point must consist of at least 1 complete cycle of operation. The
Engineer determines the length of the cycle.
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Notify the Engineer at least 10 days before performing each functional test.

20-2.01A(4)(e) Final Irrigation System Check

Perform the final check of the existing and new irrigation system between 20 and 30 days before Contract
acceptance. The Engineer determines the length of the cycle.

Remote control valves connected to existing and new irrigation controllers must be checked for automatic
operation when the controllers are in automatic mode.

20-2.01B Materials
20-2.01B(1) General
Use minor concrete for replacing removed concrete facilities.

HMA for replacing removed asphalt concrete surfacing and facilities must comply with section 39. You
may use minor HMA if authorized.

20-2.01B(2) Garden Valves
Each garden valve must:

1. Be inverted nose type and of brass or bronze construction with female thread inlet

2. Have areplaceable seat washer, rising valve stem within a protective collar, and male thread hose
outlet

3. Have a loose key handle

20-2.01B(3) Recycled Water Identification

Irrigation components used for recycled water must be manufactured or painted purple. Recycled water
irrigation pipe and tubing must have a permanent label with the wording "CAUTION RECYCLED WATER"
every 24 inches in 2 rows spaced approximately 180 degrees apart in the longitudinal direction of the pipe
or tubing.

The recycled water warning sign must be a decal or a decal attached to a 1/16-inch thick aluminum plate
or tag.

Each warning sign decal must:

1. Show the phrase "Recycled Water, Do Not Drink" and the drinking glass graphic symbol
2. Be UV fade and weather resistant and manufactured from flexible vinyl with or without mylar
3. Have a purple background, black text, and self-adhesive backing

Each warning tag must:

Show the phrase "RECYCLED WATER" and the drinking glass graphic symbol

Be UV fade and weather resistant

Be purple, double-sided, and manufactured from polyurethane

Have an integral neck attachment and attachment hole capable of withstanding 178 Ib of pull-out
resistance

5. Have hot-stamped black lettering

rpOD~

Posts and hardware for warning signs must comply with section 56-4.
Concrete sprinkler protectors used with recycled water must be painted purple.

20-2.01B(4) Location Markers
Location markers must be schedule 40 white PVC plastic pipe.

20-2.01B(5) Pull Boxes

10-30-15
Pull boxes must comply with section 86-2.06 and be no. 5 or larger unless otherwise shown. Pull boxes
for low voltage conductors must not have side openings.
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07-19-13
Pull box covers used solely for irrigation electrical service must be marked "IRRIGATION".

20-2.01B(6) Unions
Unions must be brass or malleable iron capable of withstanding the maximum required working pressure.

20-2.01B(7) Valve Boxes and Covers
Valve boxes must be precast concrete.

Covers must be:

1. Concrete, steel, or cast iron.

10-30-15
2. Marked "WATER" in cast-in letters not less than 1 inch high unless shown.

07-19-13
3. 1 piece, except 2 pieces are required when the weight of the valve box cover exceeds 35 Ib.

The valve box covers must include a polyurethane label with the appropriate controller letter and station
number as shown.

10-30-15
20-2.01B(8) Wye Strainers

Wye strainers, except those used for drip valve assemblies, must:

1. Have a cast iron or all bronze body

2. Have a removable stainless steel strainer screen with 40-mesh woven wire

3. Have a 20-mesh woven wire screen or perforated sheet with 0.045-inch-diameter holes when on a
backflow preventer assembly

4. Be capable of withstanding a working pressure of 150 psi

5. Be equipped with a garden valve at the outlet

07-19-13
20-2.01C Construction
20-2.01C(1) General

05-30-14
Immediately shut off water to broken supply lines, valves, or sprinkler assemblies. Repair irrigation
systems within 24 hours after a malfunction or damage occurs.

07-19-13

Connect underground metallic pipes, valves, or fittings made of dissimilar metals through a dielectric
coupling or bushing.

You may install conduits, conductors, and supply lines by methods other than trenching provided that
they are not damaged and are installed at the depths specified.

20-2.01C(2) Trenching and Backfilling

10-30-15
Trench and backfill under section 86-2.01.

07-19-13
Remove plants under 20-1.03C as necessary to perform trenching. If plants are to remain, adjust trench
alignment to minimize damage.

If removal of:

1. Turfis required, remove to a maximum width of 12 inches.

2. Groundcover is required, remove to a maximum width of 6 feet. Existing Carpobrotus and
Delosperma may be rototilled if the backfill for the trenches does not contain plants longer than 6
inches in length.

Make a 2-inch deep sawcut along neat lines around the perimeter of the pavement to be removed at
locations determined by the Engineer.
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The trench must have uniform bearing throughout the entire length and must be free of jagged rubble or
sharp objects. Ensure conduit, supply line, and joints are not moved or damaged by backfill operations.

For a project with multiple water service points, excavate and backfill trenches for 1 service point at a
time.

11-15-13
Trenches for irrigation supply lines and conduits 3 inches and larger must be 5 times the pipe or conduit
diameter deep and 2 times the pipe or conduit diameter wide.

Trenches for irrigation supply lines and conduits 2-1/2 inches or less in diameter must be a minimum of
12 inches below finished grade, measured from the top of the installed pipe.

07-19-13
Trenches must be at least 4 feet from curbs, dikes, and paved shoulders.

Rocks and debris encountered during trenching operations must be brought to the surface of the ground.
Remove rocks and debris as ordered. This work is change order work.

If trenching requires the removal of plants, in areas with:

1. Turf, replace turf with sod under section 20-3.03C(3)(e).
2. Groundcover, replace groundcover plants from flats and plant at 12 inches on center under section
20-3.03C. No replacement of Carpobrotus and Delosperma is required if removed by rototilling.

11-15-13
Where existing surfacing is removed, replace the structural section to match the materials removed.
Replacement concrete must be of uniform smoothness, color, and texture equal to the adjacent concrete
surface. Dispose of removed material. Install supply line and conduits at the bottom of trenches and
backfill with sand to a depth of 2 inches over the top of the supply lines and conduits. Excluding the part
of the trench backfilled with surfacing or pavement, the remainder of the trench must be backfilled with
material that is excavated from the trench. Rock, broken concrete, asphalt concrete and other particles
larger than 2 inches in greatest dimension must not be used.

07-19-13
20-2.01C(3) Pull Boxes

10-30-15
Install pull boxes under section 86-2.06 at the following locations:

07-19-13

At all conductor splices except splices made in valve boxes
Within 5 feet of irrigation controllers

At ends of electrical conduits

At other locations shown

el

20-2.01C(4) Valve Boxes and Covers
Install and identify each valve box as shown.

In walkways and paved areas, install the top of the valve box flush with the surrounding finished grade.

20-2.01C(5) Recycled Water Warning Signs
Install recycled water warning signs on irrigation facilities using recycled water.

Install sign decals directly to clean, smooth surfaces. Clean the surface with alcohol or an equivalent
cleaner before applying the decal.

Install a 4 by 4 inch warning sign decal to each:

1. Backflow preventer assembly
2. lrrigation controller enclosure cabinet door

Install a 2 by 2 inch warning tag to the each remote control valve and valve box cover.
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Install a 2-1/2 by 3 inches sign decal to each sprinkler riser.

10-30-15
Under local regulations, install a 12 by 12 inch warning sign decal on an aluminum plate and attach to
gates, fences, and walls located in the vicinity of a recycled water irrigation system. On gates and fences,
install signs with S hooks and C clips or 14-gauge galvanized steel wire. On concrete walls or other rough
surfaces, install signs with a silicon-based adhesive. In open areas, install signs on metal posts under
section 82-3.

07-19-13
20-2.01C(6) Garden Valves
Furnish 3 keys for each garden valve before Contract acceptance.

20-2.01D Payment
Not Used

20-2.02 EXISTING IRRIGATION FACILITIES

20-2.02A General

20-2.02A(1) Summary

Section 20-2.02 includes specifications for checking, testing, operating, replacing, and relocating existing
irrigation facilities.

10-30-15
Work performed on existing irrigation facilities must comply with section 15.

07-19-13
20-2.02A(2) Definitions
Reserved

20-2.02A(3) Submittals
Submit a list of irrigation system deficiencies within 7 days after checking the existing facilities.

20-2.02A(4) Quality Control and Assurance

After irrigation facilities have been relocated, demonstrate in the presence of the Engineer that the
relocated facilities function properly.

Certify each existing backflow preventer under section 20-2.03A(4).

20-2.02B Materials
Valve box covers must be the same size as the covers they replace.

Control and neutral conductors must be the same size and color as the control and neutral conductors
they replace.

20-2.02C Construction
20-2.02C(1) General
Notify the Engineer at least 4 business days before shutting off the water supply to any portion of the

existing irrigation system and immediately after restoring the water supply to any portion of the existing
irrigation system.

If an irrigation facility to be relocated is determined unsuitable by the Engineer, replace irrigation facility
under section 20-2. This work is change order work.

20-2.02C(2) Check and Test Existing Irrigation Facilities

Before performing irrigation system work, check existing irrigation facilities to remain in place or to be
relocated. The Engineer determines the test watering cycle lengths. Check for deficiencies including
missing parts, damaged components, and improper operation. Correct deficiencies as ordered. The
correction of deficiencies is change order work.
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20-2.02C(3) Operate Existing Irrigation Facilities
If the Contract includes a bid item for operate existing irrigation facilities, after performing work under
section 20-2.02C(2), operate existing irrigation facilities through Contract acceptance.

Operate existing irrigation facilities except for water meters, underground supply lines, control and neutral
conductors, and electrical conduits.

Check for proper operation at least once every 30 days. Adjust, repair, or replace existing irrigation
facilities within 7 days of finding any deficiency.

Operate irrigation systems using the automatic irrigation controller until Contract acceptance. You may
operate irrigation controllers manually during plant replacement, fertilization, weed germination, and
repair work.

Program the irrigation controllers for seasonal requirements.

20-2.02C(4) Replace Valve Box Covers

Existing valve box covers shown to be replaced must remain in place until the new covers are ready to be
installed.

Dispose of removed valve box covers.

20-2.02C(5) Relocate Backflow Preventer Assemblies
Relocate backflow preventer assembly as shown and install under section 20-2.03C.

20-2.02C(6) Relocate Water Meters
Relocate water meter as shown.

20-2.02C(7) Relocate Irrigation Controllers
Relocate irrigation controller as shown and install under section 20-2.07C.

10-30-15
20-2.02C(8) Remove Irrigation Facilities
Irrigation facilities to be removed that are more than 6 inches below the finished grade may be
abandoned in place unless salvaging is specified or shown.

Immediately after disconnecting an existing irrigation facility to be removed or abandoned from an existing
facility to remain, the remaining facility must be capped or plugged, or connected to a new or existing
irrigation facility.
20-2.02C(9) Salvage Irrigation Facilities
Salvage irrigation facilities under section 15-2.03.

07-19-13
20-2.02D Payment
Not Used

20-2.03 BACKFLOW PREVENTER ASSEMBLIES

20-2.03A General

20-2.03A(1) Summary

Section 20-2.03 includes specifications for installing a backflow preventer assembly.
20-2.03A(2) Definitions

Reserved

20-2.03A(3) Submittals
Reserved

20-2.03A(4) Quality Control and Assurance

Each backflow preventer assembly must be certified by a backflow preventer tester. The tester must have
an active and valid certification from the water purveyor having jurisdiction.
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If the local water purveyor does not have a certification program, the tester must be certified by AWWA or
a nearby county with a certification program.

Notify the Engineer at least 5 business days before certifying backflow preventer assembly.
Certify each backflow preventer assembly annually and within 10 days before Contract acceptance.

20-2.03B Materials
20-2.03B(1) General
Each backflow preventer assembly must include:

1. Backflow preventer including gate valve, wye strainer, brass or malleable iron unions, fittings, and
supports

2. Blanket

3. Enclosure

4. Concrete pad

Concrete for the pad must be minor concrete, except the concrete must not contain less than 463 pounds
of cementitious material per cubic yard. Hand mixing of the concrete is allowed.

20-2.03B(2) Backflow Preventers
Each backflow preventer must:

1. Be reduced-pressure principle type.
2. Comply with the requirements of the water purveyor that has jurisdiction.
3. Be factory-assembled with:
3.1. 2check valves
3.2. 1 pressure differential relief valve
3.3. 4 test cocks
3.4. 2 shut-off valves manufactured from iron or bronze. Shut-off valves must be one of the
following:
3.4.1. Resilient wedge gate valves
3.4.2. Resilient seated and fully ported ball valves
3.4.3. Resilient seated butterfly valves

Backflow preventer components must be capable of withstanding a working pressure of 150 psi.

20-2.03B(3) Backflow Preventer Blankets
Each backflow preventer blanket must:

1. Be polyester fabric coated with vinyl or polymeric resin
2. Be resistant to UV light, water, mildew, and fire
3. Have an R-value from R-30 to R-38

Blankets must have a securing mechanism that includes either zippers, hook-pile tape, grommets, snaps,
buttons, or any combination of these. Wherever the backflow preventer is not in an enclosure, the
securing mechanism must be capable of accepting a padlock.

10-30-15
20-2.03B(4) Backflow Preventer Enclosures

Each backflow preventer enclosure must:

1. Be Type 304 stainless steel

2. Have expanded metal side, end, and top panels fabricated from 9-gauge minimum-thickness sheet
with openings of approximately 3/4 by 1-3/4 inches

3. Have expanded metal panels attached to the 3/16-inch-thick frame by a series of welds not less than
1/4 inch in length and spaced not more than 4 inches on center, along the edges of the enclosure

4. Have lock guards with a minimum thickness of 12 gauge

5. Have hexagonal nuts and lock-type washers

6. Have padlock-clasp or latch-and-lock mechanism
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07-19-13
20-2.03C Construction

Finish exposed top surfaces of concrete pad with a medium broom finish applied parallel to the long
dimension of pads.

Install hold-downs for the backflow preventer assembly enclosure when concrete is still plastic.

20-2.03D Payment
Not Used

20-2.04 CAM COUPLER ASSEMBLIES
20-2.04A General
Section 20-2.04 includes specifications for installing a cam coupler assembly.

20-2.04B Materials

Each cam coupler assembly must consist of a cam coupler, dust cap, check valve, pipes, fittings,
concrete thrust block, and valve box with woven wire cloth and gravel.

Cam couplers and keys must be manufactured of brass or bronze and be able to withstand a working
pressure of 150 psi.

Furnish 3 loose cam coupler keys before Contract acceptance.

20-2.04C Construction
Install cam coupler assemblies in valve boxes as shown.

20-2.04D Payment
Not Used

20-2.05 CONTROL AND NEUTRAL CONDUCTORS

20-2.05A General

20-2.05A(1) Summary

Section 20-2.05 includes specifications for installing control and neutral conductors.

20-2.05A(2) Definitions
Reserved
20-2.05A(3) Submittals
Reserved

20-2.05A(4) Quality Control and Assurance

10-30-15
Perform field tests on control and neutral conductors. Field tests must comply with the specifications in
section 86-2.14B.

07-19-13
Where the conductors are installed by trenching and backfilling, perform field tests after a minimum of 6
inches of backfill material has been placed and compacted over the conductors.

20-2.05B Materials

10-30-15
Control and neutral conductors must comply with the requirements in section 86-2.08.
Electrical conduit and fittings must comply with section 86.

07-19-13
For connections between 24-volt irrigation controllers and valve solenoids, use control and neutral
conductors. Conductors must include a control conductor for each valve and a common neutral.

Conductor insulation color, except for the stripes, must be continuous throughout. The color of the
conductors must be consistent from the controller to each valve. Neutral conductors must be white. Do
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not use white for control conductors. Do not use conductors with green insulation except as permitted by
the NEC.

Conductors must be:

Of the size recommended by the manufacturer of the controllers to be installed
Rated for 36 V or 600 V for armor-clad

Rated for direct burial

Underground feeder cable Type UF and TWU

Solid, uncoated copper for armor-clad

Not less than 90 percent of the AWG diameter required

oA LN -

No. 10 and smaller conductors must be insulated with a minimum of 56 mils of PVC or a minimum of 41
mils of polyethylene. No. 8 and larger conductors must be insulated with a minimum of 70 mils of PVC.

No. 10 and smaller armor-clad conductors must be insulated with a minimum of 41 mils of polyethylene.
No. 8 and larger armor-clad conductors must be insulated with 54 to 60 mils of PVC.

Armor-clad conductors must include:

1. Stainless steel tape armor, Type 304 and helically wrapped with a 33 percent minimum overlap. The
tape must be 0.5 inch wide and at least 0.005 inch thick.

2. PVC outer conductor jacket that is UV resistant and complies with the ICEA S-61-402, NEMA
standard WC5 and UL listing 1263. The jacket nominal thickness must be 24 to 30 mils thick.

20-2.05C Construction
20-2.05C(1) General
Reserved

20-2.05C(2) In Open Trenches

Do not install control and neutral conductors above each other in an open trench. Wrap conductors
together with electrical tape at 5 foot intervals.

Where conductors are installed in the same trench as supply line, install at the same depth as the line. At
other locations, install conductors not less than 12 inches below finished grade.

Where conductors are not in a supply line trench, install conductors at least 4 feet from curbs, dikes, and
paved shoulders.

20-2.05C(3) In Conduits
Install conductors in electrical conduit if conductors are to be:

Surface mounted

Installed in or on structures
Installed under paved areas
Installed in irrigation conduits
Placed in concrete

akrwN -~

20-2.05C(4) Splicing

10-30-15
Splice low voltage control and neutral conductors under sections 86-2.09C, 86-2.09D, and 86-2.09E,
except do not use method B. Tape used for splice insulation must be PVC tape.

07-19-13
Leave at least 2 feet of slack for each conductor at each:
1. Pull box
2. Valve box for each conductor that is connected to other facilities within the box or spliced within the

box

Do not splice conductors in irrigation controller cabinets.
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Permanent splice connections must be made with freshly cut and skinned conductors. Do not use
temporary splices made for testing valve circuits as permanent splices.

20-2.05C(5) Marking
Mark control and neutral conductors in pull boxes, valve boxes, at irrigation control terminals, and at
splices.

Mark conductor terminations and splices with adhesive cloth wrap-around markers. Seal markers with
clear, heat-shrinkable sleeves.

Mark nonspliced conductors with clip-on C-shaped white extruded PVC sleeves. Sleeves must have black
indented legends of uniform depth with transparent overlays over the legends and chevron cuts for the
alignment of 2 or more sleeves.

Identify markers for the control conductors with the appropriate irrigation controller and station number.

20-2.05D Payment
Not Used

20-2.06 FLOW SENSORS
20-2.06A General
Section 20-2.06 includes specifications for installing a flow sensor.

20-2.06B Materials
Each flow sensor must be an inline type with a nonmagnetic spinning impeller as the only moving part.

The electronics housing must:

1. Be schedule 80 PVC or cast 85-5-5-5 bronze
2. Include glass-filled polyphenylene sulfide
3. Be easily removable from the meter body and include 2 ethylene-propylene O-rings

The impeller must be tungsten carbide.

The electronics must be rated to withstand prolonged water immersion conditions and include 2 single
conductor 18 AWG leads, 48 inches long.

The insulation must be direct burial UF type colored red for the positive lead and black for the negative
lead.

The flow sensor must be capable of withstanding:

1. 100 to 400 psi operating pressure depending on sensor size shown
2. Liquid temperatures up to 220 degrees F
3. Flows from 1/2 to 15 ft/sec

20-2.06C Construction
Install flow sensor as shown.

20-2.06D Payment
Not Used
10-30-15
20-2.07 IRRIGATION CONTROLLERS
20-2.07A General
20-2.07A(1) Summary
Section 20-2.07 includes specifications for installing irrigation controllers.

20-2.07A(2) Definitions

base station: Designated computer that collects data from a series of satellite controllers through a
centralized server.
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centralized server: Designated server that collects data from all base stations.

network communication: Identified means through which satellite controllers, base stations, and a
centralized server communicate to one another, such as fiber optics, spread spectrum, and phone
lines.

remote access device: Wireless device, such as an FCC-compliant radio remote, web-enabled smart
phone, or wireless computer or tablet, used to communicate with satellite controllers from a remote
location.

remote irrigation control system: Centralized water-management system that consists of:

1. Base station

2. Centralized server or web-based application
3. Satellite controllers

4. Remote access device

satellite controller: Irrigation controller that communicates directly to a base station or centralized
server.

smart controller: Irrigation controller that estimates or measures depletion of available plant soil
moisture in order to operate an irrigation system, replenishing water as needed while minimizing
excess water use.

web-based application: Encrypted managing software that is coded in a browser-supported language
and is executable via a common Internet web browser, such as Internet Explorer, Firefox, and Safari.

20-2.07A(3) Submittals

Submit a complete manufacturer's maintenance and operations manual for each type of installed
controller as an informational submittal.

After the work is complete, submit 3 copies of the as-built shop drawings, including any wire modifications
for each controller installed.

For each controller, laminate and place in an envelope 1 copy of:

1. As-built schematic wiring diagram, including wiring modifications
2. 11-by-17-inch as-built irrigation plan

The laminate must be clear, mat-finished plastic that is at least 10 mils thick. The envelope must be
heavy-duty plastic.

Attach the envelope to the inside of the controller enclosure or cabinet door. If the door is not large
enough to secure the envelope, submit the envelope and its contents.

20-2.07A(4) Quality Control and Assurance

Provide training by a qualified person on the use and adjustment of the installed irrigation controllers at
least 30 days before Contract acceptance.

Modifications to electrical components must be done by the manufacturer before shipment to the job site.

The installation date and expiration date of the manufacturer's guarantee for the controllers must be
permanently marked on the inside face of the controller.

20-2.07B Materials

20-2.07B(1) General

Conventional AC-powered irrigation controllers must operate on 120 V(ac), 60 Hz, and supply from 24 to
30 V(ac), 60 Hz for operating electrical remote control valves.

Concrete for the pad and foundation must be minor concrete except the cementitious material content of
the concrete must be at least 463 Ib/cu yd. Hand mixing of the concrete is allowed.
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20-2.07B(2) Irrigation Controllers
20-2.07B(2)(a) General
The irrigation controllers must:

1. Be a smart controller from a single manufacturer.

2. Be fully automatic and capable of operating a complete 30-day or longer irrigation program.

3. Have a switch or button on the face of the irrigation control panel showing that the irrigation controller

can be turned on or off and provide for automatic or manual operation. Manual operation must allow

cycle start at the desired station and allow for the minimum activation of a single station or have the

option to operate multiple stations in sequential or simultaneous operation modes.

Have nonvolatile memory.

Have a watering time display on the face of the control panel.

Have a panel and circuit board connected to the low voltage control and neutral conductors by means

of a plug and receptacle connectors located within the cabinet enclosure.

7. Have a variable or incremental timing adjustment ranging from 1 to 360 minutes per station.

8. Be capable of operating at least 3 program schedules.

9. Be capable of having at least 4 start times per program schedule.

10. Have an output that can energize a pump start circuit or a remote control master valve.

11. Be protected by fuses and circuit breakers.

12. Display a program and station affected by a sensory alert without changing other watering schedules
not affected by the alert.

13. Be capable of global manual and automatic seasonal adjustments to all valves in any given program.

14. Automatically change watering schedule based on evapotranspiration data provided by a local
weather station or have an internal programmed default of historical evapotranspiration data for a
given region.

15. Support a flow sensor, and a rain sensor or access to a weather station, and have automatic shut-off
capability.

16. Be capable of communicating with the remote access device.

If the irrigation controller is installed in an enclosure cabinet, the cabinet must be stainless steel and must
comply with section 20-2.07B(3).

Irrigation controllers not installed in enclosure cabinets must be weatherproof, constructed of fiberglass or
metal and have a door lock with 2 keys provided.

A remote irrigation system must comply with the specifications for an irrigation controller and be capable
of being accessible only through a secured and encrypted server that is password- and firewall-protected
by the Department or be accessible through a firewall-secured remote server that is independent from
any Department servers. The Department will set up and manage the network communication.

20-2.07B(2)(b) Battery Powered Irrigation Controllers
Reserved

20-2.07B(2)(c) Solar Powered Irrigation Controllers
Reserved

20-2.07B(2)(d) Two-wire Irrigation Controllers
Reserved

20-2.07B(3) Irrigation Controller Enclosure Cabinets
The irrigation controller enclosure cabinet must comply with section 86 and:

1. Be minimum 14-gauge Type 304 stainless steel.
2. Include a mounting panel. Fabricate mounting panels using any of the following materials:

2.1. 3/4-inch exterior AC grade veneer plywood. Paint panels with 1 application of an exterior, latex
based, wood primer and 2 applications of an exterior, vinyl acrylic enamel, white in color. Paint
panels on all sides and edges before installation of the panels in the cabinets and the
equipment on the panels.

2.2.  3/16-inch-thick aluminum sheets.

2.3.  10-gauge cold-rolled steel sheets.
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2.4. 0.157-inch stainless steel metal sheets.

3. Provide cross ventilation, roof ventilation, or a combination of both. Ventilation must not compromise
the weather resistance properties of the cabinet and must be fabricated by the cabinet manufacturer.

4. Include protection against lightning damage.

5. Have an area inside the cabinet doors for storage of the as-built schematic wiring diagram and
irrigation plans.

6. Have padlock clasp or latch and lock mechanism.

20-2.07B(4) Rain Sensors

A rain sensor unit must be a solid-state, automatic shut-off type, and compatible with the irrigation
controller. The rain sensor unit must automatically interrupt the master remote control valves if
approximately 1/8 inch of rain has fallen. The irrigation controller must automatically be enabled again
when the accumulated rainfall evaporates from the rain sensor unit collection cup.

Rain sensor units must be one of the following:

1. Rated from 24 to 30 V(ac)
2. Wireless and FCC compliant

20-2.07C Construction

Finish the exposed top surface of concrete pad with a medium broom finish applied parallel to the long
dimension.

Install electrical components for automatic irrigation systems under section 86-1.02.

Install irrigation controllers under the manufacturer's instructions.

If 2 or more irrigation controllers operate the same remote master control valve, install an isolation relay
under the controller manufacturer's instructions.

Where direct burial conductors are to be connected to the terminal strip, connect the conductors with the
open-end-crimp-on wire terminals. Exposed wire must not extend beyond the crimp of the terminal and
the wires must be parallel on the terminal strip.

Install rain sensor units for irrigation controllers on the irrigation controller enclosure cabinets. Provide
protection against lightning damage.
20-2.07D Payment

Payment for 120-volt or higher electrical service is not included in the payment for any type of irrigation
controller.

07-19-13
20-2.08 IRRIGATION CONDUIT

20-2.08A General

20-2.08A(1) Summary

Section 20-2.08 includes specifications for installing irrigation conduit under a roadway or other facility to
accommodate electrical conduit for control and neutral conductors and irrigation supply lines.

Before performing work on irrigation systems, locate existing conduits shown to be incorporated into the
new work.

Before removing or disturbing existing Type A pavement markers that show the location of the existing
conduit, mark the location of the existing conduit on the pavement.

20-2.08A(2) Definitions
Reserved

20-2.08A(3) Submittals
Reserved
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20-2.08A(4) Quality Control and Assurance
Demonstrate the conduits are free of obstructions after placement of base and surfacing.

Before and after extending the irrigation supply line in a conduit, pressure test the supply line under
section 20-2.01A(4)(b).

After conductors are installed in a conduit, test the conductors under section 20-2.05A(4).

Assign a technical representative to direct and control the directional bore activities. The representative
must be present during directional bore activities. Unless otherwise authorized, perform directional bore
activities in the presence of the Engineer.

20-2.08B Materials

20-2.08B(1) General

Reserved

20-2.08B(2) ABS Composite Pipe Conduit

ABS composite pipe and couplings must comply with ASTM D 2680. Couplings must be solvent cement
type.

20-2.08B(3) Corrugated High Density Polyethylene Pipe Conduit

Corrugated high density polyethylene pipe must comply with ASTM F 405 and F 667 or be Type S and
comply with AASHTO M252 and M294. Couplings and fittings must be as recommended by the pipe
manufacturer.

20-2.08B(4) Corrugated Steel Pipe Conduit

Corrugated steel pipe conduit must comply with section 66. The nominal thickness of metal sheets for
pipe must be 0.064 inch for corrugated steel pipe and 0.060 inch for corrugated aluminum pipe. Coupling
bands and hardware must comply with section 66.

20-2.08B(5) Polyvinyl Chloride Pipe Conduit

PVC pipe conduit must be schedule 40 and comply with ASTM D 1785.

Fittings must be schedule 80.

20-2.08B(6) Welded Steel Pipe Conduit
Welded steel pipe must comply with ASTM A 53. Pipe must be black and have either welded or threaded
joints.

The minimum wall thickness for the various sizes of welded steel pipe must comply with the dimensions
shown in the following table:

Pipe size, nominal Minimum wall thickness
(inch) (inch)
3 0.216
4 0.237
6 0.280
8 0.277
10 0.279
12 0.330

20-2.08C Construction
20-2.08C(1) General

When existing conduits are to be incorporated in new work, excavate exploratory holes for locating
existing conduits at the locations indicated by existing markers or as directed. Excavate and backfill
exploratory holes to a maximum size of 2-1/2 feet in width, 5 feet in depth, and 5 feet on each side of the
marker or directed location parallel to the roadway. If the conduit is not found and if ordered, increase the
size of the exploratory holes beyond the dimensions specified. The additional excavation and backfill is
change order work.
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If extending an existing conduit, remove conductors from the conduit.

Use a coupling band if the new conduit matches the existing conduit diameter, otherwise overlap the
conduit at least 12 inches.

After extending existing conduits, install conductors that match the color and size of the existing
conductors without splices. Splice conductors in adjacent pull boxes.

If installing a control and neutral conductor and electrical conduit through the irrigation conduit, install a
no. 5 pull box at each end.

Remove debris found in the conduit before performing other work. Debris found more than 3 feet from the
ends of the conduits is removed as change order work.

Extend conduit 2 feet beyond all paving unless otherwise shown.
Cap the ends of unused conduit.

Designate the location of each conduit by cementing a Type A pavement marker as shown. Type A
pavement markers and adhesive must comply with section 85.

20-2.08C(2) Welded Steel Pipe Conduit
20-2.08C(2)(a) General
Install welded steel pipe by directional boring or jack and drill.

Install top of conduits:

1. 18 to 30 inches below the finished surface in sidewalk areas
2. 40to 52 inches below the finished grade in other paved areas

20-2.08C(2)(b) Directional Boring
Notify the Engineer 2 business days before starting directional bore activities.

The diameter of the boring tool for directional boring must be only as large as necessary to install the
conduit.

Mineral slurry or wetting solution may be used to lubricate the boring tool and to stabilize the soil
surrounding the boring path. The mineral slurry or wetting solution must be water based.

The directional bore equipment must have directional control of the boring tool and have an electronic
boring tool location detection system. During operation, the directional bore equipment must be able to
determine the location of the tool both horizontally and vertically.

20-2.08C(2)(c) Jack and Drill
Notify the Engineer 2 business days before starting jack and drill activities.

Jacking or drilling pits must be no closer than 2 feet from pavement edge whenever possible.
If authorized, small holes may be cut in the pavement to locate or remove obstructions.
Do not use excessive water that will soften subgrade or undermine pavement.

20-2.08C(3) Schedule 40 Pipe Conduit

Where schedule 40 pipe conduit 2 inches or less in outside diameter is installed under surfacing, you may
install by directional boring under section 20-2.08C(2)(b).

For conduit 2 inches or less in diameter, the top of the conduit must be a minimum of 18 inches below
surfacing.

Extend schedule 40 pipe conduit 6 inches beyond surfacing. Cap ends of conduit until used.

20-2.08D Payment
Schedule 40 PVC pipe conduit is paid for as plastic pipe (schedule 40) (supply line).
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20-2.09 IRRIGATION SUPPLY LINE

20-2.09A General

20-2.09A(1) Summary

Section 20-2.09 includes specifications for installing irrigation supply line.

If the supply line location interferes with the excavation of plant holes, relocate the plant hole to clear the
supply line. Do not install supply lines through plant holes unless shown.

Supply lines, control and neutral conductors and electrical conduits installed in common trenches must
not be installed above each other.

20-2.09A(2) Definitions
Reserved

20-2.09A(3) Submittals
Submit a certificate of compliance for polyethylene pipe and plastic pipe supply line.

20-2.09A(4) Quality Control and Assurance
Solvent cement must comply with the local Air Quality Management District requirements.

20-2.09B Materials
20-2.09B(1) General
Irrigation supply pipe must be metal or plastic as shown.

PCC for thrust blocks must be produced from commercial-quality aggregates. The concrete must contain
at least 295 pounds of cementitious material per cubic yard.

20-2.09B(2) Copper Pipe Supply Line

Copper pipe must be Type K rigid pipe and comply with ASTM B 88. Fittings must be wrought copper or
cast bronze either soldered or threaded.

Solder must be 95 percent tin and 5 percent antimony.

20-2.09B(3) Galvanized Steel Pipe Supply Line

Galvanized steel pipe supply line and couplings must be standard weight and comply with ASTM A 53,
except that the zinc coating must not be less than 90 percent of the specified amount. Except for
couplings, fittings must be galvanized malleable iron, banded and threaded, and comply with ANSI B16.3,
Class 150.

Joint compound must be nonhardening and noncorrosive. Do not use pipe thread sealant tape.

20-2.09B(4) Drip Irrigation Tubing
Drip irrigation tubing must be virgin polyethylene plastic and comply with ASTM D 2737.

The drip irrigation tubing must be distribution tubing with preinstalled in-line emitters.

If preinstalled in-line drip irrigation tubing is not shown, you may install emitters that match the distribution
requirements shown. The emitters must be barbed or threaded-type outlet devices with dual silicone
diaphragms and installed under the manufacturer's instructions.

The emitters must meet the flow rate and operating pressure range shown.

The wall thickness of polyethylene tubing must comply with the following requirements when tested under
ASTM D 2122:
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Pipe size, Minimum wall Maximum wall
nominal thickness thickness
(inch) (inch) (inch)
1/2 0.050 0.070
5/8 0.055 0.075
3/4 0.060 0.080

The polyethylene tubing fittings must be leak-free, compression type and have female sockets with an
internal barb to provide a positive pipe-to-fitting connection that will not separate at the designed
pressure.

20-2.09B(5) Plastic Pipe Supply Line

Plastic pipe supply line must be PVC pipe that is NSF approved.

Schedule 40 plastic pipe supply line must comply with ASTM D 1785.
Class 315 plastic pipe supply line must comply with ASTM D 2241.

PVC gasketed bell joints must comply with ASTM D 2672, ASTM D2241, ASTM D 3139, and ASTM F
477.

For solvent-cemented type joints, the primer and solvent cement must be made by the same
manufacturer. The primer color must contrast with the color of the pipe and fittings.

10-30-15
Solvent-cemented fittings for schedule 40 plastic pipe supply line must be injection molded PVC,
schedule 40, and comply with ASTM D2466.

Solvent-cemented fittings for class 315 plastic pipe supply line must be injection molded PVC, schedule
80, and comply with ASTM D1784 and ASTM D2467.

07-19-13
Fittings for supply line placed in irrigation conduit must be schedule 80.

Fittings for plastic pipe supply line larger than 4 inches must be ductile iron under section 20-2.14C(2)(b).

If UV-resistant plastic pipe supply line is required, the pipe must be homogeneous, uniform color and be
manufactured of:

1. At least 80 percent vinyl chloride resin with UV stabilizers
2. Non-PVC resin modifiers and coloring ingredients
3. Coloring ingredients with UV stabilizers

20-2.09C Construction
20-2.09C(1) General
Cut pipe straight and true. After cutting, ream out the ends to the full inside diameter of the pipe.

05-30-14
Prevent foreign material from entering the irrigation system during installation. Immediately before
assembling, clean all pipes, valves, and fittings. Flush lines before attaching sprinklers, emitters, and
other terminal fittings. Reuse water from waterline flushing for landscape irrigation if practicable.

07-19-13
Pipe supply lines installed between the water meter and backflow preventer assembly must be installed
not less than 18 inches below finished grade measured to the top of the pipe.

Where a connection is made to existing supply lines, bell and gasketed fittings or compression fittings
may be used.

Install a thrust block at each change in direction on the main supply line, terminus run, and at other
locations shown.
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Where supply lines cross paved ditches more than 3 feet deep at their flow line, install galvanized steel
pipe for the entire span of the ditch.

Secure UV resistant plastic pipe supply line on grade as shown.

20-2.09C(2) Galvanized Steel Pipe Supply Line
Coat male pipe threads on galvanized steel pipe according to the manufacturer's instructions.

20-2.09C(3) Drip Irrigation Tubing
Install drip irrigation tubing on grade and under manufacturer's instructions.

Install a flush valve and an air-relief valve if recommended by the drip valve assembly manufacturer.

20-2.09C(4) Plastic Pipe Supply Line
For PVC pipe 1-1/2 inches in diameter or smaller, cut the pipe with PVC cutters.

For solvent-cemented type joints, apply primer and solvent-cement separately under the manufacturer's
instructions.

Wrap the male portion of each threaded plastic pipe fitting with at least 2 layers of pipe thread sealant
tape.

Install plastic pipe supply line mains with solvent-cemented type joints not less than 18 inches below
finished grade measured to the top of the pipe.

Install plastic pipe supply line laterals with solvent-cemented type joints not less than 12 inches below
finished grade measured to the top of the pipe.

Snake plastic pipe installed by trenching and backfilling methods.

20-2.09D Payment
Supply line pipe and drip irrigation tubing are measured along the slope.

20-2.10 SPRINKLER ASSEMBLIES
20-2.10A General
Section 20-2.10 includes specifications for installing sprinkler assembilies.

20-2.10B Materials
20-2.10B(1) General
Each sprinkler assembly must meet the characteristics shown in the irrigation legend.

Where shown, a sprinkler assembly must have a flow shut-off device that automatically stops the flow of
water on the downstream side of the device when the assembly is broken. You may use a sprinkler
assembly with a preinstalled flow shut-off device or you must install a flow shut-off device under the
manufacturer's instructions.

Flexible hose for sprinkler assembly must be leak-free, nonrigid and comply with ASTM D 2287, cell Type
6564500. The hose wall thickness must comply with ASTM D 2122 for the hose diameters shown in the
following table:

Hose diameter, nominal Minimum wall thickness
(inch) (inch)
1/2 0.127
3/4 0.154
1 0.179

Solvent cement and fittings for flexible hose must comply with section 20-2.09B(5).

20-2.10B(2) Pop-Up Sprinkler Assemblies

Each pop-up sprinkler assembly must include a body, nozzle, swing joint, pressure compensation device,
check valve, sprinkler protector, and fittings as shown.
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20-2.10B(3) Riser Sprinkler Assemblies

11-15-13
Each riser sprinkler assembly must include a riser or flexible hose, threaded nipple, swing joint, check
valve, and nozzle as shown. The riser must be UV resistant schedule 80, PVC 1120 or PVC 1220 pipe
and comply with ASTM D 1785.
20-2.10B(4) Tree Well Sprinkler Assemblies
Each tree well sprinkler assembly must include a body, riser, swing joint, perforated drainpipe, and drain
cap.

07-19-13
The perforated drainpipe must be commercial grade, rigid, PVC pipe with holes spaced not more than 6
inches on center on 1 side of the pipe.

Drain cap must be commercially available, 1 piece, injection molded drain grate manufactured from
structural foam polyolefins with UV light inhibitors. Drain grate must be black.

Gravel for filling the drainpipe must be graded such that 100 percent passes the 3/4-inch sieve and 100
percent is retained on the 1/2-inch sieve. Gravel must be clean, washed, dry, and free from clay or
organic material.

20-2.10C Construction

Install pop-up and riser sprinkler assembly:

1. 6-1/2 to 8 feet from curbs, dikes, and sidewalks

2. 10 feet from paved shoulders
3. 3 feet from fences and walls

If sprinkler assembly cannot be installed within these limits, the location will be determined by the
Engineer.

Set sprinkler assembly riser on slopes perpendicular to the plane of the slope.
Install tree well sprinkler assembly as shown.

20-2.10D Payment
Not Used

20-2.11 VALVES
20-2.11A General
Section 20-2.11 includes specifications for installing valves.

20-2.11B Materials
20-2.11B(1) General

10-30-15
Not Used

07-19-13
20-2.11B(2) Ball Valves

Ball valve must be a two-piece brass or bronze body and comply with the requirements shown in the
following table:

Property Requirements
Nonshock working pressure, min 400 psi
Seats PTFE
O-ring seals PTFE
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10-30-15
07-19-13
20-2.11B(3) Check Valves

Each check valve must:

1. Be schedule 80 PVC and factory set to 5 psi for adjustable spring check valve
2. Be Class 200 PVC for swing check valves on non pressurized plastic irrigation supply line

20-2.11B(4) Drip Valve Assemblies
Each drip valve assembly must include:

1. Remote control valve
2. Whye filter with:
2.1.  Filter housing that:
2.1.1. Can withstand a working pressure of 150 psi
2.1.2. Is manufactured of reinforced polypropylene plastic
2.2. Reusable stainless steel filter cartridge with a 200 mesh size filtration
3. Ball valve under 20-2.11B(2)
4. Schedule 80 PVC pipes and fittings
5. Pressure regulator

20-2.11B(5) Garden Valve Assemblies
Each garden valve assembly must have:

1. Garden valve
2. Location marker

20-2.11B(6) Gate Valves
Gate valves must be:

1. Flanged or threaded type
2. lIron or bronze body
3. Bronze trimmed with one of the following:
3.1. Internally threading rising stem
3.2.  Nonrising stem
4. Able to withstand a working pressure of 150 psi
5. Same size as the pipeline that the valves serves unless otherwise shown

Gate valves smaller than 3 inches must have a cross handle.

Gate valves 3 inches or larger must be flanged type with a square nut. Furnish 3 long shank keys before
Contract acceptance.

Gate valves attached to the outlets of a wye strainer must have seating rings on the discharge side of the
gate valves must be PTFE. Valve wedges must be driven obliquely by cam action into the seating rings.
20-2.11B(7) Pressure Regulating Valves

Pressure regulating valve must be:

1. Flanged or threaded type

2. Brass, bronze, cast iron, or plastic body

3. Spring diaphragm type
4. Pilot controlled

Pressure regulating valve must have no internal filter screens.

20-2.11B(8) Pressure Relief Valves

Pressure relief valve must have a brass or bronze body, stainless steel springs, bronze nickel chrome
seats, composition seat discs, female bottom inlets, and female side outlets.
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20-2.11B(9) Quick Coupling Valves

Quick coupling valve must be 3/4 inch double slotted with a self-closing cap, 3/4-inch brass key and 3/4-
inch brass hose swivel unless otherwise shown. Except for the cap, quick coupling valve must be brass or
bronze construction. Furnish 3 loose quick coupling brass keys and brass hose swivels before Contract
acceptance.

20-2.11B(10) Remote Control Valves
20-2.11B(10)(a) General
Each remote control valve must:

1. Be normally closed type.
2. Be glass filled nylon, brass, or bronze.
3. Be completely serviceable from the top without removing the valve body from the system.
4. Be equipped with a device that regulates and adjusts the flow of water and be provided with a manual
shut-off. The manual shut-off for valves larger than 3/4 inch must be operated by a cross handle.
5. Have solenoids compatible with the irrigation controller.
6. Have a manual bleed device.
7. Be capable of withstanding a pressure of 200 psi
8. Have replaceable compression discs or diaphragms.
9. Have threaded fittings for inlets and outlets.
10. Have DC latching solenoids when used with solar or battery controllers. Solenoids must operate on
3.5V.
10-30-15
11. Be bottom, angled, or straight inlet configuration.
07-19-13
20-2.11B(10)(b) Remote Control Valves with Flow Sensor
Reserved
20-2.11B(10)(c) Remote Control Valves with Pressure Regulator
Each remote control valve with pressure regulator must be factory assembled as 1 unit.
20-2.11B(11) Wye Strainer Assemblies
Each wye strainer assembly must include:
1. Woye strainer
2. Garden valve
20-2.11C Construction
20-2.11C(1) General
10-30-15
All valves must be installed in a valve box with a cover except:
1. Check valves
2. Garden valves
3. Pressure regulating valves installed on backflow preventers
07-19-13

Install control valves:

1. 6-1/2 to 8 feet from curbs, dikes, and sidewalks
2. 10 feet from paved shoulders
3. 3feet from fences, walls, or both

If a control valve cannot be installed within these limits, the location will be determined by the Engineer.

20-2.11C(2) Check Valves
Unless otherwise shown, install spring-action check valves as necessary to prevent low head drainage.
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20-2.11C(3) Garden Valve Assemblies
Install a location marker 8 to 10 inches from the back of each garden valve.

20-2.11C(4) Pressure Regulating Valves
Install pressure regulating valves with threaded connections and a union on the inlet side of the valves.

20-2.11C(5) Wye Strainer Assemblies
Unless shown, install wye strainer assembly on the upstream side of the remote control valves.

Install garden valve so that when the system is flushed, the discharge sprays out of the valve box.

20-2.11D Payment
Not Used

05-30-14
20-2.12-20-2.13 RESERVED

07-19-13
20-2.14 SUPPLY LINE ON STRUCTURES

20-2.14A General
20-2.14A(1) General
20-2.14A(1)(a) Summary

Section 20-14 includes specifications for installing water supply lines through bridges and on the exterior
of concrete structures.

20-2.14A(1)(b) Definitions
Reserved

20-2.14A(1)(c) Submittals
Submit a work plan for temporary casing support at the abutments as an informational submittal.

20-2.14A(1)(d) Quality Control and Assurance
20-2.14A(1)(d)(i) General

Before installing seismic expansion assemblies or expansion assemblies, the Engineer must authorize
the extension setting.

20-2.14A(1)(d)(ii) Regulatory Requirements
Piping materials must bear the label, stamp, or other markings of the specified standards.

20-2.14A(1)(d)(iii) Site Tests
Test water supply lines before:

1. Backfilling
2. Beginning work on box girder cell decks
3. Otherwise covering the water supply lines

Furnish pipe anchorages to resist thrust forces occurring during testing.

Test the water supply lines as 1 unit. The limits of the unit must be 5 feet beyond the casing at each end
of the bridge.

Cap each end of the water supply lines before testing. Caps must be rated for the test pressure.

Test water supply lines under section 20-2.01A(4)(b), except that the testing period must be 4 hours with
no pressure drop.

For water supply lines 4 inches and larger testing must meet the following additional requirements:

1. Testing pressure must be at least 120 psi
2. Air relief valve must not be subjected to water pressure due to testing
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If water supply lines fail testing, retest the lines after repair.

20-2.14A(2) Materials
20-2.14A(2)(a) General

Protect stored piping from moisture and dirt. Elevate piping above grade. Support piping to prevent
sagging and bending.

Protect flanges, fittings, and assemblies from moisture and dirt.

20-2.14A(2)(b) Air Release Valve Assemblies

Air release valve assembilies include an air release valve, ball valve, tank vent, nipples, and pipe saddle.
Assemblies must comply with the following:

1. Air release valves must have a cast iron body with stainless steel trim and float, 1-inch NPT inlet, 1/2-
inch NPT outlet, and 3/16-inch orifice.

2. Ball valves must have a 2-piece bronze body with chrome plated or brass ball, 1-inch full-size port,
and be rated for at least 400 psi.

3. Tank vents must have a 1/2-inch NPT inlet and downward-facing double openings with screened

covers.

Nipples must be schedule 40 galvanized steel pipe.

Pipe saddle must be rated for at least 150 psi and compatible with water supply line. Pipe saddle

must be (1) single strap pipe saddle for water supply lines smaller than 4 inches or (2) double strap

pipe saddle for water supply lines 4 inches and larger. You may use a tee fitting for galvanized steel

water supply lines.

ok

20-2.14A(2)(c) Casings
Casings must be welded steel pipe casing complying with section 70-7.
20-2.14A(2)(d) Pipe Wrap Tape

Pipe wrap tape must be pressure sensitive tape made from PVC or polyethylene. Pipe wrap tape must be
at least 50 mils thick and not wider than 2 inches.

20-2.14A(2)(e) Pipe Hangers
Pipe hangers must comply with section 70-7.02C.

The pipe hanger must be rated for the water supply line. If casings are shown, include the casings weight.
20-2.14A(2)(f) Epoxy Adhesives
Epoxy used for anchoring concrete pipe supports must comply with section 70-7.02D.

20-2.14A(2)(g) Concrete Pipe Supports
Concrete pipe supports must comply with section 70-7.02D.

20-2.14A(2)(h) Pipe Clamps and Anchors

Metal clamps must be commercial quality steel complying with section 75-1.02. Anchors must comply with
the specifications for concrete anchorage devices in section 75-1.03C.

20-2.14A(2)(i) Pull Boxes
Pull boxes and covers must comply with section 20-2.01B(5).

20.2.14A(3) Construction

20-2.14A(3)(a) General

Support water supply lines as described.

Where water supply lines penetrate bridge superstructure concrete, either form or install pipe sleeves at
least 2 pipe sizes larger than the pipe.

20-2.14A(3)(b) Preparation

Clean the interior of the pipe before installation. Cap or plug openings as pipe is installed to prevent the
entrance of foreign material. Leave caps or plugs in place until the next pipe section is installed.
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20-2.14A(3)(c) Installation
20-2.14A(3)(c)(i) General
Reserved

20-2.14A(3)(c)(ii) Casings
Install casings under section 70-7.03.

Seal casing end with 8 inches of polyurethane foam at dirt stop or pipe end seal.

20-2.14A(3)(c)(iii) Wrapping Water Supply Line

Wrap damaged supply line coatings with pipe wrap tape. Wrap field joints and fittings that are in contact
with the earth.

Wrapping must comply with the following:

1. Clean and prime area as recommended by the tape manufacturer.

2. Tightly wrap tape with 1/2 uniform overlap, free from wrinkles and voids, to provide not less than a
100 mil thickness.

3. The tape must conform to joint or fitting contours.

4. Extend tape at least 6 inches over adjacent pipe.

20-2.14A(3)(c)(iv) Pipe Clamps and Anchors

Install water supply lines on the exterior surfaces of bridges or other concrete structures with metal
clamps and anchors.

Drilling of holes for anchors must comply with the following:

Drill holes to manufacturers recommended depth.

Drilling tools must be authorized.

Do not drill holes closer than 6 inches to the edge of a concrete structure.

Relocate holes if reinforcing steel is encountered. Fill abandoned holes with mortar. Mortar must
comply with section 51-1.02F.

pODA

Where water supply lines are mounted vertically for more than 2 feet, install clamps and anchors within 6
inches of the elbows.

Where water supply lines are mounted vertically for more than 10 feet, install additional clamps and
anchors at 10 foot centers unless otherwise shown.

20-2.14A(3)(d) Sequences of Operation

If the bridge superstructure is to be prestressed do not place mortar around casings in abutments and
hinges until bridge superstructure prestressing has been completed.

20-2.14A(4) Payment
Supply line on structures is measured from end to end, along the centerline.

The Department does not pay for failed tests.

20-2.14B Supply Line on Structures, Less than 4 Inches

20-2.14B(1) General

20-2.14B(1)(a) Summary

Section 20-2.14B includes specifications for installing water supply lines smaller than 4 inches.
20-2.14B(1)(b) Definitions

Reserved

20-2.14B(1)(c) Submittals
Product data for materials includes catalog cuts, performance data, and installation instructions.

Submit product data for:
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1. Water supply line

2. Expansion assemblies

3. Casing insulators

4. Pipe end seals

5. Pipe anchorages

6. Air release valve assemblies
7. Casings

8. Pipe hangers

9. Epoxy adhesives

10. Concrete pipe supports

20-2.14B(1)(d) Quality Control and Assurance
Reserved

20-2.14B(2) Materials
20-2.14B(2)(a) General
Reserved

20-2.14B(2)(b) Water Supply Line
Water supply lines must comply with section 20-2.09.

20-2.14B(2)(c) Expansion Assemblies

Expansion assemblies must consist of a hose with ends, insulated flange connections, and elbows.
Expansion assemblies must have the same nominal inside diameter as the water supply line. Working
pressure must be at least 150 psi.

Hose must be medium or heavy weight, crush and kink resistant, rated for at least 150 psi. Cover must be
flexible, oil resistant rubber or synthetic, reinforced with at least 2-ply synthetic yarn or steel wire. The
inner tube must meet FDA and USDA Standards for potable water. Hose ends must be stainless steel
flanged connections with stainless steel crimped bands or swaged end connectors. Do not use barbed
ends with band clamps.

Elbows must be 45 degree, standard weight galvanized steel fittings.

20-2.14B(2)(d) Casing Insulators

Casing insulators must be:

1. 2-piece, high-density, injection-molded polyethylene, nonconductive inner liner, with cadmium-plated
nuts and bolts.

2. Factory constructed to ensure the water supply line is centered in the casing. Insulators must not
allow any contact between pipe and casing and have at least 2 runners seated on the bottom of the
casing.

3. Sized for the casing and water supply line shown.

20-2.14B(2)(e) Pipe Anchorages

Pipe anchorages must consist of an I-beam, U-bolts, anchors, and double nuts.

Use concrete anchorage devices for anchors on existing bridges. Use L-anchor bolts for anchors on new
bridges.

Fabricate the I-beam from 1/2-inch steel plate. Steel plate, U-bolts, L-anchors, and nuts must comply with
section 75-1.02. Concrete anchorage devices must comply with section 75-1.03C.

20-2.14B(2)(f) Pipe End Seals
Pipe end seals must consist of a pipe end seal, stainless steel bands, and polyurethane foam.

Pipe end seal must be factory constructed from seamless neoprene and sized for the casing and water
supply line shown. Neoprene must be at least 1/8 inch thick. Stainless steel bands must be crimped.

Polyurethane foam must be expanding foam spray that is water resistant and moisture cured.
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20-2.14B(3) Construction
Locate pipe anchorage halfway between expansion assemblies.

Pipe end seal must be pulled onto the casing during pipe installation. Do not use wrap-around type end
seals.

20-2.14B(4) Payment
Supply line on structures is paid for as galvanized steel pipe (supply line on bridge).

20-2.14C Supply Line on Structures, 4 Inches and Larger

20-2.14C(1) General

20-2.14C(1)(a) Summary

Section 20-2.14C includes specifications for installing water supply lines 4 inches and larger.

20-2.14C(1)(b) Definitions
Reserved

20-2.14C(1)(c) Submittals
Product data for materials includes catalog cuts, performance data, and installation instructions.

Submit product data for:

Water supply line

Expansion assemblies
Flange insulating gaskets
Casing insulators

Seismic expansion assemblies
Lateral restraint assemblies
Air release valve assemblies
Casings

. Pipe hangers

0. Epoxy adhesives

1. Concrete pipe supports

TS9Nk wND A

Submit the maximum range and preset dimension for each expansion assembly or seismic expansion
assembly as an informational submittal.

Submit at least 5 sets of product data to OSD, Documents Unit. Each set must be bound together and
include an index stating equipment names, manufacturers, and model numbers. Two sets will be
returned. Notify the Engineer of the submittal. Include in the notification the date and contents of the
submittal.

20-2.14C(1)(d) Quality Control and Assurance
Reserved

20-2.14C(2) Materials
20-2.14C(2)(a) General
Reserved

20-2.14C(2)(b) Water Supply Line
Water supply lines must consist of ductile iron pipe and fittings. Pipe must comply with ANSI/AWWA

C151/A21.51, Class 350. Fittings must comply with ANSI/AWWA C110/A21.10, rated for a working
pressure of 350 psi.

Ductile iron pipe connections to expansion assemblies must be a flanged joint complying with
ANSI/AWWA C115/A21.15. Flange gaskets must be rated for a working pressure of 350 psi. Fasteners
must comply with section 75-1.02, except that stainless steel fasteners must not be used.
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All other ductile iron pipe and fitting joints must be push-on, restrained type complying with ANSI/AWWA
C111/A21.11. Push-on, restrained type joints may use proprietary dimensions and proprietary restrained
joint locking systems.

Ductile iron pipe and fittings must have an asphaltic coating complying with ANSI/AWWA C151/A21.51,
and a cement mortar lining complying with ANSI/AWWA C104/A21.4.

20-2.14C(2)(c) Expansion Assemblies
Expansion assemblies must be a sleeve type expansion joint. The expansion assembly must have:

Ductile iron body complying with ANSI/AWWA C153/A21.53

Flanged ends complying with ANSI/AWWA C110/A21.10

Fusion bonded epoxy internal lining complying with ANSI/AWWA C213 at least 15 mils thick

Internal expansion sleeve limiting stop collars and be pressure balanced

Working pressure of at least 350 psi for sizes 24 inches and smaller and 250 psi for sizes larger than
24 inches

6. NSF 61 certification
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The expansion assembly must be factory set at 1/2 the extension capacity.

20-2.14C(2)(d) Flange Insulating Gaskets

Flange insulating gaskets must consist of a dielectric flange gasket, insulating washers and sleeves, and
commercial quality steel bolts and nuts. Dielectric flange gasket must have a dielectric strength of at least
500 vpm.

20-2.14C(2)(e) Casing Insulators
Casing insulators must be:

1. 2-piece, 8-inch, 14-gauge epoxy-coated or galvanized steel band, four 2-inch-wide glass-reinforced
polyester or polyethylene runners, with cadmium-plated nuts and bolts.

2. Coated with at least 15-mils heat-fused PVC to provide a nonconductive inner liner.

3. Factory constructed to ensure the water supply line is centered in the casing. Insulators must not
allow any pipe to casing contact and have at least 2 runners seated on the bottom of the casing.

4. Sized for the casing and water supply line shown.

20-2.14C(2)(f) Dirt Stops
Dirt stops must consist of a redwood cover with polyurethane foam.

Use construction heart grade redwood complying with 57-2.01B(2). Construct cover to fit snugly around
the water supply line. The cover must be 2 inches taller and 2 inches wider than the casing.

Polyurethane foam must be expanding foam spray that is water resistant and moisture cured.

20-2.14C(2)(g) Seismic Expansion Assemblies
Seismic expansion assemblies must be a sleeve type expansion joint with integral ball joints at each end.

Seismic expansion assemblies must have:

1. Ability to withstand at least 15 degree angular deflection at each end and maximum movement in all 3
planes at the same time

Ductile iron body complying with ANSI/AWWA C153/A21.53

Flanged ends complying with ANSI/AWWA C110/A21.10

Fusion bonded epoxy internal lining complying with ANSI/AWWA C213 at least 15 mils thick

Internal expansion sleeve limiting stop collars and pressure balanced

Ball joints contained in flanged retainers with seal gaskets

Working pressure of at least 350 psi for sizes 24 inches and smaller and 250 psi for sizes larger than
24 inches

8. NSF 61 certification
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The seismic expansion assembly must be factory set at 1/2 the extension capacity.
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20-2.14C(2)(h) Lateral Restraint Assemblies

Lateral restraint assemblies must be (1) constructed from commercial quality steel components complying
with section 75-1.02, (2) adjustable, and (3) able to resist a horizontal force of 10 percent of the
contributory dead load.

20-2.14C(3) Construction

Each ductile iron pipe must be connected and fully extended (pulled out) after joint assembly before the
next pipe section is added.

Install flange insulating gaskets on the outside flange of seismic expansion assemblies and expansion
assemblies.

20-2.14C(4) Payment

Supply line on structures is paid for as supply line (bridge).

20-2.15 TEMPORARY IRRIGATION SYSTEMS
Reserved

20-2.16-20-2.19 RESERVED
20-3 PLANTING
20-3.01 GENERAL
20-3.01A General
20-3.01A(1) Summary
Section 20-3 includes specifications for performing planting work in new and existing landscapes.

20-3.01A(2) Definitions
Reserved

20-3.01A(3) Submittals
20-3.01A(3)(a) General

10-30-15
Submit nursery invoices showing sizes, quantities, and botanical names of plants, including genus,
species, and variety. Include lot numbers for plants grown from the same seed lot or cutting source.

07-19-13
If a root stimulant is required, submit a copy of the root stimulant manufacturer's product sheet and
instructions for the application of the root stimulant.

If cuttings are to be taken from outside the right-of-way, submit proof of permits and payment of
associated fees. Notify the Engineer of the location at least 15 days before taking cuttings.
20-3.01A(3)(b) Vendor Statements

At least 60 days before planting the plants, submit a statement from the vendor that the order for the
plants required, including sample plants used for inspection, has been received and accepted by the
vendor. The statement from the vendor must include the plant names, sizes, and quantities and the
anticipated delivery date.

20-3.01A(3)(c) Certificates of Compliance

Submit a certificate of compliance for:

1. Sod
2. Soil amendment

20-3.01A(4) Quality Control and Assurance

Plants must comply with federal and state laws requiring inspection for diseases and infestations.
Inspection certificates required by law must accompany each shipment of plants.
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10-30-15

07-19-13
The Engineer inspects the roots of container-grown sample plants by removing earth from the rootball of
not less than 2 plants, nor more than 2 percent of the total number of plants of each species or variety. If
container-grown plants are purchased from several sources, the Engineer inspects the roots of not less
than 2 of each sample plant species or variety from each source. The rootball of container grown plants
must not show evidence of being underdeveloped, deformed, or having been restricted.

If the Engineer finds noncompliant plants, the entire lot represented by the noncompliant sample plants
will be rejected.

Cuttings with mature or brown stems and cuttings that have been trimmed will be rejected.

20-3.01B Materials
20-3.01B(1) General
Notify the Engineer at least 10 days before the plants are shipped to the job site.

20-3.01B(2) Plants
20-3.01B(2)(a) General

Plants must be the variety and size shown and true to the type or name shown. Plants must be
individually tagged or tagged in groups identifying the plants by species or variety. Tagging is not required
for cuttings.

Plants must be healthy, well-formed, not root-bound, free from insect pests and disease, and grown in
nurseries inspected by the Department of Food and Agriculture.

The plants must comply with the size and type shown in the following table:

Plant group
designation

Description

Container size
(cuin)

No. 1 container

152-251

No. 5 container

785-1242

Balled and burlapped --
Bulb --
In flats -
Cutting -
Pot --
24-inch box
Liner® -
Acorn --
Plugs®® --
Seedling® --
No. 15 container 2768-3696
Do not use containers made of biodegradable material.
®Grown in individual container cells.
°Bare root.
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Trucks used for transporting plants must be equipped with covers to protect plants from windburn.
Handle and pack plants in an authorized way for the species or variety.

20-3.01B(2)(b) Cuttings
20-3.01B(2)(b)(i) General

Take cuttings at random from healthy, vigorous plants. Make cuts with sharp, clean tools. Do not take
more than 25 percent of an individual plant and not more than 50 percent of the plants in an area.

Keep cuttings covered and wet until planted. Do not allow cuttings to dry or wither.

Plant cuttings no more than 2 days after being cut.
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20-3.01B(2)(b)(ii) Carpobrotus and Delosperma Cuttings

You may take cuttings for new Carpobrotus and Delosperma groundcover from the existing highway
planting areas, but these areas may not provide enough material to complete the work. Contact the local
District’'s encroachment permit office to obtain a permit to harvest cuttings, identify acceptable cutting
harvest areas, and to determine acceptable quantities to take.

Take tip cuttings from healthy, vigorous Carpobrotus and Delosperma plants that are free of pests and
disease.

Carpobrotus cuttings must be 10 inches or more in length and not have roots.
Delosperma cuttings must be 6 inches or more in length and not have roots.

20-3.01B(2)(b)(iii) Willow Cuttings
Take willow cuttings from areas shown or designated by the Engineer.

Willow cuttings must be:

1. Reasonably straight
2. 20to 24 inches in length
3. 3/4to 1-1/2 inch in diameter at the base of the cutting

Cut the top of each willow cutting square above a leaf bud. Cut the base below a leaf bud at
approximately a 45 degree angle. Trim off leaves and branches flush with the stem of the cutting.

20-3.01B(2)(b)(iv) Cottonwood Cuttings
Cottonwood cuttings must comply with the requirements for willow cuttings in section 20-3.01B(2)(b)(iii).

20-3.01B(2)(b)(v)—20-3.01B(2)(b)(viii) Reserved
20-3.01B(2)(c) Sod
Sod must:

Be grown to comply with the Food & Agri Code

Be free from weeds and undesirable types of grasses and clovers

Be field-grown on soil containing less than 50 percent silt and clay

Have less than 1/2-inch-thick thatch

Not be less than 8 months or more than 16 months old

Be machine-cut to a uniform soil thickness of 5/8 £ 1/4 inch, not including top growth and thatch
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Protect sod with tarps or other protective covers during delivery. Do not allow sod to dry out during
delivery or before placement.

20-3.01B(3) Soil Amendment

Soil amendment must comply with the requirements in the Food & Agri Code. Soil amendment must be
one or a combination of the following:

Sphagnum peat moss
Nitrolized fir bark
Vermiculite

Perlite

el

20-3.01B(4) Fertilizers
20-3.01B(4)(a) General
Deliver fertilizer in labeled containers showing weight, chemical analysis, and manufacturer's name.

Fertilizer must comply with the requirements of the Food & Agri Code.

20-3.01B(4)(b) Slow-release Fertilizers

Slow-release fertilizer must be a pelleted or granular form with a nutrient release over an 8 to 12 month
period and must comply with the chemical analysis ranges shown in the following table:
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Ingredient Content
(percent)
Nitrogen (N) 1621
Phosphoric acid (P) 6—8
Water soluble potash (K) 4-10

20-3.01B(4)(c) Packet Fertilizers

Packet fertilizer must be a biodegradable packet with a nutrient release over a 12 month period. Each
packet must have a weight of 10 £ 1 grams and must comply with the chemical analysis shown in the
following table:

Ingredient Content
(percent)
Nitrogen(N) 20
Phosphoric acid (P) 10
Water soluble potash (K) 5

20-3.01B(4)(d) Organic Fertilizers

Organic fertilizer must be pelleted or granular with a cumulative nitrogen release rate of no more than 70
percent for the first 70 days after incubation at 86 degrees F with 100 percent at 350 days or more.
Organic fertilizer must comply with the chemical analysis shown in the following table:

Ingredient Content
(percent)
Nitrogen (N) 5-7
Phosphoric acid (P) 1-5
Water soluble potash (K) 1-10

20-3.01B(5) Root Stimulants
Root stimulant must be a commercial quality product.

20-3.01B(6) Plaster Sand

10-30-15
Backfill material for the palm tree planting holes must be 100 percent commercial quality washed plaster
sand.

07-19-13
20-3.01B(7) Root Barrier

Root barrier must be an injection molded or extruded modular panel made of high-density polypropylene
or polyethylene plastic.

Each panel must:

1. Be at least 1/16-inch thick

2. Have at least 4 molded root-deflecting vertical ribs 0.5- to 0.8-inch wide, 6 to 8 inches apart

3. Have a locking strip or an integral male-female sliding lock designed to resist slippage between
panels

4. Be at least 2 feet wide and 2 feet in depth

20-3.01B(8) Root Protectors
Each root protector must be:

1. Fabricated from 1-inch, hexagonal pattern, 20-gauge mesh wire
2. Closed bottom design with a height and diameter that provides a minimum of 6 inches of clearance
between the root ball and the sides and bottom of the wire cylinder

Wire edges at the top of the cylinder must be the uncut manufactured finished edge free of sharp points.
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20-3.01B(9) Foliage Protectors
Each foliage protector must be:

1. Fabricated from 1-inch, hexagonal pattern, 20-gauge mesh wire
2. Approximately 4 feet high and 2 feet in diameter

Wire edges at the top of the cylinder must be the uncut manufactured finished edge free of sharp points.
Other wire edges that are cut must be free of sharp points.

Support stakes must be one of the following:

1. 3/4-inch reinforcing steel bar a minimum of 5 feet long with an orange or red plastic safety cap that
fits snugly onto the top of the reinforcing steel bar

2. 2inch nominal diameter or 2 by 2 inch nominal size wood stakes a minimum of 5 feet long. Wood
stakes must be straight

The jute mesh cover must comply with section 21-1.020(2). Twine required to hold the jute mesh cover in
place must be 1/8-inch diameter manila hemp twine.

20-3.01B(10) Wood Plant Stakes

Each plant stake must be nominal 2 by 2 inch or nominal 2-inch diameter and of sufficient length to keep
the plant in an upright position.

Plant stakes for vines must be nominal 1 by 1 inch,18 inches long.

20-3.01B(11) Plant Ties
Plant ties must be extruded vinyl-based tape, 1 inch wide and at least 10 mils thick.

20-3.01C Construction

20-3.01C(1) General

Apply a root stimulant under the manufacturer's instructions to the plants specified in the special
provisions.

Before transporting the plants to the planting area, thoroughly wet the root ball.

20-3.01C(2) Pruning

Prune plants under the latest edition of ANSI A300 part 1, Pruning, published by the Tree Care Industry
Association.

Do not use tree seal compounds to cover pruning cuts.

20-3.01C(3) Watering

Water existing plants to be maintained, transplanted trees, and new plants as needed to keep the plants
in a healthy growing condition.

20-3.01C(4) Replacement Plants

Plants that show signs of failure to grow at any time or are so injured or damaged as to render them
unsuitable for the purpose intended, must be removed, replaced, and replanted. Replace unsuitable
plants within 2 weeks after the Engineer marks or indicates that the plants must be replaced.

Replacement planting must comply with the original planting requirements, spacing, and size provisions
described for the plants being replaced.

Replacement planting for transplanted trees must comply with the work plan and be planted in the same
planting hole.

Replacement ground cover plants must be the same species specified for the ground cover being
replaced. Other replacement plants must be the same species as the plants being replaced.

Place orders for replacement plants with the vendor at the appropriate time so that the replacement
plants are not in a root-bound condition.
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The Department does not pay for replacement plants or the planting of replacement plants.

20-3.01C(5) Maintain Plants

Maintain plants from the time of planting until Contract acceptance if no plant establishment period is
specified or until the start of the plant establishment period.

20-3.01D Payment

Reserved

20-3.02 EXISTING PLANTING

20-3.02A General

20-3.02A(1) Summary

Section 20-3.02 includes specifications for pruning existing plants, transplanting trees, and maintaining
existing planted areas.

Transplant palm trees between March 15 and October 15.

20-3.02A(2) Definitions
Reserved

20-3.02A(3) Submittals
Submit a work plan for:

1. Transplanting trees. The work plan must include methods for lifting, transporting, storing, planting,
guying, and maintaining each tree to be transplanted. Include root ball size, method of root ball
containment, and a maintenance program for each tree.

2. Maintaining existing planted areas. The work plan must include weed control, fertilization, mowing
and trimming of turf areas, watering, and controlling rodents and pests.

Submit a copy of the manufacturer's product sheet for root stimulant including application instructions.

20-3.02A(4) Quality Control and Assurance

Inspect for deficiencies of existing planted areas in the presence of the Engineer. Complete the inspection
within 15 days after the start of job site activities.

Deficiencies requiring corrective action include:

Weeds

Dead, diseased, or unhealthy plants

Missing plant stakes and tree ties

Inadequate plant basins and basin mulch

Other deficiencies needing corrective action to promote healthy plant life
Rodents and pests

ogkwLD =

20-3.02B Materials
Not Used

20-3.02C Construction

20-3.02C(1) General

Correct deficiencies of existing planted areas as ordered within 15 days of the order. Correction of
deficiencies is change order work.

After deficiencies are corrected, perform work to maintain existing planted areas in a neat and
presentable condition and to promote healthy plant growth through Contract acceptance.

20-3.02C(2) Prune Existing Plants
Prune existing plants as shown.

If no bid item for prune existing plants is included, prune existing plants as ordered. Pruning existing
plants is change order work.
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20-3.02C(3) Transplant Trees

Prune each tree to be transplanted immediately before lifting.

If the tree to be transplanted is a palm, prune by removing dead fronds and frond stubs from the trunk.
Remove green fronds up to 2 rows of fronds away from the center of growth. Tie the remaining 2 rows of
fronds in an upright position with light hemp or manila rope. Remove fronds and frond stubs at the trunk in

a manner that will not injure the trunk. Remove fronds and frond stubs for Phoenix dactylifera (Date Palm)
approximately 4 inches from the trunk.

Prepare each hole in the new location before lifting the tree to be transplanted.
Lift tree to be transplanted as described in the work plan.
Comply with section 20-3.03C(3) for handling and planting each tree to be transplanted.

Until replanted, cover exposed root ball with wet burlap or canvas and cover the crown with 90 percent
shade cloth.

Replant each tree on the same day it is lifted if possible. If the transplant location is not ready to receive
the tree, store and maintain the tree to be transplanted until the transplant location is authorized. Store
tree in an upright position.

Replace damaged transplanted tree under 20-3.01C(4) and with the number of trees specified in the
special provisions.

The replacement trees must be planted in individual plant holes at the location determined by the
Engineer within the area of the tree being replaced. Comply with section 20-3.03C(2) for the planting of
the replacement trees.

20-3.02C(4) Maintain Existing Planted Areas

If a bid item for maintain existing planted areas is included, the existing plant basins must be kept well-
formed and free of sediment. If the existing plant basins need repairs, and the basins contain muich,
replace the mulch after the repairs are done.

Control weeds within the existing planted area and:

1. From the existing planted area limit to the adjacent edges of paving and fences if less than or equal to
12 feet

2. From the existing planted area limit to 6 feet beyond the outer limit of the existing planted area if the
adjacent edge of paving or fence is more than 12 feet away

3. Within a 3-foot radius from each existing tree and shrub

If no bid item for maintain existing planted areas is included, maintain existing planted areas as ordered.
Maintain existing planted areas is change order work.

20-3.02D Payment

Not Used

20-3.03 PLANTING WORK
20-3.03A General
Section 20-3.03 includes specifications for planting plants.

20-3.03B Materials
Not Used

20-3.03C Construction
20-3.03C(1) General
Do not begin planting until authorized.

If an irrigation system is required, do not begin planting in an area until the functional test has been
completed and authorized for the irrigation system serving that area.
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20-3.03C(2) Preparing Planting Areas

The location of each plant is as shown unless the Engineer designates otherwise. If the Engineer
designates the location, it will be marked by a stake, flag, or other marker.

Conduct work so the existing flow line in drainage ditches is maintained. Material displaced by your
operations that interferes with drainage must be removed.

Where a minimum distance to a drainage ditch is shown, locate the plant so that the outer edge of its
basin wall is at least the minimum distance shown for each plant involved.

Excavate each planting hole by hand digging or by drilling. The bottom of each planting hole must be flat.
Do not use water for excavating the hole.

Unless a larger planting hole is specified, the planting hole must be large enough to receive the root ball
or the total length and width of roots, backfill, amendments, and fertilizer. Where rock or other hard
material prohibits the hole from being excavated, a new hole must be excavated and the abandoned hole
backfilled.

20-3.03C(3) Planting Plants
20-3.03C(3)(a) General

Do not plant plants in soil that is too wet, too dry, not properly conditioned as specified, or in an
unsatisfactory condition for planting.

Do not distribute more plants than can be planted and watered on that day.

Water plants immediately after planting. Apply water until the backfill soil around and below the roots or
ball of earth around the roots of each plant is thoroughly saturated. When watering with a hose, use a
nozzle, water disbursement device, or pressure reducing device. Do not allow the full force of the water
from the open end of the hose to fall within the basin around any plant. Groundcover plants in areas with
an irrigation system must be watered by sprinklers. Several consecutive watering cycles may be
necessary to thoroughly saturate the soil.

If shown, install root barriers between trees and concrete sidewalk or curb. Install panels flush with
finished grade and join with locking strips or integral male-female sliding locks. Install barriers with root
deflectors facing inward.

If a tree grate is shown, install root barrier panels 0.5 inch above finish grade or as shown.
Adjust planting locations so that each tree or shrub is at least 8 feet away from any sprinkler.

Where a tree, shrub, or vine is to be planted within a groundcover area or cutting planting area, plant it
before planting groundcover or cuttings.

Where shrubs and groundcovers are shown to be planted in groups, the outer rows directly adjacent to
the nearest roadway or highway fence must be parallel to the nearest roadway or highway fence. Stagger
shrubs and groundcovers in adjacent rows. Adjust the alignment of the plants within the outer rows.

Core holes in concrete masonry block wall as shown.

Where a vine is to be planted against a wall or fence, plant it as close as possible to the wall or fence. If a
vine planted next to a wall is to be staked, stake and tie the vine at the time of planting. A vine planted
next to a fence must be tied to the fence at the time of planting.

Protect tree trunks from injury. Do not:

1. Drag tree
2. Use chains to move a tree
3. Lay tree on the ground

20-3.03C(3)(b) Trees, Shrubs, and Vines

After preparing holes, thoroughly mix soil amendment and granular fertilizer at the rate shown with native
soil to be used as backfill material. Remove containers from plants in such a manner that the ball of earth
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surrounding the roots is not broken. Do not cut plant containers before delivery of the plants to the
planting area. Plant and water plants immediately after removal from their containers.

Place packet fertilizer in the backfill within 6 to 8 inches of the ground surface and approximately 1 inch
from the root ball. If more than 1 packet is required per plant, distribute the packets evenly around the
root ball.

If a root stimulant is to be used, apply it according to the manufacturer's instructions.
If required, install root protectors in the plant holes as shown.
Ensure roots are not restricted or distorted.

Distribute backfill uniformly throughout the entire depth of the plant hole without clods or lumps. After the
planting holes have been backfilled, jet water into the backfill with a pipe or tube inserted into the bottom
of the hole until the backfill material is saturated for the full depth. If the backfill material settles below this
level, add additional backfill to the required level. If a plant settles deeper than shown, replant it at the
required level.

Remove nursery stakes after planting.

Install 2 plant stakes for each plant to be staked at the time of planting as shown. Ensure the rootball is
not damaged.

Tie the plant to the stakes with 2 plant ties, 1 tie to each stake. Each tie must form a figure 8 by crossing
the tie between the plant and the stake as shown. Install ties at the lowest position that will support the
plant in an upright position. Ties must provide trunk flexibility but not allow the trunk to rub against the
stakes. Wrap each end of the tie 1-1/2 turns around the stake and securely tie.

Construct a watering basin around each plant as shown.
If required, install a foliage protector:

1. Over the plant within 2 days after planting.
2. Vertically and centered over the plant as shown

If foliage protectors are required:

1. Cut the bottom of the wire cylinder to match the slope of the ground. Do not leave sharp points of wire
after cutting. Sharp points must be bent over or blunted.

2. Install 2 support stakes for foliage protectors vertically and embed in the soil on opposite sides of the
plant as shown and in a transverse direction to the prevailing wind.

3. Either weave the support stakes through the wire cylinder mesh at 6 inch maximum centers or fasten
the wire cylinder to the support stakes at 6 inch maximum centers.

4. Wire cylinder must be snug against the support stakes but loose enough to be raised for pesticide
application or to perform weeding within the plant basin.

5. Install jute mesh cover over the foliage protector and secure with twine as shown.

20-3.03C(3)(c) Groundcover Plants

Each groundcover planting area irrigated by a single control valve must be completely planted and
watered before planting other groundcover planting areas.

Plant groundcover plants in moist soil, and in neat, straight rows, spaced as shown.
Apply fertilizer to groundcover plants and water into the soil immediately after planting.

20-3.03C(3)(d) Cuttings, Liners, Plugs, and Seedling Plants
20-3.03C(3)(d)(i) General
Apply fertilizer to cuttings, liners, plugs, and seedling plants and water immediately after planting.

Ensure the soil is moist to a minimum depth of 8 inches before planting cuttings.

If a root stimulant is to be used, apply it according to the manufacturer's instructions.
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20-3.03C(3)(d)(ii) Willow Cuttings

Unless otherwise shown, for willow cuttings excavate planting holes perpendicular to the ground line by
using a steel bar, auger, post hole digger, or similar tools. Holes must be large enough to receive the
cuttings and fertilizer packet. Plant willow cuttings to the specified depths without damaging the bark.

Where rock or other hard material prohibits the excavation of the planting holes, excavate new holes and
backfill the unused holes.

Plant willow cuttings during the period specified in the special provisions.
Apply root stimulant according to the manufacturer's instructions.

Plant the base of the cutting 10 to 12 inches deep with 3 to 5 bud scars exposed above the ground. If
more than 5 bud scars are exposed, trim off the excess willow cutting length.

Place 1 fertilizer packet in the backfill of each cutting, 6 to 8 inches below the ground surface and
approximately 1 inch from the cutting.

Backfill the plant holes with excavated material after planting. Distribute the excavated material evenly
within the hole without clods, lumps, or air pockets. Compact the backfill so that the cutting cannot be
easily removed from the soil. Do not damage the cutting's bark.

Dispose of trimmings and unused cuttings.

20-3.03C(3)(d)(iii) Cottonwood Cuttings
Reserved

20-3.03C(3)(d)(iv) Carpobrotus and Delosperma Cuttings

Plant Carpobrotus cuttings to a depth so that not less than 2 nodes are covered with soil. The basal end
of Delosperma cuttings must not be less than 2 inches below the surface of the soil and the basal end of
Carpobrotus cuttings must not be less than 4 inches below the surface of the soil.

Apply root stimulant to Delosperma cuttings before planting.

Do not plant Carpobrotus or Delosperma cuttings in soil that does not contain sufficient moisture at an
average depth of 2 inches below the surface.

20-3.03C(3)(d)(v) Liner Plants
Plant liner plants during the period specified in the special provisions.

If a foliage protector is required, install under section 20-3.03C(3)(b).

20-3.03C(3)(d)(vi) Plug Plants
Plant plug plants during the period specified in the special provisions.

20-3.03C(3)(d)(vii) Seedling Plants
Plant seedling plants during the period specified in the special provisions.

20-3.03C(3)(e) Sod

After all other planting is performed, grade sod areas to drain and to a smooth and uniform surface. Fine
grade and roll sod areas before placing sod.

Areas adjacent to sidewalks, edging, and other paved borders and surfaced areas must be 1 inch below
the finished surface elevation of the facilities, after fine grading, rolling, and settlement of the soil.

Place sod such that the end of each adjacent strip is staggered a minimum of 2 feet. Place the edge and
end of sod firmly against adjacent sod and against sidewalks, edging, and other paved borders and
surfaced areas.

Lightly roll the entire sodded area to eliminate air pockets and ensure close contact with the soil after
placement of sod. Water the sodded areas so that the soil is moist to a minimum depth of 4 inches after
rolling. Do not allow the sod to dry out.

Contract No. 04-2J1404
113 of 358



If irregular or uneven areas appear in the sodded areas, restore to a smooth and even appearance.

Trim sod to a uniform edge at sidewalks, edging, and other paved borders and surfaced areas. Trimming
must be repeated whenever the edge of sod extends 1 inch beyond the edge of the edging, sidewalks,
and other paved borders and surfaced areas. Remove and dispose of trimmed sod.

Mow sod when it has reached a height of 4 inches. Mow sod to a height of 2.5 inches.

20-3.03D Payment
Soil amendment is measured in the vehicle at the point of delivery.

Measurement for slow-release fertilizer, organic fertilizer, or iron sulfate is determined from marked weight
or sack count.

Various sizes and types of plants are measured by either the product of the average plant density and the
total area planted or by actual count of the living plants in place, determined by the Engineer. The
average plant density is the number of living plants per sq yd determined from actual count of test areas
chosen representing the total planted area. The size and location of the test areas is determined by you
and the Engineer, except that the total area tested must be equal to not less than 3 percent nor more than
5 percent of the planted area being determined. The Engineer makes the final determination of the areas
to be tested.

20-3.04-20-3.08 RESERVED
20-4 PLANT ESTABLISHMENT WORK
20-4.01 GENERAL
20-4.01A Summary
Section 20-4 includes specifications for performing plant establishment work.

Plant establishment consists of caring for the plants, including watering, fertilizing, pruning, replacing
damaged plants, pest control, and operating and repairing of all existing irrigation facilities used and
irrigation facilities installed as part of the new irrigation system.

Working days on which no work is required, as determined by the Engineer, will be credited as a plant
establishment working day, regardless of whether or not you perform plant establishment work.

Working days whenever you fail to adequately perform plant establishment work will not be credited
toward the plant establishment working days.

20-4.01B Definitions

Type 1 plant establishment: Plant establishment period with the number of working days specified for
plant establishment beginning after all work has been completed except for plant establishment work
and other bid items specified to be performed until Contract acceptance.

Type 2 plant establishment: Plant establishment period with the number of working days specified for
plant establishment beginning after all planting work has been completed except for plant
establishment work and other bid items specified to be performed until Contract acceptance, provided
that the Contract must not be accepted unless the plant establishment work has been satisfactorily
performed for at least the number of working days specified for plant establishment.

If maintenance and protection relief is granted for a completed portion of the work under section 5-
1.38, Type 2 plant establishment period for the completed portion of the work is the time between
completion of all planting work except for plant establishment work, and the granting of maintenance
and protection relief, provided that the relief must not be granted unless the plant establishment work
in the completed portion of the work has been satisfactorily performed for at least the number of
working days specified for the plant establishment period.

20-4.01C Submittals

20-4.01C(1) General

Submit seasonal watering schedules for use during the plant establishment period within 10 days after
the start of the plant establishment period. Remote irrigation control system watering schedule must
utilize the remote irrigation control system software program.
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Submit updated watering schedules within 5 business days after any changes have been made to the
authorized schedules.

Submit a revised watering schedule for each irrigation controller not less than 30 days before completion
of the plant establishment period.

20-4.01C(2) Notification

The Engineer will notify you in writing when the plant establishment period begins and will furnish
statements regarding the number of working days credited to the plant establishment period after the
notification.

Notify the Engineer at least 5 business days before applying each application of fertilizer.

20-4.01D Quality Control and Assurance

Provide training by a qualified person on the use and adjustment of the irrigation controllers installed, 30
days before completion of the plant establishment period.

Perform a final inspection of the plant establishment work in the presence of the Engineer between 20
and 30 days before Contract acceptance.

20-4.02 MATERIALS
20-4.02A General
Reserved

20-4.02B Fertilizers
Fertilizer must comply with section 20-3.01B(5).

20-4.03 CONSTRUCTION
20-4.03A General
Remove trash and debris.

Surplus earth accumulated in roadside clearing and planting areas must be removed.

Trim and mow turf areas as specified for sod in section 20-3.03C(3)(e). Dispose of trimmed and mowed
material.

If irregular or uneven areas appear within turf areas, restore to a smooth and even appearance. Reseed
turf seed areas.

Remove the tops of foliage protectors if plants become restricted.

Remove foliage protectors, including support stakes, within 30 days before the completion of the plant
establishment period.

Keep plant basin walls well formed.

Clean new wye strainers and existing wye strainers that are a part of the new irrigation system annually
until the completion of the plant establishment period. The last cleaning must be done within 15 days
before the completion of the plant establishment period.

Remove, clean, and reinstall new filters and existing filters that are a part of the new irrigation system
annually until the completion of the plant establishment period. The last cleaning must be done within 15
days before the completion of the plant establishment period.

20-4.03B Plant Growth Control
Prune plants planted as part of the Contract as authorized.

Remove plant growth that extends within 2 feet of sidewalks, curbs, dikes, shoulders, walls or fences.

Remove proposed and existing ground cover from within the plant basins, including basin walls, turf
areas, and planting areas within edging.
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Vines next to walls and fences must be kept staked and tied. Train vines on fences and walls or through
cored holes in walls.

20-4.03C Fertilizers
Apply fertilizer to the plants as specified and water into the soil after each application.

Apply fertilizer at the rates shown and spread with a mechanical spreader, whenever possible.

20-4.03D Weed Control
Control weeds under section 20-1.03C(3).

20-4.03E Plant Staking
Replace the plant stakes that are inadequate to support plants with larger stakes.

Remove plant stakes when the Engineer determines they are no longer needed.

20-4.03F Replacement Plants
Replacement plants must comply with section 20-3.01C(4).
Replacement of plants up to and including the 125th plant establishment working day must be with a plant

of the same size as originally specified. Plants of a larger container size than those originally specified for
replacement plants may be used during the first 125 working days of the plant establishment period.

Replacement of plants after the 125th plant establishment working day must comply with the following
size requirements:

Plant size Plant size
(Original) (Replacement)
Pot/liner/plug/ No. 1 container
seedling
No. 1 container No. 5 container
No. 5 container No. 15 container

Other replacement plants must be the same size as originally specified.

Replacement ground cover plants must comply with the following spacing requirements:

Original On center spacing of replacement ground cover
spacing plants
(inches) (inches)
Number of completed plant establishment
working days
1-125 126—190 191-End of
plant
establishment
period
9 9 6 6
12 12 9 6
18 18 12 9
24 24 18 12
36 36 24 18

20-4.03G Watering
Operate the electric automatic irrigation systems in the automatic mode unless authorized.

If any component of the electric automatic irrigation system is operated manually, the day will not be
credited as a plant establishment working day unless the manual operation is authorized.

Water plants utilizing the remote irrigation control system software program unless authorized.
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Implement the watering schedule at least 10 days before completion of the plant establishment period.

20-4.04 PAYMENT
Not Used

20-5 LANDSCAPE ELEMENTS
20-5.01 GENERAL
20-5.01A General
Section 20-5 includes specifications for constructing and installing landscape elements.

20-5.01B Materials
Not Used

20-5.01C Construction
Earthwork must comply with section 19.

20-5.01D Payment
Not Used

20-5.02 EDGING
20-5.02A General
Section 20-5.02 includes specifications for constructing landscape edging.

20-5.02B Materials
20-5.02B(1) General
Reserved

20-5.02B(2) Header Board Edging
Lumber for header board edging must be one of the following types:

1. Construction grade cedar
2. Pressure-treated Douglas fir
3. Construction heart grade redwood complying with section 57-2.01B(2)

Lumber must be:

Rough cut from sound timber.

Straight. Sweep must not exceed 1 inch in 6 feet.

Free from loose or unsound knots. Knots must be sound, tight, well spaced, and not to exceed 2
inches in size on any face.

4. Free of shakes in excess of 1/3 the thickness of the lumber.

5. Free of splits longer than the thickness of the lumber.

6. Free of other defects that would render the lumber unfit structurally for the purpose intended.

wh =

Edging anchors for header board edging must be stakes of the size and shape shown.

20-5.02B(3) Metal Edging

Metal edging must be commercial quality, made of aluminum or steel, and have an L-shaped design.
Edging must be a minimum of 4 inches in height. The thickness must be as recommended by the
manufacturer for the use intended.

Edging anchors must be from the same manufacturer as the metal edging.

20-5.02B(4) High Density Polyethylene Edging

HDPE edging must be commercial quality and a minimum of 4 inches in height. The thickness must be as
recommended by the manufacturer for commercial installation for the use intended.

Edging anchors must be from the same manufacturer as HDPE edging.
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20-5.02B(5) Concrete Edging
Concrete for edging must be minor concrete.

20-5.02B(6)-20-5.02B(10) Reserved

20-5.02C Construction

20-5.02C(1) General

Where edging is used to delineate the limits of inert ground cover or mulch areas, install edging before
installing inert ground cover or muich areas.

Saw cut surfaces where (1) asphalt concrete or concrete surfacing must be removed to permit the
installation of edging and (2) no joint exists between the surfacing to be removed and the surfacing to
remain in place. The surfacing must be cut in a straight line to a minimum depth of 2 inches with a power-
driven saw before the surfacing is removed. Spike or stake spacing must comply with the manufacturer's
instructions for use and site conditions.

20-5.02C(2) Header Board Edging

Each stake must be driven flush with the top edge of the header board edging and the stake top must be
beveled away from the header board at a 45 degree angle. Attach stake to header board with a minimum
of two 12-penny hot dipped galvanized nails per stake.

20-5.02C(3) Metal and High Density Polyethylene Edging
Spike or stake spacing must comply with the manufacturer's instructions for use and site conditions.

20-5.02C(4) Concrete Edging
Construct and finish minor concrete edging under section 73-2.

20-5.02C(5)—20-5.02C(9) Reserved
20-5.02D Payment
Edging is measured parallel to the ground surface.

20-5.03 INERT GROUND COVERS AND MULCHES

20-5.03A General

20-5.03A(1) General

20-5.03A(1)(a) Summary

Section 20-5.03 includes specifications for installing inert ground covers and mulches.
20-5.03A(1)(b) Definitions

Reserved

20-5.03A(1)(c) Submittals
Submit:

1. Filter fabric product data including the manufacturer's product sheet and installation instructions
2. Certificate of compliance for filter fabric at least 5 business days before delivery of the material to the
job site

20-5.03A(1)(d) Quality Control and Assurance
Reserved

20-5.03A(2) Materials
Soil sterilant must be oxadiazon granular preemergent and must comply with section 20-1.02C.

Filter fabric must be Class A. Staples for filter fabric must comply with section 21-1.02R.

20-5.03A(3) Construction
20-5.03A(3)(a) General
Before performing inert ground cover and mulch work, remove plants and weeds to ground level.
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20-5.03A(3)(b) Earthwork

Excavate areas to receive inert ground cover or mulch to the depth shown. Maintain the planned flow
lines, slope gradients, and contours of the job site. Grade subgrade to a smooth and uniform surface and
compact to not less than 90 percent relative compaction.

20-5.03A(3)(c) Treatment of Soil

After compaction, apply soil sterilant at the maximum label rate. Do not apply soil sterilant more than 12
inches beyond the inert ground cover or mulch limits. The soil sterilant application and inert ground cover
or mulch placement must be completed within the same work day.

20-5.03A(3)(d) Filter Fabric

Immediately before placing filter fabric, surfaces to receive filter fabric must be free of loose or extraneous
material and sharp objects that may damage the filter fabric during installation.

Align fabric and place in a wrinkle-free manner.

Overlap adjacent rolls of the fabric from 12 to 18 inches. Spread each overlapping roll in the same
direction. Fasten fabric with staples flush with the adjacent fabric to prevent movement of fabric by
placement of inert ground cover or mulch.

Repair or replace fabric damaged during placement of inert ground cover or mulch with sufficient fabric to
comply with overlap requirements.

20-5.03A(4) Payment
Not Used

20-5.03B Rock Blanket

20-5.03B(1) General

20-5.03B(1)(a) Summary

Section 20-5.03B includes specifications for placing rock blanket.
20-5.03B(1)(b) Definitions

Reserved

20-5.03B(1)(c) Submittals
Submit a 1 sq yd sample of the various rock sizes.

20-5.03B(1)(d) Quality Control and Assurance
Reserved

20-5.03B(2) Materials
20-5.03B(2)(a) General
Do not use filter fabric.

20-5.03B(2)(b) Concrete
Concrete must be minor concrete.

20-5.03B(2)(c) Rock

Rock must be clean, smooth, and obtained from a single source and must comply with the following
grading requirements:

Grading Requirements

Screen size Percentage passing
(inches)
8 100
6 50-85
4 0-50
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20-5.03B(2)(d) Mortar
Mortar must comply with section 51-1.02F.

20-5.03B(3) Construction
Place concrete as shown.

Rock must be placed while concrete is still plastic. Remove concrete adhering to the exposed surfaces of
the rock.

Loose rocks or rocks with a gap greater than 3/8 inch must be reset by an authorized method. The rock
gap is measured from the edge of the rock to the surrounding concrete bedding.

Place mortar as shown.

20-5.03B(4) Payment
Rock blanket is measured parallel to the rock blanket surface.

20-5.03C Gravel Mulch

20-5.03C(1) General

20-5.03C(1)(a) Summary

Section 20-5.03C includes specifications for placing gravel muich.

20-5.03C(1)(b) Definitions
Reserved

20-5.03C(1)(c) Submittals
Submit a 5-Ib sample of the gravel mulch.

20-5.03C(1)(d) Quality Control and Assurance
Reserved

20-5.03C(2) Materials
Gravel mulch must be:

1. Uniform gray color
2. From a single source only
3. Crushed rock that complies with the following grading requirements:

Grading Requirements

Sieve size Percent passing
1-1/4 inch 100
3/4 inch 60-80
1/2 inch 45-65
No. 40 5-20

20-5.03C(3) Construction
Place gravel and compact by rolling.

The finished gravel mulch surface must be smooth and uniform, maintaining original flow lines, slope
gradients, and contours of the job site.

20-5.03C(4) Payment
Gravel mulch is measured parallel to the gravel mulch surface.

20-5.03D Decomposed Granite

20-5.03D(1) General

20-5.03D(1)(a) Summary

Section 20-5.03D includes specifications for placing decomposed granite.
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20-5.03D(1)(b) Definitions
Reserved

20-5.03D(1)(c) Submittals
Five business days before delivery of the materials to the job site, submit:

1. Solidifying emulsion product data including the manufacturers' product sheets and installation
instructions

2. Certificate of compliance for solidifying emulsion

3. 5-Ib sample of the decomposed granite

20-5.03D(1)(d) Quality Control and Assurance
Test plot must be:

1. Constructed at an authorized location

2. Atleast 3 by 12 feet

3. Constructed using the materials, equipment, and methods to be used in the work
4. Authorized before starting work

Notify the Engineer not less than 7 days before constructing the test plot.

The Engineer uses the authorized test plot to determine acceptability of the work.

If ordered, prepare additional test plots. Additional test plots are change order work.

If the test plot is not incorporated into the work, the Engineer may order you to remove it.

20-5.03D(2) Materials
20-5.03D(2)(a) General
Decomposed granite must be:
1. Uniform gray or tan color

2. From one source only
3. Crushed granite rock that complies with grading requirements shown in the following table:

Grading Requirements

Sieve size Percent passing
3/8 inch 100
No. 4 95-100
No. 8 75-80
No. 16 5565
No. 30 40-50
No. 50 25-35
No. 100 20-25
No. 200 5-15
Note:

Grading based upon AASHTO T11-82 and T27-82

20-5.03D(2)(b) Solidifying Emulsion

Solidifying emulsion must be either a water-based polymer or nontoxic organic powdered binder
specifically manufactured to harden decomposed granite. The solidifying emulsion must not alter the
decomposed granite color.

20-5.03D(3) Construction
Do not place decomposed granite during rainy conditions.
Mix solidifying emulsion thoroughly and uniformly throughout the decomposed granite and under the

manufacturer's instructions. Mix the material in the field using portable mixing equipment, or delivered in
mixer trucks from a local ready-mixed plant.
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Place decomposed granite uniformly in layers no more than 1-1/2 inch thick. Compact each layer of
decomposed granite to a relative compaction of not less than 90 percent. Begin compaction within 6 to 48
hours of placement.

If the material was mixed in the field, apply an application of solidifying emulsion after compaction as
recommended by the manufacturer. Prevent runoff or overspray of solidifying emulsion onto adjacent
paved or planting areas.

The finished decomposed granite surface must be smooth and uniform, compacted to a relative
compaction of not less than 90 percent, maintaining original flow lines, slope gradients, and contours of
the job site.

20-5.03D(4) Payment

Not Used

20-5.03E Wood Mulch

20-5.03E(1) General

20-5.03E(1)(a) Summary

Section 20-5.03E includes specifications for placing wood mulch.

20-5.03E(1)(b) Definitions
Reserved

20-5.03E(1)(c) Submittals
Submit a certificate of compliance for mulch.

Submit a 2 cu ft mulch sample with the mulch source listed on the bag and obtain approval before
delivery of mulch to the job site.

20-5.03E(1)(d) Quality Control and Assurance

Reserved

20-5.03E(2) Materials
20-5.03E(2)(a) General

Mulch must not contain more than 0.1 percent of deleterious materials such as rocks, glass, plastics,
metals, clods, weeds, weed seeds, coarse objects, sticks larger than the specified particle size, salts,
paint, petroleum products, pesticides or other chemical residues harmful to plant or animal life.

Do not use filter fabric.

20-5.03E(2)(b) Tree Bark Mulch

Tree bark mulch must be derived from cedar, Douglas fir, or redwood species.

Tree bark mulch must be ground so that at least 95 percent of the material by volume is less than 2
inches and no more than 30 percent by volume is less than 1 inch.

20-5.03E(2)(c) Wood Chip Muich

Wood chip mulch must:

1. Be derived from clean wood

2. Not contain leaves or small twigs

3. Contain at least 95 percent wood chips by volume with average thickness of 1/16 to 3/8 inch in any
direction and 1/2 to 3 inches in length

20-5.03E(2)(d) Shredded Bark Mulch
Shredded bark mulch must:

1. Be derived from trees
2. Be ablend of loose, long, thin wood, or bark pieces
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3. Contain at least 95 percent wood strands by volume with average thickness of 1/8 to 1-1/2 inches in
any direction and 2 to 8 inches in length

20-5.03E(2)(e) Tree Trimming Mulch
Tree trimming mulch must:
1. Be derived from chipped trees and may contain leaves and small twigs.

2. Contain at least 95 percent material by volume less than 3 inches and no more than 30 percent by
volume less than 1 inch

20-5.03E(2)(f)—20-5.03E(2)(j) Reserved

20-5.03E(3) Construction

Spread mulch placed in areas outside of plant basins to a uniform thickness as shown.

Mulch must be placed at the rate described and placed in the plant basins or spread in areas as shown

after the plants have been planted. Mulch placed in plant basins must not come in contact with the plant
crown and stem.

Spread mulch from the outside edge of the proposed plant basin or plant without basin to the adjacent
edges of shoulders, paving, retaining walls, dikes, edging, curbs, sidewalks, walls, fences, and existing
plantings. If the proposed plant or plant without basin is 12 feet or more from the adjacent edges of
shoulders, paving, retaining walls, dikes, edging, curbs, sidewalks, walls, fences, and existing plantings,
spread the mulch 6 feet beyond the outside edge of the proposed plant basin or plant without basin.

Do not place mulch within 4 feet of:

1. Flow line of earthen drainage ditches
2. Edge of paved ditches
3. Drainage flow lines

20-5.03E(4) Payment
Mulch is measured in the vehicle at the point of delivery.

20-5.03F-20-5.03J Reserved
20-5.04 RESERVED
Reserved

20-5.05 SITE FURNISHINGS
20-5.05A General
Section 20-5.05 includes specifications for installing site furnishings.

20-5.05B-20-5.05Z Reserved
20-5.06-20-5.10 RESERVED

AAAAAAAAANAANNAANAAAANAAAAANAAAAAAAANANAANAANANN

21 EROSION CONTROL
07-19-13
Replace ", bonded fiber matrix, and polymer-stabilized fiber matrix" in the 1st paragraph of
section 21-1.01B with:

04-20-12
and bonded fiber matrix
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04-20-12
Delete the last paragraph of section 21-1.02E.

Replace section 21-1.02F(2) with:

04-20-12
21-1.02F(2) Reserved
Replace "20-7.02D(1)" in the 1st paragraph of section 21-1.02H with:
07-19-13
20-3.01B(4)
Replace section 21-1.02J with:
04-20-12

21-1.02J Reserved

Replace the row for organic matter content in the table in the 4th paragraph of section 21-1.02M

with:
01-18-13
Organic matter TMECC 05.07-A 30-100
content Loss-on-ignition organic matter method (LOI)
% dry weight basis
Replace the paragraph in section 21-1.02P with:
10-19-12

Fiber roll must be a premanufactured roll filled with rice or wheat straw, wood excelsior, or coconut fiber.
Fiber roll must be covered with biodegradable jute, sisal, or coir fiber netting secured tightly at each end
and must be one of the following:

1. 81to 10 inches in diameter and at least 1.1 Ib/ft
2. 10to 12 inches in diameter and at least 3 Ib/ft

Fiber roll must have a minimum functional longevity of 1 year.

Add between the 1st and 2nd paragraphs of section 21-1.03A:
01-18-13
Remove and dispose of trash, debris, and weeds in areas to receive erosion control materials.

Remove and dispose of loose rocks larger than 2-1/2 inches in maximum dimension unless otherwise
authorized.

Protect the traveled way, sidewalks, lined drainage channels, and existing vegetation from overspray of
hydraulically-applied material.

Replace section 21-1.03B with:

01-18-13
21-1.03B Reserved
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Replace "3 passes" in item 2 in the list in the 2nd paragraph of section 21-1.03G with:

04-19-13
2 passes
Replace section 21-1.031 with:
04-20-12
21-1.031 Reserved
Add between the 4th and 5th paragraphs of section 21-1.03P:
10-19-12

If soil conditions do not permit driving the stakes into the soil, drill pilot holes to facilitate driving of the
stakes.

01-18-13
Delete the 1st and 2nd sentences of the 3rd paragraph in section 21-1.04.

AAAANAANAAAANAANAANANANAANANAAANANANAANANAAAANAANAANANAANAANAANNAANN

28 CONCRETE BASES
11-15-13
Replace "Reserved" in section 28-1 with:

07-19-13
Section 28 includes specifications for constructing new concrete base and replacing existing base.

Replace section 28-2 with:

07-19-13
28-2 LEAN CONCRETE BASE

28-2.01 GENERAL
28-2.01A Summary
Section 28-2 includes specifications for constructing lean concrete base (LCB).

28-2.01B Definitions
coarse aggregate: Aggregate retained on a no. 4 sieve.

fine aggregate: Aggregate passing a no. 4 sieve.

28-2.01C Submittals
28-2.01C(1) General
At least 25 days before field qualification, submit the name of your proposed testing laboratory.

At least 10 days before field qualification, submit:

1. Aggregate qualification test results

2. Proposed aggregate gradation

3. Mix design, including:
3.1.  Proportions
3.2. Types and amounts of chemical admixtures

4. Optional notice stating intent to produce LCB qualifying for a transverse contraction joint waiver under
section 28-2.03D
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Submittals for cementitious material must comply with section 90-1.01C(3).
Submit QC test results within 24 hours of test completion.

28-2.01C(2) Field Qualification

11-15-13
For each field qualification for each mix design, manufacture 12 specimens under ASTM C 31 and submit
six of the specimens from 24 to 72 hours after manufacture. Use one batch for all 12 specimens.

07-19-13
Submit field qualification data and test reports including:

Mixing date

Mixing equipment and procedures used

Batch volume in cu yd, the minimum is 5 cu yd
Type and source of ingredients used

Age and strength from compression strength results

gD~

Field qualification test reports must be signed by the official in responsible charge of the laboratory
performing the tests.

28-2.01D Quality Control and Assurance

28-2.01D(1) General

Stop LCB activities and immediately notify the Engineer whenever:

1. Any quality control or acceptance test result does not comply with the specifications
2. Visual inspection shows noncompliant LCB

If LCB activities are stopped, before resuming activities:

1. Inform the Engineer of the adjustments you will make
2. Remedy or replace the noncompliant LCB
3. Obtain authorization

Molds for compressive strength testing under ASTM C 31 or ASTM C 192 must be 6 by 12 inches.

Quality control and assurance for cementitious materials and admixtures must comply with section 90-
1.01D(1)

28-2.01D(2) Aggregate Qualification Testing

Qualify the aggregate for each proposed aggregate source and gradation. Qualification tests include (1)
sand equivalent and (2) average 7-day compressive strength under ASTM C 39 on 3 specimens
manufactured under ASTM C 192. The cement content for this test must be 300 Ib/cu yd, and the 7-day
average compressive strength must be at least 610 psi. Cement must be Type Il portland cement under
section 90-1.02B(2).

LCB must have from 3 to 4 percent air content during aggregate qualification testing.

28-2.01D(3) Field Qualification Testing

Before placing LCB, you must perform field qualification testing and obtain authorization for each mix
design. Retest and obtain authorization for changes to authorized mixed designs.

Proposed mix designs must be field qualified before you place the LCB represented by those mix
designs. Use an American Concrete Institute (ACI) certified "Concrete Laboratory Technician, Grade I" to
perform field qualification tests and calculations.

Notify the Engineer at least 5 days before field qualification. Perform field qualification within the job site
or a location authorized by the Engineer.

Field qualification testing includes compressive strength, air content, and penetration or slump in
compliance with the table titled "Quality Control Requirements."
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Field qualification testing for compressive strength must comply with the following:

1. Manufacture 12 cylinders under ASTM C 31 from a single batch

2. Perform 3 tests; each test consists of determining the average compressive strength of 2 cylinders at
7 days under ASTM C 39

3. The average compressive strength for each test must be at least 530 psi

If you submitted a notice to produce LCB qualifying for a transverse contraction joint waiver, manufacture
additional specimens and test LCB for compressive strength at 3 days. Prepare compressive strength
cylinders under ASTM C 31 at the same time using the same material and procedures as the 7-day
compressive strength cylinders except do not submit 6 additional test cylinders. The average 3-day
compressive strength for each test must be not more than 500 psi.

28-2.01D(4) Quality Control Testing

Provide a testing laboratory to perform quality control tests. Maintain sampling and testing equipment in
proper working condition. Perform sampling under California Test 125.

Testing laboratories and testing equipment must comply with the Department's Independent Assurance
Program.

Perform quality control sampling, testing, and inspection throughout LCB production and placement. LCB
must comply with the requirements for the quality characteristics shown in the following table:

Quality Control Requirements

Quality characteristic Test method Minimum sampling Requirement
and testing frequency
Sand equivalent (min) ASTM D 2419 18
Aggregate gradation ASTM C 136 Note a
Air contegwt (max, ASTM C 231 4
percent) :
Penetration (inches) ASTM C 360 1 per 500 cubic yards 0 to 1-1/2 nominal ©°

but at least 1 per day

Slump (inches) ASTM C 143 . 0-3 nominal * ¢
Comopressive strength ASTM C 39° of production 530

(min, psi at 7 days)

Comopressive strength ASTM C 39° 500

(max, psi at 3 days)’
@ Comply with the table titled "Aggregate Grading" in section 28-2.02C.

®If no single test in the first 5 air content tests exceeds 1-1/2 percent, no further air content tests
are required.

“Maximum penetration must not exceed 2 inches and maximum slump must not exceed 4 inches
9 Test for either penetration or slump

¢ Prepare cylinders under ASTM C 31

"Only applicable if you (1) submitted a notice stating intent to produce LCB qualifying for a
transverse contraction joint waiver and (2) successfully field qualified the LCB for 3-day
compressive strength. Make cylinders at the same time using the same material and procedures
as QC testing for 7-day compressive strength.

28-2.01D(5) Acceptance Criteria
For acceptance, properties of LCB must comply with values shown in the following table:

Acceptance Criteria Testing
Property Test method Value
Comopressive strength (min, psi at 7 days) ASTM C 39° 530"
& Cylinders prepared under ASTM C 31
°A compressive strength test represents up to (1) 1,000 cu yd or (2) 1 day's production if
less than 1,000 cu yd.
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28-2.02 MATERIALS
28-2.02A General
Water must comply with section 90-1.02D.

The air content in LCB must not exceed 4 percent. If the aggregate used for LCB is produced from
processed reclaimed asphalt concrete or other material that may cause the air content to exceed 4
percent, reduce the air content with an admixture.

A water-reducing chemical admixture may be used. Water-reducing chemical admixture must comply with
ASTM C 494, Type A or Type F.

Air-entraining admixtures must comply with section 90-1.02E.

28-2.02B Cementitious Material

Portland cement must comply with section 90-1.02B. Portland cement content must not exceed 300 Ib/cu
yd.

SCM must comply with section 90-1.02B except the equations for SCM content under 90-1.02B(3) do not
apply.
For aggregate qualification testing, use Type |l portland cement under section 90-1.02B(2) without SCM.

28-2.02C Aggregate

Aggregate must be clean and free from decomposed material, organic material, and other deleterious
substances. Aggregate samples must not be treated with lime, cement, or chemicals before testing for
sand equivalent.

Use either 1-1/2 inch or 1 inch grading. Do not change your selected aggregate grading without
authorization.

When tested under ASTM C 136, the percentage composition by weight of the aggregate must comply
with the grading requirements for the sieve sizes shown in the following table:

Aggregate Grading

Percentage passing

Sieve sizes 1-1/2" maximum 1" maximum

Operating range | Contract compliance | Operating range | Contract compliance
2" 100 100 -- -
1-1/2" 90-100 87-100 100 100
1" - - 90-100 87-100
3/4" 50-85 45-90 50-100 45-100
3/8" 40-75 35-80 40-75 35-80
No. 4 25-60 20-65 35-60 30-65
No. 30 10-30 6-34 10-30 6-34
No. 200 0-12 0-15 0-12 0-15

Aggregate must comply with the quality requirements shown in the following table:

Aggregate Quality

Property Test Method Operating Contract compliance
range
Sand equivalent (min) ASTM D 2419 21 18
Compressive strength (min, psiat | ASTM C 192 - 610 at 300 Ib/cu yd cement
7 days) ASTM C 39 content

Note: Cement must be Type Il portland cement under section 90-1.02B(2).

If the aggregate grading or the sand equivalent test results, or both comply with contract compliance

requirements but not operating range requirements, you may continue placing LCB for the remainder of
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the work day. Do not place additional LCB until you demonstrate the LCB to be placed complies with the
operating range requirements.

28-2.03 CONSTRUCTION
28-2.03A General

Do not allow traffic or equipment on the LCB for at least 72 hours after the 1st application of the curing
compound and completion of contraction joints. Limit traffic and equipment on the LCB to that is required
for placing additional layers of LCB or paving.

28-2.03B Subgrade
Immediately before spreading LCB, the subgrade must:

1. Comply with the specified compaction and elevation tolerance for the material involved
2. Be free from loose or extraneous material
3. Be uniformly moist

Areas of subgrade lower than the grade established by the Engineer must be filled with LCB. The
Department does not pay for filling low areas of subgrade.

28-2.03C Proportioning, Mixing, and Transporting
Proportion LCB under section 90-1.02F except aggregate does not have to be separated into sizes.

Mix and transport LCB under section 90-1.02G except the 5th and 7th paragraphs in section 90-1.02G(6)
do not apply.

28-2.03D Placing
Place LCB under section 40-1.03H(1) except the 3rd paragraph does not apply.

Unless otherwise described, construct LCB in minimum widths of 12 feet separated by construction joints.
For LCB constructed monolithically in widths greater than 26 feet, construct a longitudinal contraction joint
offset no more than 3 feet from the centerline of the width being constructed.

Contraction joints must comply with section 40-1.03D(3).

Construct transverse contraction joints in intervals that result in LCB areas where the lengths and widths
are within 20 percent of each other. Measure the widths from any longitudinal construction or longitudinal
contraction joints.

The Engineer waives the requirement for transverse contraction joints if you:

1. Submitted a notice under 28-2.01C(1)
2. Successfully field qualified LCB for 3-day compressive strength testing
3. Submit QC test results for 3-day compressive strength under section 28-2.01D(4).

If concrete pavement will be placed on LCB, construct longitudinal construction and longitudinal
contraction joints in the LCB. Provide at least 1 foot horizontal clearance from planned longitudinal
construction and longitudinal contraction joints in the concrete pavement.

Do not mix or place LCB when the atmospheric temperature is below 35 degrees F. Do not place LCB on
frozen ground.

28-2.03E Finishing

Place LCB under section 40-1.08H(4) or under section 40-1.03H(5) except where there are confined work
areas and when authorized:

1. Spread and shape LCB using suitable powered finishing machines and supplement with hand work
as necessary

2. Consolidate LCB using high-frequency internal vibrators within 15 minutes after LCB is deposited on
the subgrade

3. Vibrate with care such that adequate consolidation occurs across the full paving width and do not use
vibrators for extensive weight shifting of the LCB
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For LCB to be paved with HMA, before curing operation texture the LCB finished surface by dragging a
broom, burlap, or a spring steel tine device. If using a spring steel tine device, the device must produce a
scored surface with scores parallel or transverse to the pavement centerline. Texture at a time and in a
manner that produces the coarsest texture for the method used.

For LCB to be paved with HMA, the finished surface must not vary more than 0.05 foot from the grade
established by the Engineer.

Do not texture LCB that will be covered with concrete pavement. Before applying curing compound, finish
LCB to a smooth surface free from mortar ridges and other projections.

For LCB to be paved with concrete pavement, the finished surface must not be above the grade, or more
than 0.05 foot below the grade established by the Engineer.

The finished surface must be free from porous areas.

28-2.03F Curing

After finishing LCB, cure LCB with pigmented curing compound under section 90-1.03B(3) and 40-1.03K
except for LCB to be paved with concrete pavement, comply with section 36-2. Apply curing compound to
the area to be paved with concrete pavement:

In 2 separate applications

Before the atmospheric temperature falls below 40 degrees F

At a rate of 1 gal/150 sq ft for the first application

At a rate of 1 gal/200 sq ft for the second application. Within 4 days after the first application, clean
the surface and apply the second application.

pOOA

Immediately repair damage to the curing compound or LCB.

28-2.03G Surfaces Not Within Tolerance

Where LCB will be paved with concrete pavement, remove the base wherever the surface is higher than
the grade established by the Engineer and replace it with LCB. Where LCB will not be paved with
concrete pavement, remove the base wherever the surface is higher than 0.05 foot above the grade
established by the Engineer and replace it with LCB. If authorized, grind the surface with either a diamond
or carborundum blade to within tolerance. After grinding LCB to be paved with concrete pavement and
after all free water has left the surface, clean foreign material and grinding residue from the surface. Apply
curing compound to the ground area at a rate of approximately 1 gal/150 sq ft.

Where the surface of LCB is lower than 0.05 foot from the grade established by the Engineer, remove the
base and replace it with LCB or, if authorized, fill low areas according to the pavement material as
follows:

1. For HMA pavement, fill low areas with HMA that complies with the specifications for the lowest layer
of pavement. Do not fill low areas concurrently with the paving operation.
2. For concrete pavement, fill low areas with pavement concrete concurrent with the paving operation.

28-2.04 PAYMENT
LCB is measured from the dimensions shown.

Replace section 28-3 with:

07-19-13
28-3 RAPID STRENGTH CONCRETE BASE

Reserved
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Replace section 28-4 with:

07-19-13
28-4 LEAN CONCRETE BASE RAPID SETTING
Reserved
Replace section 28-5 with:
07-19-13
28-5 CONCRETE BASE
Reserved
Add to section 28:
07-19-13
28-6-28-14 RESERVED
28-15 REPLACE BASE
Reserved
AANAANAAANAANAAAAAANAANAANAANANAANAANAANAAANAAANAAANAANANAANAANAAAANAANAANAANAANANAAANAAAAANAANAANN
DIVISION IV SUBBASES AND BASES
29 TREATED PERMEABLE BASES
04-18-14
Replace "section 68-4.02C" in the 6th paragraph of section 29-1.03A with:
04-20-12
section 64-4.03
Replace the 1st paragraph of section 29-1.03B with:
04-18-14

Produce ATPB under section 39-1.02H, except a JMF is not required. Do not use RAP.
The temperature of the aggregate before adding the asphalt binder must be from 275 to 325 degrees F.
Do not store ATPB longer than 2 hours.

Combine aggregate with 2.5 percent asphalt binder by weight of dry aggregate. An increase or decrease
in the asphalt content may be ordered after your proposed aggregate supply has been tested. If an
ordered increase or decrease exceeds the specified amount of asphalt content by more than 0.1 percent
by weight of dry aggregate, compensation for ATPB is determined by the total increase or decrease in
asphalt.

The Engineer determines the asphalt content of the asphalt mixture under California Test 382. The
bitumen ratio (pounds of asphalt per 100 Ib of dry aggregate) must not vary more than 0.5 Ib of asphalt
above or below the amount designated by the Engineer. Samples used to determine the bitumen ratio are
obtained from trucks at the plant or from the mat behind the paver before rolling. If the sample is taken
from the mat behind the paver, the bitumen ratio must not be less than the amount designated by the
Engineer, less 0.7 Ib of asphalt per 100 Ib of dry aggregate.
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Replace the introductory clause of the 2nd paragraph of section 29-1.03B with:

04-18-14
Equipment for spreading and compacting ATPB must comply with section 39-1.03B. Compact ATPB in 1
layer using one of the following methods:

Replace "3rd" in the 4th paragraph of section 29-1.03C with:

07-19-13
4th

AAAAAAAAANAANNAANAAAANAAAAAANAAAAAAAANANAANAANANRN

Replace section 30 with:
04-20-12
30 RECLAIMED PAVEMENTS
04-20-12
30-1 GENERAL
30-1.01 GENERAL

Section 30 includes specifications for reclaiming the pavement section and constructing a base.

30-2 FULL DEPTH RECLAIMED—FOAMED ASPHALT
Reserved

30-3-30-6 RESERVED

AAAAAANAAAAANAAANAANNAANAAANAAAAANAAAAANAAANANAAANAANNAAANAANNAANAAANNAAN

DIVISION V SURFACINGS AND PAVEMENTS

Replace section 36 with:
07-19-13
36 GENERAL
07-19-13
36-1 GENERAL
Section 36 includes general specifications for constructing surfacings and pavements.

36-2 BASE BOND BREAKER
Reserved

36-3—-36-15 RESERVED

AAAAAAAAANAANNAAAAAANAAAAANAAAAAAAANANAAANAANANN

37 BITUMINOUS SEALS
10-30-15
Replace section 37-1.01 with:

01-18-13
37-1.01 GENERAL

37-1.01A Summary
Section 37-1 includes general specifications for applying bituminous seals.
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37-1.01B Definitions
Reserved

37-1.01C Submittals
Reserved

37-1.01D Quality Control and Assurance
37-1.01D(1) General
Reserved

37-1.01D(2) Prepaving Conference

For seal coats and micro-surfacing, schedule a prepaving conference at a mutually agreed upon time and

place to meet with the Engineer.

Prepaving conference attendees must sign an attendance sheet provided by the Engineer. The prepaving

conference must be attended by your:

1. Project superintendent
2. Paving construction foreman
3. Traffic control foreman

Be prepared to discuss:

Quality control

Acceptance testing

Placement

Training on placement methods

Checklist of items for proper placement
Unique issues specific to the project, including:
6.1. Weather

6.2. Alignment and geometrics

6.3. Traffic control issues

6.4. Haul distances

6.5. Presence and absence of shaded areas
6.6. Any other local issues

ook LN =

37-1.02 MATERIALS
Not Used

37-1.03 CONSTRUCTION
Not Used

37-1.04 PAYMENT
Not Used

Replace section 37-2 with:

37-2 SEAL COATS
37-2.01 GENERAL
37-2.01A General
37-2.01A(1) Summary
Section 37-2 includes specifications for applying seal coats.

37-2.01A(2) Definitions
Reserved
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37-2.01A(3) Submittals
Reserved

37-2.01A(4) Quality Control and Assurance
The following personnel must attend the prepaving conference:

1. Aggregate suppliers

2. Chip spreader operators

3. Emulsion and binder distributor

4. Coated chips producer if coated chips are used

37-2.01B Materials

Screenings must be broken stone, crushed gravel, or both. At least 90 percent of screenings by weight
must be crushed particles as determined under California Test 205.

Screenings for seal coats must have the properties specified in the following table:

Seal Coat Screenings

Properties Test method Specification
Los Angeles Rattler, %, max California Test
Loss at 100 revolutions. 211 10
Loss at 500 revolutions. 40
Film stripping, %, max California Test 25
302

37-2.01C Construction
37-2.01C(1) General

Wherever final sweeping or brooming of the seal coat surface is complete, place permanent traffic stripes
and pavement markings within 10 days.

If you fail to place the permanent traffic stripes and pavement markings within the specified time, the
Department withholds 50 percent of the estimated value of the seal coat work completed that has not
received permanent traffic stripes and pavement markings.

37-2.01C(2) Equipment
Equipment for seal coats must include and comply with the following:

1. Screenings haul trucks. Haul trucks must have:
1.1. Tailgates that discharge screenings
1.2. Devices to lock onto the rear screenings spreader hitch
1.3.  Dump beds that will not push down on the spreader when fully raised
1.4. Dump beds that will not spill screenings on the roadway when transferred to the spreader
hopper
1.5. Tarpaulins to cover precoated screenings when haul distance exceeds 30 minutes or ambient
temperature is less than 65 degrees F
2. Self-propelled screenings spreader. The spreader must have:
2.1.  Screenings hopper in the rear
2.2. Belt conveyors that carry the screenings to the front
2.3. Spreading hopper capable of providing a uniform screening spread rate over the entire width of
the traffic lane in 1 application.

3. Self-propelled power brooms. Do not use gutter brooms or steel-tined brooms. Brooms must be
capable of removing loose screenings adjacent to barriers that prevent screenings from being swept
off the roadway, including curbs, gutters, dikes, berms, and railings.

4. Pneumatic-tired rollers. Pneumatic-tired rollers must be an oscillating type at least 4 feet wide. Each
roller must be self-propelled and reversible. Pneumatic tires must be of equal size, diameter, type,
and ply. The roller must carry at least 3,000 Ib of load on each wheel and each tire must have an air
pressure of 100 £ 5 psi.
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37-2.01C(3) Surface Preparation

Before applying seal coat, cover manholes, valve and monument covers, grates, or other exposed
facilities located within the area of application, using a plastic or oil resistant construction paper secured
by tape or adhesive to the facility being covered. Reference the covered facilities with a sufficient number
of control points to relocate the facilities after the application of the seal coat.

After completion of the seal coat operation, remove covers from the facilities.

Immediately before applying seal coat, clean the surface to receive seal coat by removing extraneous
material and drying. Cleaning the existing pavement includes the use of brooms.

37-2.01C(4) Applying Emulsion and Asphalt Binder

Prevent spray on existing pavement not intended for seal coat or on previously applied seal coat using a
material such as building paper. Remove the material after use.

Align longitudinal joints between seal coat applications with designated traffic lanes.

For emulsion, overlap longitudinal joints by not more than 4 inches. You may overlap longitudinal joints up
to 8 inches if authorized.

For areas not accessible to a truck distributor bar, apply the emulsion with a squeegee or other
authorized means. For asphalt binder, hand spray nonaccessible areas. You may overlap the emulsion or
asphalt binder applications before the application of screenings at longitudinal joints.

Do not apply the emulsion or asphalt binder unless there are sufficient screenings at the job site to cover
the emulsion or asphalt binder.

Discontinue application of emulsion or asphalt binder early enough to comply with lane closure
specifications and darkness. Apply to 1 lane at a time and cover the lane entirely in 1 operation.

37-2.01C(5) Spreading Screenings
Prevent vehicles from driving on asphaltic emulsion or asphalt binder before spreading screenings.

Spread screenings at a uniform rate over the full lane width in 1 application.
Broom excess screenings at joints before spreading adjacent screenings.
Operate the spreader at speeds slow enough to prevent screenings from rolling over after dropping.

If the spreader is not moving, screenings must not drop. If you stop spreading and screenings drop,
remove the excess screenings before resuming activities.

37-2.01C(6) Finishing

Remove piles, ridges, or unevenly distributed screenings. Repair permanent ridges, bumps, or
depressions in the finished surface. Spread additional screenings and roll if screenings are picked up by
rollers or vehicles.

Seal coat joints between adjacent applications of seal coat must be smooth, straight, uniform, and
completely covered. Longitudinal joints must be at lane lines and not overlap by more than 4 inches.
Blend the adjacent applications by brooming.

A coverage is the number of passes a roller needs to cover the width. A pass is 1 roller movement
parallel to the seal coat application in either direction. Overlapping passes are part of the coverage being
made and are not part of a subsequent coverage. Do not start a coverage until completing the previous
coverage.

Before opening to traffic, finish seal coat in the following sequence:

Perform initial rolling consisting of 1 coverage with a pneumatic-tired roller
Perform final rolling consisting of 3 coverages with a pneumatic-tired roller
Broom excess screenings from the roadway and adjacent abutting areas
Apply flush coat if specified

rpODO~
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The Engineer may order salvaging of excess screenings.

Dispose of excess screenings the Engineer determines are not salvageable. Dispose of screenings in any
of the following ways or locations:

1. Under section 14-10
2.  On embankment slopes
3. In authorized areas

Salvaging and stockpiling excess screenings is change order work.

37-2.01C(7) Seal Coat Maintenance

Seals coat surfaces must be maintained for 4 consecutive days from the day screenings are applied.
Maintenance must include brooming to maintain a surface free of loose screenings, to distribute
screenings over the surface so as to absorb any free asphaltic material, to cover any areas deficient in
cover coat material, and to prevent formation of corrugations.

After 4 consecutive days, excess screenings must be removed from the paved areas. Brooming must not
displace screenings set in asphaltic material.

The exact time of brooming will be determined by the Engineer. As a minimum, brooming will be required
at the following times:

1. On 2-lane 2-way roadways, from 2 to 4 hours after traffic, controlled with pilot cars, has been routed
on the seal coat

2. On multilane roadways, from 2 to 4 hours after screenings have been placed

3. In addition to previous brooming, immediately before opening any lane to public traffic, not controlled
with pilot cars

4. On the morning following the application of screenings on any lane that has been open to public
traffic not controlled with pilot cars and before starting any other activities

For 2-lane 2-way roadways under 1-way traffic control, upon completion of secondary rolling, public traffic
must be controlled with pilot cars and routed over the new seal coat for a period of 2 to 4 hours. The
Engineer will determine the exact period of time.

Schedule the operations so that seal coat is placed on both lanes of the traveled way each work shift and
so that 1-way traffic control is discontinued 1 hour before darkness. At the end of the work shift, the end
of the seal coat on both lanes must generally match.

On multilane roadways, initial brooming must begin after the screenings have been in place for a period
of 2 to 4 hours. If the initial brooming is not completed during the work shift in which the screenings were
placed, the initial brooming must be completed at the beginning of the next work shift.

Public traffic must be controlled with pilot cars and be routed on the new seal coat surface of the lane for
a minimum of 2 hours after completion of the initial brooming and before opening the lane to traffic not
controlled with pilot cars. When traffic is controlled with pilot cars, a maximum of 1 lane in the direction of
travel must be open to public traffic. Once traffic controlled with pilot cars is routed over the seal coat at a
particular location, continuous control must be maintained at that location until the seal coat placement
and brooming on adjacent lanes to receive seal coat is completed.

37-2.01D Payment
If there is no bid item for a traffic control system, furnishing and using a pilot car is included in the various
items of the work involved in applying the seal coat.

If test results for the screenings grading do not comply with specifications, you may remove the seal coat
represented by these tests or request that it remain in place with a payment deduction. The deduction is
$1.75 per ton for the screenings represented by the test results.
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37-2.02 FOG SEAL

37-2.02A General

37-2.02A(1) Summary

Fog seal coat includes applying a slow-setting asphaltic emulsion.
37-2.02A(2) Definitions

Reserved

37-2.02A(3) Submittals

Submit a 1/2-gallon sample of the asphaltic emulsion in a plastic container. Take the sample from the
distributor truck spray bar at mid-load.

37-2.02A(4) Quality Control and Assurance
Reserved

37-2.02B Material
The Engineer selects the grade of slow-setting asphaltic emulsion to be used.

If additional water is added to the asphaltic emulsion, the resultant mixture must not be more than 1 part
asphaltic emulsion to 1 part water. The Engineer determines the exact amount of additional water.
37-2.02C Construction

Apply asphaltic emulsion for fog seal coat at a residual asphalt rate from 0.02 to 0.06 gal/sq yd. The
Engineer determines the exact rate.

Apply fog seal coat when the ambient air temperature is above 40 degrees F.

Sprinkle water on fog seal coat that becomes tacky in an amount determined by the Engineer.

If fog seal coat and seal coat with screenings are specified on the same project, apply fog seal coat at
least 4 days before applying the adjoining seal coat with screenings. The joint between the seal coats
must be neat and uniform.
37-2.02D Payment
The Department does not adjust the unit price for an increase or decrease in the asphaltic emulsion (fog
seal coat) quantity.
37-2.03 FLUSH COATS
37-2.03A General

03-21-14
Flush coat includes applying a fog seal coat to the surface, followed by sand.

07-19-13
37-2.03B Material
The Engineer selects the grade of slow-setting or quick-setting asphaltic emulsion to be used.
Sand for flush coat must comply with the material specifications for fine aggregate grading in section 90-
1.02C(3). Sand must not include organic material or clay.
37-2.03C Construction
Apply asphaltic emulsion for flush coat at a residual asphalt rate from 0.02 to 0.06 gal/sq yd. The
Engineer determines the exact rate.

During flush coat activities, close adjacent lanes to traffic. Do not track asphaltic emulsion on existing
pavement surfaces.

Apply sand immediately after the asphaltic emulsion application.

Spread sand with a self-propelled screenings spreader equipped with a mechanical device that spreads
sand at a uniform rate over the full width of a traffic lane in a single application. Spread sand at a rate
from 2 to 6 Ib/sq yd. The Engineer determines the exact rate.
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37-2.03D Payment

The Department does not adjust the unit price for an increase or decrease in the sand cover for the flush
coat quantity.

37-2.04 ASPHALTIC EMULSION SEAL COAT

37-2.04A General

37-2.04A(1) General

37-2.04A(1)(a) Summary

Section 37-2.04 includes specifictions for applying asphaltic emulsion seal coat. Asphaltic emulsion seal
coat includes applying asphaltic emulsion, followed by screenings, and then a flush coat.

Asphaltic emulsion seal coat includes one or more of the following types:

1. Nonpolymer asphaltic emulsion seal coat
2. Polymer asphaltic emulsion seal coat

A double asphaltic emulsion seal coat is the application of asphaltic emulsion, followed by screenings
applied twice in sequence.

37-2.04A(1)(b) Definitions
Reserved

37-2.04A(1)(c) Submittals

At least 10 days before starting asphaltic emulsion seal coat application, submit the name of an
authorized laboratory that will be performing asphaltic emulsion QC testing.

03-21-14
Submit a sample of asphaltic emulsion in a 1/2-gallon plastic container to the Engineer and to the
authorized laboratory. Each sample must be submitted in an insulated shipping container within 24 hours
of sampling.

07-19-13
Within 7 days after taking samples, submit the authorized laboratory's test results for asphaltic emulsion.

37-2.04A(1)(d) Quality Control and Assurance
Samples for the screenings grading and cleanness value must be taken from the spreader conveyor belt.

03-21-14
Within 3 business days of sampling, the authorized laboratory must test the asphaltic emulsion for:

Viscosity under AASHTO T 59

Sieve test under AASHTO T 59

Demulsibility under AASHTO T 59

Torsional recovery under California Test 332 for polymer asphaltic emulsion
Elastic recovery under AASHTO T 301 for polymer asphaltic emulsion
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Circulate asphaltic emulsion in the distributor truck before sampling. Take samples from the distributor
truck at mid load or from a sampling tap or thief. Before taking samples, draw and dispose of 1 gallon. In
the presence of the Engineer take two 1/2-gallon samples every 55 tons or at least 1 day's production.

07-19-13
37-2.04A(2) Materials

Not Used

37-2.04A(3) Construction
The Engineer determines the exact application rate.

At the time of application, the temperature of the asphaltic emulsion must be from 130 to 180 degrees F.
When tested under California Test 339, the application rate for asphaltic emulsion must not vary from the
average by more than:
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1. 15 percent in the transverse direction
2. 10 percent in the longitudinal direction

37-2.04A(4) Payment
Not Used

37-2.04B Nonpolymer Asphaltic Emulsion Seal Coat

37-2.04B(1) General

37-2.04B(1)(a) Summary

Section 37-2.04B includes specifications for applying a nonpolymer asphaltic emulsion seal coat.
37-2.04B(1)(b) Definitions

Reserved

37-2.04B(1)(c) Submittals
Reserved

37-2.04B(1)(d) Quality Control and Assurance

For nonpolymer asphaltic emulsion seal coat, if a test result for the screenings cleanness value is from 75
to 80, you may request that the asphaltic emulsion seal coat represented by the test remain in place. A
payment deduction is made as specified in section 37-2.04D. If the screenings cleanness value is less
than 75, remove the asphaltic emulsion seal coat.

37-2.04B(2) Materials

Screenings for nonpolymer asphaltic emulsion seal coat must have the gradation as determined under
California Test 202 in the following table.

Nonpolymer Asphaltic Emulsion Seal Coat Screenings

Gradation
Percentage passing
Sieve Coarse Medium Medium fine Fine
sizes 1/2" max 3/8" max 5/16" max 1/4" max
3/4" 100 - - -
1/2" 95-100 100 - -
3/8" 50-80 90-100 100 100
No. 4 0-15 5-30 30-60 60-85
No. 8 0-5 0-10 0-15 0-25
No. 16 - 0-5 0-5 0-5
No. 30 - - 0-3 0-3
No. 200 0-2 0-2 0-2 0-2
03-21-14
The cleanness value determined under California Test 227 must be 80 or greater.
07-19-13

37-2.04B(3) Construction
Asphaltic emulsion must be applied within the application rate ranges shown in the following table:

Asphaltic Emulsion Application Rates

Screenings Application rate range(gallons
per square yard)
Fine 0.15-0.30
Medium fine 0.25-0.35
Medium 0.25-0.40
Coarse 0.30-0.40
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Apply asphaltic emulsion when the ambient air temperature is from 65 to 110 degrees F and the
pavement surface temperature is at least 80 degrees F.

Do not apply asphaltic emulsion when weather forecasts predict the ambient air temperature will fall
below 39 degrees F within 24 hours after application.

For double asphaltic emulsion seal coat, the asphaltic emulsion must be applied within the application
rates shown in the following table:

Asphaltic Emulsion Application Rates

Screenings Application rate range (gal/sq yd)
Double
1st application 0.20-0.35
2nd application 0.20-0.30

You may stockpile screenings for asphaltic emulsion seal coat if you prevent contamination. Screenings
must have damp surfaces at spreading. If water visibly separates from the screenings, do not spread.
You may redampen them in the delivery vehicle.

Spread screenings before the asphaltic emulsion sets or breaks.

Spread screenings within 10 percent of the rate determined by the Engineer. Screenings must have a
spread rate within the ranges shown in the following table:

Screening Spread Rates

Seal coat type Range (lb/sq yd)
Fine 1220
Medium fine 16-25
Medium 20-30
Coarse 23-30

Do not spread screenings more than 2,500 feet ahead of the completed initial rolling.

For double asphaltic emulsion seal coat, screenings must have a spread rate within the ranges shown in
the following table:

Screening Spread Rates

Seal coat type Range (lb/sq yd)
Double
1st application 23-30
2nd application 12-20

Remove excess screenings on the 1st application before the 2nd application of asphaltic emulsion.

37-2.04B(4) Payment

If asphaltic emulsion seal coat with screenings does not comply with the cleanness value specifications,
you may request that the seal coat remain in place with a pay deduction corresponding to the cleanness
value shown in the following table:

Asphaltic Emulsion Seal Coat Cleanness Value Deductions

Cleanness value Deduction
80 or over None

79 $2.00 /ton

77-78 $4.00 /ton

75-76 $6.00 /ton
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37-2.04C Polymer Asphaltic Emulsion Seal Coat

37-2.04C(1) General

37-2.04C(1)(a) Summary

Section 37-2.04C includes specifications for applying a polymer asphaltic emulsion seal coat.

37-2.04C(1)(b) Definitions
Reserved

37-2.04C(1)(c) Submittals

At least 10 days before starting polymer asphaltic emulsion seal coat application, submit a signed copy of
the test result report of the Vialit test method for aggregate retention in chip seals (french chip) to the
Engineer and to:

DEPARTMENT OF TRANSPORTATION

Division of Maintenance, Roadway Maintenance Office
1120 N Street, MS 31

Sacramento, CA 95814

37-2.04C(1)(d) Quality Control and Assurance

The authorized laboratory must test screenings for retention under the Vialit test method for aggregate in
chip seals (french chip). The Vialit test results are not used for acceptance. The Vialit test is available at
the METS Web site.

If the test results for polymer asphaltic emulsion do not comply with the specifications, the Engineer
assesses a pay factor value for the following properties and increments:

10-30-15
Polymer Asphaltic Emulsion Pay Factor Table
Test method and property | Increment | Pay factor
Test on polymer asphaltic emulsion
AASHTO T 59 Each 10 seconds above max or 1
(Viscosity, sec Saybolt Furol, at 50 | below min
DC)
AASHTO T 59 Each 1.5 percent above max 1
(settlement, 5 days, percent)
AASHTO T 59 Each 0.2 percent above max 1
(sieve test, percent max)
AASHTO T 59 Each 2 percent below min 1
(demulsibility percent)
Test on residue from evaporation test
AASHTO T 49 Each 2 dm above max or below min 1
(penetration, 25 °C)
ASTM D 36 2 °C below min 1
(field softening point °C)
California Test 332 For each 1 increment below the min 1
(torsional recovery ?) value of 18
For each 2 increments below the min 3
value of 18
For each 3 or more increments 10
below the min value of 18
AASHTO T 301 For each 1 increment below the min 1
(elastic recovery ?) value of 60
For each 2 increment below the min 3
value of 60
For each 3 increment below the min 10
value of 60

4The highest pay factor applies
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07-19-13
The Engineer assesses a pay factor of 1 for sampling not performed in compliance with the
specifications, including shipping and sampling containers.

For polymer asphaltic emulsion seal coat, if a test result for the screenings cleanness value is from 75 to
86, you may request that the asphaltic emulsion seal coat represented by the test remain in place. A
payment deduction is made as specified in section 37-2.04D. If the screenings cleanness value is less
than 75, remove the asphaltic emulsion seal coat.

37-2.04C(2) Materials
Polymer asphaltic emulsion must include elastomeric polymer.

03-21-14
Polymer asphaltic emulsion must comply with section 94, Table 3, under the test on residue from
evaporation test for Grades PMRS2, PMRS2h, PMCRS2, and PMCRS2h and the following:

1. The penetration at 39.2 degrees F (200g for 60 seconds) determined under AASHTO T 49 